

Montana Department of Transportation
Construction Contracting Bureau

Date(s) Issued:
May 4 & 9, 2018

A D D E N D U M

For The Following Project(s)
To Be Let On:
May 10, 2018

For detailed information, go to the following link and access the most current letting and desired project: <ftp://ftp.mdt.mt.gov/contract/bid-packages/>

101 - Swamp Creek - East
NHIP 1-1(35)49

ADDENDUM NO. 1
ATTACHMENT NO. 1

REVISED SCHEDULE OF ITEMS

Adding Item #:

210 300 000 - Test Trailer-Transport, Setup - 290.00 KM

ATTACHMENT NO. 2 Changing quantity for Item #:
614 000 110 - Soil Nail Retaining Wall - 675.00 M2

ADDENDUM NO. 2
ATTACHMENT NO. 1

REVISED SCHEDULE OF ITEMS

Changing Quantity for Bid Item #:

301 270 000 - Crushed Aggregate Course - 11,480.00 M3

Adding Bid Item #:

301 270 012 - Crushed Agg Course - High Fracture - 22,682.00 M3

ADDENDUM NO. 2
ATTACHMENT NO. 2

REVISED SCHEDULE OF ITEMS

Deleting Bid Item #:

606 010 150 - Guardrail Stl/Br Appr-Ty1 - 8.00 EACH

606 010 642 - Guardrail-Optional Term Sect - 17.00 EACH

606 015 000 - Guardrail-Stl Int Rdwy Term Sect - 57.15 M

613 000 500 - Gabion Mattress - 186.80 M3

Adding Bid Item #:

606 000 415 - MGS Intersecting Roadway Terminal Section - 57.15 M

606 010 335 - Mash W-Beam Terminal Section - 17.00 EACH

606 010 342 - Mash Thrie Beam Br Apprch Section - 4.00 EACH

613 000 510 - Gabion Mattress - 186.80 M2

(cont.)

Montana Department of Transportation
Construction Contracting Bureau

102 - Zimmerman Trail - Billings, MT-3 Zimmerman Trail Intersection
MT 1001(6), MT-HSIP-NH-G 53-1(34)6

ADDENDUM NO. 1
ATTACHMENT NO. 1

REVISED SCHEDULE OF ITEMS

Changing quantity for Item #:

603 000 050 - GRANULAR BEDDING MATERIAL - 582.00 CUYD

603 012 530 - RCP 18 IN - 194.00 LNFT

603 012 847 - RCP IRR 18 IN - 1,237.50 LNFT

Adding items #'s:

603 010 066 - DRAINAGE PIPE 36 IN - 119.00 LNFT

ATTACHMENT NO. 2

REVISED SCHEDULE OF ITEMS

Changing quantity for Item #:

606 010 335 - MASH W-BEAM TERMINAL SECTION - 8.00 EACH

606 010 337 - MGS GUARDRAIL/LONG POSTS - 2,725.00 LNFT

607 100 219 - FARM FENCE-TYPE F3M - 471.30 LNFT

607 100 440 - FARM GATE-METAL-TYPE G-3 - 148.00 LNFT

608 010 110 - CONCRETE 6 IN - 86.00 SQYD

617 000 000 - FOUNDATION-CONCRETE - 12.10 CUYD

Adding Item #'s:

606 010 338 - MGS LONGSPAN GUARDRAIL - 125.00 LNFT

606 010 345 - MGS ONE-WAY DEPARTURE TERMINAL SECTION - 2.00
EACH

607 100 551 - FENCE-TEMPORARY- 1,546.50 LNFT

608 010 111 - CONCRETE 8 IN - 1,614.00 SQYD

617 000 060 - GATE-ROAD CLOSURE - 4.00 EACH

Deleting Item #'s:

606 010 023 - ONE-WAY DEPART TERM SECT - 1.00 EACH

606 010 038 - GUARDRAIL-STEEL/LONG POSTS - 125.00 LNFT

606 010 042 - GUARDRAIL-NESTED - 200.00 LNFT

606 010 642 - GUARDRAIL-OPTIONAL TERM SECTION - 3.00 EACH

ATTACHMENT NO. 3

REVISED SCHEDULE OF ITEMS

Changing quantity for Item #:

619 010 086 - SIGNS-ALUM REFL SHEET IV - 50.40 SQFT

619 010 200 - RESET SIGNS - 4.00 EACH

ADDENDUM NO. 2
ATTACHMENT NO. 1

REVISED SCHEDULE OF ITEMS

Changing quantity for Item #:

203 030 115 - MICRO PILES - 1700.00 LNFT

(cont.)

Montana Department of Transportation
Construction Contracting Bureau

INSTRUCTIONS – READ CAREFULLY

Load the electronic amendment file while in the opened project file to apply the addendum. In order to be responsive, the Schedule of Items printout on projects with addendums must show the addendum(s) applied at the bottom of each page.

Revised documents supersede and replace the documents you now have. New documents supplement the documents you now have. Make the necessary changes in your bidding documents.



Jake Goettle, Bureau Chief
Construction Contracting Bureau