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	SPECIAL PROVISIONS



STATUS OF UTILITIES [108] (ADDED 1-1-03)
Utility relocation work is not complete and will not be complete as of the letting date and contract award date.  Project work must be coordinated with the utility company relocation activities until the utility relocation work is complete.  Under no circumstances will a delay in relocating utility facilities be considered as justification for additional compensation.
Should unforeseen conditions arise which substantially delay the utility relocation work, and the delay results directly in a delay to the project work, make a written request to the department for a time extension, see Subsection 108.07.4.
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