

Montana Department of Transportation  
Construction Contracting Bureau

Date(s) Issued:  
August 2<sup>nd</sup> & 3<sup>rd</sup> & 7<sup>th</sup>, 2018  
A D D E N D U M

For The Following Project(s)  
To Be Let On:  
August 9, 2018

For detailed information, go to the following link and access the most current letting and desired project: <ftp://ftp.mdt.mt.gov/contract/bid-packages/>

101 – Bainville-South & Junction US 2 – South (Bainville)  
STPS-STPB 327-1(10)1 & STPS 327-1(12)0

ADDENDUM NO. 1  
ATTACHMENT NO. 1

REVISED SCHEDULE OF ITEMS

Deleting Item #:

409 000 020 – COVER-TYPE 2 – 1,347.00 SQYD

ADDENDUM NO. 1  
ATTACHMENT NO. 2

REVISED SCHEDULE OF ITEMS

Deleting Item #:

609 010 160 – GUTTER-CONC VALLEY – 990.90 SQYD

Adding Item #:

609 010 200 – CURB AND GUTTER-CONC – 990.90 LNFT

103 – County RD 02200 – W of Crow Agency  
SFCX 02200(15)

ADDENDUM NO. 1  
ATTACHMENT NO. 1

REVISED SCHEDULE OF ITEMS

Changing quantity for Item #:

619 010 086 – SIGNS-ALUM REFL SHEET IV – 75.40 SQFT

619 010 230 – REMOVE SIGN – 18.0 EACH

619 010 480 – POLES-TREATED WOOD 4 IN – 288.00 LNFT

619 010 490 – POLES-TREATED WOOD 5 IN – 44.0 LNFT

Adding Item #'s:

619 010 058 – SIGNS-ALUM SHEET INCR IV – 47.6 SQFT

619 010 090 – SIGNS-ALUM REFL SHEET XI – 112.5 SQFT

619 010 240 – REMOVE SIGN-GUIDE – 1.0 EACH

Montana Department of Transportation  
Construction Contracting Bureau

ADDENDUM NO. 2  
ATTACHMENT NO. 1

REVISED SCHEDULE OF ITEMS

Adding Bid Item #'s:

619 010 320 – POSTS-STEEL STRUCTURAL SIGN – 614.00 LB

619 010 722 – FRANG SIGN POST BKWY-S4 X 7.7 (S100X11) – 4.00 EACH

ATTACHMENT NO. 2

Revise Special Provision #2 to reflect 55 Working Days.

105 – SF 159 Reserve St Barrier Rail  
NHPB-HSIP 92-1(14)3

ADDENDUM NO. 1  
ATTACHMENT NO. 1

REVISED SCHEDULE OF ITEMS

Deleting Item #'s:

620 011 315 – STRIPING-WHITE TAPE 4 IN – 2,416.00 LNFT

620 011 317 – STRIPING-BLACK TAPE 1 ½ IN – 4,831.00 LNFT

Adding Item #:

620 011 319 – STRIPING-CONTRAST TAPE 7 IN – 2,416.00 LNFT

ADDENDUM NO. 2  
ATTACHMENT NO. 1

Revised Special Provision No. 2, CONTRACT TIME, changing to 25 Working Days.

INSTRUCTIONS – READ CAREFULLY

Load the electronic amendment file while in the opened project file to apply the addendum. In order to be responsive, the Schedule of Items printout on projects with addendums must show the addendum(s) applied at the bottom of each page.

Revised documents supersede and replace the documents you now have. New documents supplement the documents you now have. Make the necessary changes in your bidding documents.



Jake Goettle, Bureau Chief  
Construction Contracting Bureau