

Montana Department of Transportation  
Construction Contracting Bureau

Date(s) Issued:  
September 20, 2023

A D D E N D U M

For The Following Project(s)  
To Be Let On:  
September 21, 2023

For detailed information, go to the following link and access the most current letting and desired project: <https://www.mdt.mt.gov/business/contracting/advertised-bid-packages.aspx>

102 – HARLEM – NORTH (S-241/S-338)  
STPS STWD(909)

ADDENDUM NO. 1  
ATTACHMENT NO. 1

REVISED SCHEDULE OF ITEMS

Deleting Item #:  
105 070 000 - CONTRACTOR SURVEY AND LAYOUT – 1.00 LS

104 – Musselshell R-10M SW Musslshll  
STPB 9033(37)

ADDENDUM NO. 1  
ATTACHMENT NO. 1

REVISED SCHEDULE OF ITEMS

Deleting Item #:  
209 010 125 – Structure Excavation Type 2 – 127 CUYD

ADDENDUM NO. 1  
ATTACHMENT NO. 2

REVISED SPECIAL PROVISION #2

Contract Time – Completion Date changed to May 23, 2025

107 – York Road – Helena (S-280)  
STPS 208-1(32)2

ADDENDUM NO. 1  
ATTACHMENT NO. 1

REVISED SCHEDULE OF ITEMS

Changing quantity for Item #:  
401 020 048 – Plant Mix Surf-1/2 IN – 6,006 TON  
402 020 192 – Asphalt Cement PG 58V-34 – 323 TON  
402 020 315 – Emulsified Asphalt – Tack Coat – 3,253 GAL

Montana Department of Transportation  
Construction Contracting Bureau

108 – SPOKANE CREEK ROAD (S-284)  
STPS 284-2(22)1

ADDENDUM NO. 1  
ATTACHMENT NO. 1

REVISED SCHEDULE OF ITEMS

Adding Item #:

108 000 010 – STRUCTURAL ANALYSIS – 1.00 LS

INSTRUCTIONS – READ CAREFULLY

Load the electronic amendment file while in the opened project file to apply the addendum. In order to be responsive, the Schedule of Items printout on projects with addendums must show the addendum(s) applied at the bottom of each page.

Revised documents supersede and replace the documents you now have. New documents supplement the documents you now have. Make the necessary changes in your bidding documents.



Darin Reynolds, Bureau Chief  
Construction Contracting Bureau