

Contract Number	Contract Title	SR Number	SRMP Begin	Execution Date	Standard Item Number	Contract Item Number	Item Description	Unit Of Measure Code	Engineers Planned Item Quantity	Item Quantity	Item Unit Price	Item Total Amount	Engineers Planned Item Amount	Prime Item Bid Amount	Current Item Amount	Current Item Quantity				
006670	I-5, Portland Avenue To Port Of Tacoma Road - Nort	005	134.62	12/22/2014	4193	148 MICROPILE VERIFICATION LOAD TESTING	EACH	3	1	30,000.00	30,000.00	10,000.00	30,000.00	30,000.00	30,000.00	1				
					4194	147 MICROPILE	EACH	85	85	4,300.00	365,500.00	510,000.00	365,500.00	365,500.00	85					
					4194	148 MICROPILE PROOF LOAD TESTING	EACH	5	5	1,750.00	8,750.00	12,500.00	8,750.00	8,750.00	5					
008127	I-90, Snowshed To Keechelus Dam Phase 1c - Replace	090	58	08/19/2011	0	174 MICROPILE VERIFICATION LOAD TESTING	EACH	1	0	0.00	0.00	11,400.00	15,000.00	0.00	0.00	0				
					0	173 MICROPILE	EACH	10	0	0.00	0.00	170,000.00	170,000.00	0.00	0.00					
					0	175 MICROPILE PROOF LOAD TESTING	EACH	4	0	0.00	0.00	11,400.00	12,000.00	0.00	0.00					
008122	Us 2, W Of Leavenworth - Slope Stabilization	002	91.2	05/25/2011	0	28 C.O.#4 - MICROPILE FOUNDATION	EACH	4	4	9,350.00	18,700.00			9,350.00	2					
007847	Sr 99, Alaskan Way Viaduct - Replacement S Holgate	099	26.55	05/24/2010	0	279 MICROPILE VERIFICATION LOAD TESTING	EACH	2	4	4,000.00	8,000.00	10,000.00	4,000.00	4,000.00	4,000.00	2				
					0	280 MICROPILE PROOF LOAD TESTING	EACH	4	8	4,000.00	16,000.00	20,000.00	8,000.00	8,000.00	4					
007677	Sr 285, George Sellar Bridge Additional Eb Lane	285	0.13	04/13/2009	0	132 C.O.#7 - MICROPILE VERIFICATION TEST - CREDIT	L.S.	0	0	0.00	-4,000.00				-3,000.00	0				
					0	32 MICROPILE	EACH	24	48	36,000.00	432,000.00	240,000.00	216,000.00	216,000.00	24					
					0	33 MICROPILE VERIFICATION LOAD TESTING	EACH	2	4	26,000.00	26,000.00	20,000.00	13,000.00	13,000.00	2					
007402	Yesler Way Vic Foundation Stabilization	099	31.05	09/27/2007	0	14 MICROPILE VERIFICATION LOAD TESTING	EACH	2	4	42,000.00	84,000.00	50,000.00	42,000.00	42,000.00	42,000.00	2				
					0	16 MICROPILE PROOF LOAD TESTING	EACH	8	16	4,900.00	36,000.00	80,000.00	19,200.00	19,200.00	8					
					0	13 MICROPILE	EACH	88	176	17,600.00	1,548,800.00	1,320,000.00	774,400.00	774,400.00	88					
006737	Friday Harbor Ferry Terminal, Preservation	000	0	04/21/2004	0	40 MICROPILE SHELL	EACH	17	34	8,200.00	139,400.00	102,000.00	37,400.00	37,400.00	37,400.00	17				
					0	38 UNANCHORED MICROPILE	EACH	8	16	23,000.00	184,000.00	80,000.00	104,000.00	104,000.00	8					
					0	39 ANCHORED MICROPILE	EACH	9	18	34,000.00	306,000.00	180,000.00	126,000.00	126,000.00	9					
					0	39 ANCHORED MICROPILE	EACH	9	34	28,000.00	476,000.00	180,000.00	126,000.00	126,000.00	9					
					0	38 UNANCHORED MICROPILE	EACH	8	16	26,000.00	208,000.00	80,000.00	104,000.00	104,000.00	8					
					0	40 MICROPILE SHELL	EACH	17	50	4,400.00	110,000.00	102,000.00	37,400.00	37,400.00	17					
					0	903 MICROPILE	EST.	0	0	0.00	0.00			0.00	0					
					0	903 MICROPILE	EST.	0	0	0.00	0.00			0.00	0					
					006576	Shaw Island Ferry Terminal Slip Reconstruction	000	0	06/11/2003	0	16 MICROPILE	EACH	27	54	29,840.00	562,680.00	190,080.00	372,600.00	0.00	0.00
										0	18 MICROPILE VERIFICATION TEST	EACH	1	2	45,250.00	45,250.00	11,000.00	34,250.00	34,250.00	1
0	19 MICROPILE PROOF LOAD TEST	EACH	1	2						21,400.00	21,400.00	6,600.00	14,800.00	14,800.00	1					
0	18 MICROPILE VERIFICATION TEST	EACH	1	2						68,500.00	68,500.00	11,000.00	34,250.00	34,250.00	1					
0	60 COPY MICROPILE REVISED	EACH	26	30,283.70						393,688.11			196,844.05		13					
0	16 MICROPILE	EACH	27	0						0.00	0.00	190,080.00	372,600.00	0.00	0.00					
0	19 MICROPILE PROOF LOAD TEST	EACH	1	2						29,600.00	29,600.00	6,600.00	14,800.00	14,800.00	1					
006444	Sr 433, Lewis And Clark Bridge 433/1 Deck Replaceme	433	0	01/13/2003	0	119 MICROPILE PLAN CHANGES	L.S.	0	0	0.00	17,319.16				8,659.58	0				
					0	19 MICROPILES	EACH	24	48	16,200.00	388,800.00	240,000.00	194,400.00	194,400.00	24					
					0	20 MICROPILE VERIFICATION LOAD TESTING	EACH	1	2	45,000.00	45,000.00	10,000.00	22,500.00	22,500.00	1					
					0	21 MICROPILE PROOF LOAD TESTING	EACH	1	2	5,200.00	5,200.00	5,000.00	2,600.00	2,600.00	1					
006849	Sr 5, Great Northern Rr Br 5/710 Pin Piles	005	226.99	06/19/2000	0	10 MICROPILE VERIFICATION LOAD TESTING	EACH	1	2	44,000.00	44,000.00	10,000.00	22,000.00	22,000.00	22,000.00	1				
					0	9 MICROPILE	EACH	9	18	19,000.00	171,000.00	90,000.00	85,000.00	85,000.00	9					
					0	11 MICROPILE PROOF LOAD TESTING	EACH	1	2	10,000.00	10,000.00	4,000.00	5,000.00	5,000.00	1					

Jun 16, 2015