



**MONTANA DEPARTMENT OF
TRANSPORTATION**

CONTRACT PLANS BUREAU

AVERAGE PRICES CATALOG

ENGLISH

JANUARY 1, 2017 to DECEMBER 31, 2017

Montana Department of Transportation
Weighted Average Unit Bid Prices - ENGLISH
January 1, 2017 to December 31, 2017

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
103000000	14	TRAINING PROGRAM	HOUR	12,000.00	\$14.88
103500005	14	ESCROW OF BID DOCUMENTS	LS	21	\$971.38
104030010	14	MISCELLANEOUS WORK	UNIT	1,996,000.00	\$1.00
104030011	14	MISCELLANEOUS ITEMS-LS	LS	4	\$129,300.00
104030013	14	MISCELLANEOUS ITEMS-HOUR	HOUR	70	\$374.46
104030015	14	REMOVE AND RESET MISC ITEMS	LS	2	\$2,000.00
104030025	14	MISCELLANEOUS ITEMS-INSTALL	EACH	1	\$1,000.00
104030035	14	MISCELLANEOUS ITEMS-REPAIR	LS	3	\$58,783.33
104030037	14	MISCELLANEOUS ITEMS-SQYD	SQYD	18,148.20	\$10.93
104030040	14	MISCELLANEOUS ITEMS-SQFT	SQFT	197.8	\$298.05
104030045	14	MISCELLANEOUS ITEMS-EACH	EACH	7	\$18,152.07
104030060	14	MISCELLANEOUS ITEMS-CUYD	CUYD	1,799.00	\$42.27
104030065	14	MISCELLANEOUS ITEMS-LNFT	LNFT	1,272.40	\$148.70
104030067	14	MISCELLANEOUS ITEMS-ACRE	ACRE	0.9	
104030069	14	MISCELLANEOUS ITEMS-REMOVAL	SQYD	331	\$42.50
104030070	14	MISCELLANEOUS ITEMS-REMOVAL	LS	1	\$26,000.00
105070000	14	CONTRACTOR SURVEY AND LAYOUT	LS	18	\$35,853.45
105080050	14	MONUMENT AND BOX	EACH	3	\$1,000.00
105080112	14	ADJUST MONUMENT BOX	EACH	5	\$250.00
105080115	14	FINISH GRADE CONTROL	CRFT	572,754.00	\$0.49
105080200	14	BRIDGE SURVEY	LS	8	\$7,052.28
107000020	14	CONTAMINATED SOIL	UNIT	40,000.00	\$1.00
107000060	14	NOXIOUS WEED CONTROL	UNIT	14,700.00	\$1.00
107100000	14	PUBLIC RELATIONS	LS	1	\$40,000.00
107100010	14	CULTURAL RESOURCE PERSON	DAY	170	\$300.00
108000000	14	CRITICAL PATH SCHEDULE	LS	17	\$3,601.23
109200005	14	MOBILIZATION	LS	90	\$338,036.26
109200008	14	MOBILIZATION (ALTERNATE)	LS	3	\$3,500.00
201110005	14	CLEARING	ACRE	13	\$3,247.52
201130005	14	CLEARING AND GRUBBING	ACRE	21.49	\$6,568.42
201311000	14	REMOVE TREES	EACH	11	\$430.00
202020040	14	REMOVE STRUCTURE	EACH	1	\$7,500.00
202020041	14	REMOVE STRUCTURE	LS	12	\$157,250.39
202020056	14	REMOVE STRUCT AND OBSTRUCTIONS	LS	1	\$61,499.04
202020097	14	REMOVE BRIDGE APPROACH SLAB	EACH	4	\$2,000.00
202020139	14	REMOVE ASPHALT FROM DECK	SQYD	912.9	\$46.75
202020140	14	REMOVE BITUMINOUS PAVEMENT	SQYD	1,546.20	\$11.85
202020353	14	REMOVE CONCRETE	SQYD	102.7	\$70.33
202020358	14	ABANDON WELL	EACH	1	\$2,200.00
202020362	14	ABANDON WELL	LS	1	\$3,000.00
202020450	14	REMOVE SUMP	EACH	12	\$1,532.01
202020539	14	REMOVE MISCELLANEOUS ITEMS	EACH	4	\$440.00
202020540	14	REMOVE MISCELLANEOUS ITEMS	LS	2	\$82,883.11

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
203020100	14	EXCAVATION-UNCLASSIFIED	CUYD	1,537,247.00	\$5.68
203020175	14	EXCAVATION-UNCLASS CHANNEL	CUYD	7,182.00	\$12.50
203020180	14	CHANNEL RELOCATION	LS	1	\$6,870.00
203020190	14	ADJUST MONITORING WELL	EACH	1	\$5,000.00
203020200	14	EXCAVATION-UNCLASS BORROW	CUYD	997,465.00	\$6.68
203020225	14	EXCAVATION-STREET	CUYD	60,702.00	\$20.77
203020275	14	EXCAVATION-MUCK	CUYD	3,195.00	\$12.00
203020278	14	EXCAVATION-DIGOUTS	CUYD	41,694.00	\$14.56
203020310	14	SPECIAL BORROW-NEAT LINE	CUYD	966,380.00	\$11.31
203020360	14	SCALING	HOUR	20	\$320.00
203020375	14	EMBANKMENT IN PLACE	CUYD	113,818.00	\$14.12
203080100	14	TOPSOIL-SALVAGING AND PLACING	CUYD	278,554.00	\$4.96
204010185	14	BLASTING CONSULTANT	LS	3	\$8,750.00
206000020	14	DETOUR-CONSTRUCT, MAINTAIN, REMOVE	LS	6	\$204,568.49
206000050	14	DETOUR-MAINTAIN	LS	1	\$1,567.28
206000060	14	TEMP DETOUR-CONST, MAINTAIN & REM	LS	1	\$90,000.00
208010000	14	BMP ADMINISTRATION	LS	29	\$4,634.78
208010150	14	TEMPORARY EROSION CONTROL - LS	LS	38	\$26,626.54
208010200	14	TEMPORARY EROSION CONTROL	UNIT	32,000.00	\$1.00
208010383	14	WILLOW CUTTINGS	LNFT	448	\$30.00
208010406	14	ROCK STEP POOL	EACH	2	\$1,500.00
208010486	14	STREAMBED MATERIAL	CUYD	145	\$39.11
208010500	14	BIOENGINEERED BANK	LS	2	\$57,500.00
208010550	14	FASCINE	LNFT	911	\$13.95
208010555	14	COIR LOGS	LNFT	2,704.00	\$6.08
209010125	14	STRUCTURE EXCAVATION TYPE 2	CUYD	1,774.10	\$44.50
209010150	14	SHORING AND CRIBS	LS	2	\$114,000.00
209010160	14	TEMPORARY SHORING	LS	2	\$358,912.23
209010165	14	TEMPORARY SHORING	LNFT	1,005.00	\$12.87
210020000	14	GRADER-MOTOR	HOUR	127	\$151.46
210020170	14	TEST TRAILER-TRANSPORT,SETUP	MILE	2,075.30	\$22.79
212000000	14	OBLITERATE ROADWAY	STA	132	\$1,396.67
301020252	14	BRIDGE END BACKFILL-TYPE 1	CUYD	8,762.00	\$42.10
301020254	14	BRIDGE END BACKFILL-TYPE 3	CUYD	6,469.00	\$38.35
301020268	14	TRAFFIC GRAVEL	CUYD	60,562.00	\$14.93
301020340	14	CRUSHED AGGREGATE COURSE	CUYD	494,960.60	\$23.05
301020348	14	DRAIN AGGREGATE	CUYD	345.5	\$41.86
301020415	14	SHOULDER GRAVEL	TON	16,300.00	\$8.88
301020416	14	SHOULDER GRAVEL	CUYD	2,368.00	\$41.74
301020450	14	SPECIAL BACKFILL	CUYD	41,579.60	\$26.75
301020525	14	TOP SURFACING GR 3B	TON	574	\$21.00
301020526	14	TOP SURFACING GR 3B	CUYD	8,170.00	\$56.01
301020625	14	AGGREGATE TREATMENT	SQYD	1,246,818.00	\$0.38
301020635	14	BASE ONE	SQYD	45,035.00	\$2.00
302000000	14	PAVEMENT PULVERIZATION	SQYD	173,640.00	\$0.78
304010002	14	BLOTTER MATERIAL	SQYD	183,623.00	\$0.36

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
304010005	14	BASE-CEMENT TREATED	CUYD	69,031.00	\$38.09
401020010	14	SURFACING REPAIR	SQYD	113	\$182.75
401020021	14	COMMERCIAL MIX-PG 70-28	TON	6,971.00	\$103.66
401020022	14	COMMERCIAL MIX-PG 64-28	TON	6,635.00	\$150.31
401020023	14	COMMERCIAL MIX-PG 58-28	TON	2,395.00	\$102.72
401020045	14	PLANT MIX SURF GR S-3/4 IN	TON	560,538.00	\$28.98
401020048	14	PLANT MIX SURF GR S-1/2 IN	TON	263,115.00	\$29.94
401020055	14	COMMERCIAL MIX-3/8 IN-PG 64-28	TON	2,902.00	\$115.65
401020060	14	COMMERCIAL MIX-3/8 IN-PG 70-28	TON	14,300.00	\$89.01
401020062	14	COMMERCIAL MIX-1/2 IN-PG 64-28	TON	12,786.00	\$100.91
401020063	14	COMMERCIAL MIX-1/2 IN-PG 70-28	TON	80	\$100.00
401020065	14	PLANT MIX SURF GR S-3/8 IN	TON	26,419.00	\$55.50
401020068	14	MICROSURFACING AGGREGATE-TYPE 3	TON	4,115.00	\$80.00
401020255	14	HIGH TENSILE STRENGTH REINFORCING FIBER	LB	601.8	\$127.00
401020300	14	HYDRATED LIME	TON	11,915.00	\$202.12
402020089	14	ASPHALT CEMENT PG 58-28	TON	99.1	\$400.00
402020092	14	ASPHALT CEMENT PG 64-28	TON	22,515.20	\$433.77
402020095	14	ASPHALT CEMENT PG 70-28	TON	24,118.00	\$432.53
402020305	14	EMULSIFIED ASPHALT SS-1	GAL	671	\$3.00
402020315	14	EMULSIFIED ASPHALT-TACK COAT	GAL	453,493.80	\$2.13
402020320	14	EMULSIFIED ASPHALT-FOG SEAL	GAL	333,791.00	\$2.69
402020337	14	MICROSURFACING EMULSION	TON	473.6	\$600.00
402020360	14	EMULSIFIED ASPHALT CRS-2	TON	156.6	\$488.64
402020368	14	EMULSIFIED ASPHALT CRS-2P	TON	13,775.20	\$418.80
402020375	14	EMULSIFIED ASPHALT CHFRS-2P	TON	2,418.60	\$472.29
402020377	14	SCRUB SEAL EMULSION	TON	284.9	\$778.52
402020380	14	RUT FILLING	LNFT	222,479.00	\$0.15
403010245	14	CRACK FILLING	LNFT	8,580.00	\$7.50
403010255	14	CRACK SEALING	LB	506,241.00	\$1.98
403010280	14	CRACK CLEANING AND FILLING	LS	1	\$10,000.00
409000000	14	FINAL SWEEP AND BROOM	CRMI	279.4	\$484.54
409000010	14	COVER-TYPE 1	SQYD	6,033,208.00	\$0.57
409000020	14	COVER-TYPE 2	SQYD	2,226,075.00	\$0.55
409000030	14	COVER-TYPE 3	SQYD	941,723.00	\$0.49
411010000	14	COLD MILLING	SQYD	2,830,096.00	\$1.51
411011048	14	MICRO MILLING	SQYD	7,498.00	\$2.50
411011120	14	CENTERLINE RUMBLE STRIPS-TYPE 1	MILE	127.6	\$893.86
411011125	14	CENTERLINE RUMBLE STRIPS-TYPE 2	MILE	174	\$831.66
411011130	14	CENTERLINE RUMBLE STRIPS-TYPE 3	MILE	441.5	\$884.62
411011135	14	RUMBLE STRIPS	MILE	570.9	\$788.95
411011140	14	TRANSVERSE RUMBLE STRIPS	LS	1	\$4,000.00
501000150	14	CRACK AND SEAT	SQYD	285,744.00	\$0.66
501010118	14	PORT CEM CONC PAVE 7 IN	SQYD	822	\$158.50
501010125	14	PORT CEM CONC PAVE 9 IN	SQYD	27,721.00	\$93.07
501010126	14	PORT CEM CONC PAVE-9 IN-COLOR	SQYD	606	\$196.50
501010200	14	PCCP-9 IN REINFORCED	SQYD	423	\$120.00

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
501010210	14	PORT CEM CONC PAVE 10 IN	SQYD	9,601.00	\$90.00
501010215	14	PORT CEM CONC PAVE 10 IN COLORED	SQYD	592	\$125.00
551020030	14	CONCRETE-CLASS GENERAL	CUYD	728.4	\$1,466.21
551020035	14	CONCRETE-CLASS STRUCTURE	CUYD	4,543.20	\$556.71
551020107	14	CONCRETE-CLASS DECK	CUYD	5,176.50	\$541.08
551020120	14	CEMENT GROUT	CUYD	14	\$250.00
551020126	14	CONTROLLED LOW STRENGTH MATL	CUYD	230.1	\$214.11
551020135	14	CONCRETE APRON	SQYD	227.1	\$94.99
551020140	14	ARCH FOUNDATION	LS	1	\$117,442.28
551020166	14	CONCRETE-CLASS DRILLED SHAFT	CUYD	2,577.40	\$299.21
552010041	14	REVISE JOINT	LNFT	439.6	\$96.79
552010053	14	BRIDGE SUPERSTRUCTURE	LS	2	\$806,906.00
552010060	14	REPAIR STRUCTURE	LS	2	\$12,665.50
552010140	14	TRANSVERSE DECK GROOVING	SQYD	43,715.81	\$7.08
552010160	14	BRIDGE DECK CRACK SEAL	SQYD	25,502.95	\$13.75
552010810	14	APPROACH SLAB-CONCRETE	SQYD	360.6	\$428.78
552010820	14	SLEEPER SLAB-CONCRETE	SQYD	88.8	\$275.00
552011000	14	EXPANSION JOINT	LNFT	30	\$60.00
552011010	14	EXPANSION JOINT STRIP SEAL	LNFT	936.9	\$229.43
552011020	14	EXPANSION JOINT-MODULAR	LNFT	384.9	\$1,422.92
552011110	14	JOINT SEALS-SILICONE	LNFT	418.1	\$39.94
552011140	14	RESEAL EXISTING JOINTS	LNFT	1,173.40	\$72.21
552011300	14	SCUPPER	EACH	18	\$2,588.76
552011310	14	REVISE DECK DRAIN	EACH	20	\$1,000.00
552020000	14	ARCHITECTURAL TREATMENT	SQYD	2,413.60	\$134.40
553010157	14	PRESTRESSED BEAM-TYPE MTS-63	LNFT	1,096.00	\$785.00
553010170	14	PRESTRESSED BEAM-TYPE MT-28	LNFT	630	\$350.00
553010300	14	PRESTRESSED BEAM-BULB TEE	LNFT	1,580.00	\$519.53
553010480	14	PRESTRESSED TRI DECK BEAMS	LNFT	983.5	\$320.25
554010254	14	PRECAST CONCRETE ARCH	SQFT	2,080.00	\$171.50
554010400	14	PRECAST CONCRETE SLAB	SQYD	80	\$500.00
555010000	14	REINFORCING STEEL	LS	1	\$23,300.00
555010100	14	REINFORCING STEEL	LB	478,311.00	\$1.56
555010200	14	REINFORCING STEEL-EPOXY COATED	LB	710,899.90	\$1.30
555010210	14	REINFORCING STEEL-STAINLESS	LB	538,056.00	\$4.00
555010400	14	REINFORCING STEEL-SEISMIC	LB	715,098.00	\$1.04
555010410	14	REINFORCING STEEL-CR-CLASS 1	LB	387,801.00	\$1.60
556010010	14	STRUCTURAL STEEL - MISC	LS	5	\$29,473.20
556010011	14	STRUCTURAL STEEL - GIRDER	LS	5	\$1,723,263.55
557010011	14	BRIDGE RAIL-W740	LNFT	203.3	\$89.00
557010012	14	BRIDGE RAIL-T 101	LNFT	877.73	\$100.47
557010013	14	BRIDGE RAIL-W830	LNFT	1,120.60	\$151.12
557010095	14	GUARD FENCE	LNFT	306	\$84.00
557010100	14	SAFETY RAIL	LNFT	1,777.10	\$75.74
557010105	14	PEDESTRIAN RAIL	LNFT	3,671.70	\$138.82
557010110	14	HAND RAIL	LNFT	1,961.55	\$64.21

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
557010122	14	LIVESTOCK RAIL	LNFT	418.4	\$20.00
557010500	14	REVISE BRIDGE RAIL	LNFT	1,002.77	\$150.64
557010505	14	REVISE BRIDGE RAIL-THRIE BEAM	LNFT	509.76	\$75.00
557010535	14	REVISE BRIDGE RAIL-W740	LNFT	436.8	\$115.59
557010546	14	REVISE TIMBER BRIDGE RAIL-T101	LNFT	47.9	\$400.00
558000150	14	DRILLED SHAFT - 4.5 FT	LNFT	565	\$881.37
558000170	14	DRILLED SHAFT - 6.0 FT	LNFT	715.4	\$1,785.75
558000185	14	DRILLED SHAFT-5.5 FT	LNFT	176	\$1,680.00
558000200	14	DRILLED SHAFT - 8.0 FT	LNFT	720.1	\$300.00
558001100	14	DRILLED SHAFT CASING - 6.0 FT	LNFT	297	\$704.27
558001165	14	DRILLED SHAFT CASING-5.5 FT	LNFT	180	\$630.00
558001180	14	DRILLED SHAFT CASING - 8.0 FT	LNFT	168	\$900.00
558010000	14	STATIC LOAD TEST-DRILLED SHAFT	LS	1	\$113,680.03
558010050	14	THERMAL INTEGRITY PROFILER	EACH	20	\$6,344.91
559010200	14	PILE - PREBORE	LNFT	130.2	\$35.00
559010202	14	RE-DRIVE TEST PILE	EACH	12	\$3,141.67
559030092	14	DRIVE STEEL PIPE PILE 24 X 3/4 IN	LNFT	159	\$57.00
559040000	14	PILE DRILL AND SOCKET	LNFT	125	\$95.00
559040035	14	DYNAMIC LOAD TEST	EACH	25	\$4,977.94
559050080	14	FURN STEEL PILE HP 14 X 89	LNFT	6,189.00	\$43.00
559050082	14	FURN STEEL PILE HP 14 X 117	LNFT	1,107.60	\$84.00
559050103	14	FURN STEEL PIPE PILE 16 X 1/2 IN	LNFT	6,734.70	\$71.15
559050110	14	FURN STEEL PIPE PILE 20 X 1/2 IN	LNFT	369	\$60.00
559060081	14	DRIVE STEEL PILE HP 14 X 89	LNFT	6,013.00	\$4.50
559060085	14	DRIVE STEEL PILE HP 14 X 117	LNFT	1,081.00	\$42.00
559060103	14	DRIVE STEEL PIPE PILE 16 X 1/2	LNFT	6,167.70	\$26.46
559060110	14	DRIVE STEEL PIPE PILE 20 X 1/2	LNFT	319	\$25.00
559060200	14	PILE CUTTING SHOE	EACH	86	\$369.30
559060300	14	PILE DRIVING POINT	EACH	148	\$254.22
559060350	14	PILE CONICAL DRIVING POINT	EACH	42	\$485.12
561010441	14	GEOFOAM	SQYD	93.2	\$86.00
561010525	14	EXPANSION JOINT-PRECOMPRESSED	LNFT	1,012.98	\$74.53
561020110	14	BRIDGE DECK MILLING	SQYD	29,448.50	\$54.02
562000020	14	CLASS A BRIDGE DECK REPAIR	SQYD	1,504.70	\$467.99
562000030	14	CLASS B BRIDGE DECK REPAIR	SQYD	704.9	\$581.29
563000000	14	CONCRETE-CLASS OVERLAY	CUYD	1,366.90	\$934.93
563000040	14	POLYMER OVERLAY	SQYD	15,680.00	\$27.50
563000100	14	PREPARE DECK	SQYD	17,783.60	\$8.40
563000110	14	WATERPROOF MEMBRANE	SQYD	1,828.80	\$24.00
565000010	14	ELASTOMERIC BEARING DEVICES	EACH	91	\$3,034.62
565000020	14	ELASTOMERIC BEARING DEV-PTFE	EACH	28	\$4,692.89
601011820	14	PIPE-PRESS POLYETHYLENE 2 IN	LNFT	512	\$40.49
601011920	14	INSULATION	SQFT	1,051.00	\$3.83
601012035	14	ABANDON WATER SERVICE	EACH	3	\$1,518.41
601012078	14	WATER SERVICE 2 IN (50 MM)	EACH	9	\$2,981.94
603000050	14	GRANULAR BEDDING MATERIAL	CUYD	2,901.00	\$65.78

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
603000055	14	BEDDING MATERIAL	CUYD	2,124.00	\$35.00
603000060	14	FOUNDATION MATERIAL	CUYD	2,229.00	\$35.71
603000065	14	TRENCH DRAIN	LNFT	18	\$383.00
603000071	14	DRAIN-SPECIAL DESIGN	EACH	3	\$793.36
603000078	14	ADJUST CURB BOX	EACH	4	\$125.00
603000080	14	REMOVE WATER VALVE BOX	EACH	5	\$574.93
603010020	14	FILL AND ABANDON PIPE	CUYD	285	\$209.82
603010025	14	PLUG ENDS AND ABANDON PIPE	EACH	50	\$868.84
603010032	14	DRAINAGE PIPE 12 IN	LNFT	892	\$37.00
603010036	14	DRAINAGE PIPE 15 IN	LNFT	10	\$118.00
603010040	14	DRAINAGE PIPE 18 IN	LNFT	10,536.00	\$38.53
603010048	14	DRAINAGE PIPE 24 IN	LNFT	5,844.00	\$62.23
603010056	14	DRAINAGE PIPE 30 IN	LNFT	754	\$78.22
603010064	14	DRAINAGE PIPE 42 IN	LNFT	106	\$185.19
603010066	14	DRAINAGE PIPE 36 IN	LNFT	524	\$101.04
603010068	14	DRAINAGE PIPE 48 IN	LNFT	106	\$102.26
603010072	14	DRAINAGE PIPE 54 IN	LNFT	236	\$116.24
603010084	14	DRAINAGE PIPE 72 IN	LNFT	252	\$222.17
603010522	14	CSP 18 IN 0.064	LNFT	78	\$83.49
603010532	14	CSP 24 IN 0.064	LNFT	130	\$96.28
603010554	14	CSP 30 IN 0.064	LNFT	12	\$110.00
603010713	14	CSP 96 IN 0.109-CTD	LNFT	254	\$244.83
603010730	14	CSP 120 IN	LNFT	94	\$608.25
603010975	14	CSPA 28 IN 0.064-CTD	LNFT	8	\$300.00
603011148	14	CSPA 60 IN 0.079	LNFT	86	\$131.00
603011270	14	CSPA 95 IN	LNFT	106	\$486.96
603011285	14	CSPA 112 IN	LNFT	72	\$405.00
603012020	14	SSPPA 9 FT 4 IN	LNFT	24	\$868.00
603012530	14	RCP 18 IN	LNFT	1,122.00	\$79.52
603012535	14	RCP 18 IN CLASS 3	LNFT	278	\$89.65
603012540	14	RCP 18 IN CLASS 4	LNFT	5,142.00	\$70.45
603012555	14	RCP 24 IN	LNFT	42	\$115.00
603012565	14	RCP 24 IN CLASS 3	LNFT	1,249.00	\$105.94
603012575	14	RCP 24 IN CLASS 4	LNFT	160	\$100.00
603012585	14	RCP 24 IN CLASS 5	LNFT	483	\$120.00
603012610	14	RCP 30 IN CLASS 2	LNFT	216	\$158.33
603012615	14	RCP 30 IN CLASS 3	LNFT	54	\$135.00
603012645	14	RCP 36 IN CLASS 2	LNFT	288	\$183.75
603012660	14	RCP 36 IN	LNFT	38	\$171.35
603012695	14	RCP 48 IN CLASS 3	LNFT	72	\$201.10
603012730	14	RCP 60 IN CLASS 2	LNFT	136	\$385.00
603012805	14	RCP IRR 12 IN CLASS 3	LNFT	1,509.80	\$90.83
603012810	14	RCP IRR 12 IN CLASS 4	LNFT	532.8	\$122.34
603012815	14	RCP IRR 12 IN CLASS 5	LNFT	255.5	\$93.00
603012840	14	RCP IRR 18 IN CLASS 3	LNFT	4,277.00	\$66.67
603012847	14	RCP IRR 18 IN	LNFT	158	\$64.81

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
603012880	14	RCP IRR 24 IN CLASS 3	LNFT	2,021.70	\$128.10
603012892	14	RCP IRR 24 IN	LNFT	28	\$130.00
603012910	14	RCP IRR 30 IN CLASS 2	LNFT	304	\$122.00
603012915	14	RCP IRR 30 IN CLASS 3	LNFT	160	\$200.00
603012925	14	RCP IRR 30 IN	LNFT	20	\$105.90
603012935	14	RCP IRR 36 IN CLASS 2	LNFT	934	\$177.82
603012940	14	RCP IRR 36 IN CLASS 3	LNFT	752	\$121.49
603012945	14	RCP IRR 36 IN CLASS 4	LNFT	226	\$170.00
603012950	14	RCP IRR 36 IN CLASS 5	LNFT	680	\$210.00
603012955	14	RCP IRR 42 IN CLASS 2	LNFT	58	\$200.00
603012965	14	RCP IRR 42 IN CLASS 5	LNFT	263	\$247.98
603012970	14	RCP IRR 48 IN CLASS 2	LNFT	58	\$313.00
603013007	14	RCP IRR 60 IN CLASS 4	LNFT	826	\$415.00
603013051	14	RCP SIPHON 24 IN CLASS 3	LNFT	24	\$149.00
603013055	14	RCP SIPHON 30 IN CLASS 2	LNFT	68	\$184.75
603013075	14	RCP SIPHON 36 IN	LNFT	112	\$181.00
603013090	14	RCP SIPHON 42 IN CLASS 2	LNFT	228	\$228.00
603013206	14	RCPA 22 IN CL 4	LNFT	284	\$100.95
603013216	14	RCPA 36 IN	LNFT	86	\$150.00
603013217	14	RCPA 36 IN CL 3	LNFT	330	\$163.40
603013223	14	RCPA 44 IN CL 4	LNFT	96	\$217.78
603013233	14	RCPA 58 IN CL 3	LNFT	210	\$205.00
603013240	14	RCPA 65 IN CL 3	LNFT	587	\$494.38
603013297	14	REIN CONC BOX 11 X 5	LNFT	92	\$1,150.00
603013338	14	REIN CONC BOX 8 X 4	LNFT	168	\$788.01
603013348	14	REIN CONC BOX 12 X 7	LNFT	156	\$1,300.00
603013349	14	REIN CONC BOX 20 X 7	LNFT	108	\$1,500.00
603013356	14	REIN CONC BOX 6 X 4	LNFT	132	\$1,600.00
603013357	14	REIN CONC BOX 7 X 7	LNFT	114	\$900.43
603013363	14	REIN CONC BOX 10 X 4	LNFT	90	\$775.00
603013367	14	REIN CONC BOX 8 X 7	LNFT	156	\$1,139.17
603013413	14	PIPE-CORR POLYETHYLENE DR 8 IN	LNFT	2,785.00	\$18.18
603013428	14	PIPE-CORR POLYETHYLENE 24 IN	LNFT	290	\$51.00
603013452	14	PIPE-PVC 12 IN	LNFT	130	\$64.00
603013453	14	PIPE-PVC 18 IN	LNFT	18	\$114.90
603013454	14	PIPE-PVC PRESS 15 IN WATER	LNFT	290	\$31.00
603013457	14	PIPE-PVC 8 IN	LNFT	658	\$76.87
603013462	14	PIPE-PVC 6 IN	LNFT	142.8	\$74.41
603013473	14	PIPE-PVC 12 IN GATED	LNFT	486	\$32.00
603013490	14	PIPE-CORR POLYETHYLENE DR 4 IN	LNFT	2,387.00	\$12.54
603013495	14	PIPE-CORR POLYETHYLENE DR 6 IN	LNFT	622	\$6.70
603013522	14	PIPE-PVC 30 IN	LNFT	876.5	\$213.39
603013523	14	PIPE-PVC 36 IN	LNFT	91	\$1,843.88
603013532	14	CONNECT TO MAIN	EACH	2	\$1,017.14
603013545	14	WATER SERVICE CONNECTION	EACH	1	\$1,384.27
603013549	14	CONNECT TO EXISTING PIPE	EACH	4	\$1,384.28

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
603013662	14	ENCASEMENT PIPE-24 IN	LNFT	70	\$105.00
603013726	14	DUCTILE IRON PIPE 12 IN	LNFT	2,811.30	\$114.90
603013828	14	DUCTILE IRON FITTINGS	LB	3,309.00	\$17.51
603014242	14	ADJUST VALVE BOX	EACH	187	\$331.24
603014492	14	HYDRANT ASSEMBLY	EACH	6	\$6,631.39
603014493	14	BLOWOFF ASSEMBLY	EACH	6	\$2,298.01
603015270	14	EMBANKMENT PROTECTOR 18 IN	LNFT	1,846.00	\$54.50
603016085	14	CULVERT-LINER CONCRETE	LNFT	370	\$132.50
603016090	14	CLEAN CULVERT PIPE	LNFT	10	\$262.63
603016150	14	RELAY PIPE CULVERT	LNFT	112	\$71.57
603017022	14	BYPASS PUMPING	LS	1	\$81,415.11
603017040	14	STORM DRAIN PIPE-12 IN	LNFT	327.7	\$45.00
603584329	14	REIN CONC BOX 16 X 4	LNFT	78	\$1,300.00
603584355	14	VALVE-BUTTERFLY 12 IN (300 MM)	EACH	17	\$6,182.73
603587000	14	REMOVE EMBANKMENT PROTECTOR	EACH	1	\$925.00
603587010	14	REMOVE EMBANKMENT PROTECTOR	LNFT	409.8	\$21.43
603587020	14	REMOVE PIPE CULVERT	LNFT	23,436.40	\$13.64
603587030	14	REMOVE STORM DRAIN	LNFT	1,219.20	\$24.53
603750300	14	DRAINAGE-STRUCTURE	LS	1	\$250,000.00
604000100	14	ADJUST MANHOLE	EACH	140	\$620.29
604000140	14	REMOVE DROP INLET	EACH	14	\$703.12
604000160	14	REMOVE CURB INLET	EACH	4	\$520.00
604000200	14	RESET FIRE HYDRANT	EACH	2	\$3,496.04
604000260	14	ADJUST DROP INLET	EACH	6	\$504.17
604000270	14	ADJUST MEDIAN INLET	EACH	18	\$1,950.00
604010045	14	MANHOLE-48 IN (1220 MM) TYPE 3	EACH	14	\$4,093.41
604010055	14	MANHOLE-54 IN (1370MM) TYPE 3	EACH	1	\$4,120.00
604010061	14	MANHOLE-60 IN (1524 MM) TYPE 1	EACH	1	\$9,500.00
604010065	14	MANHOLE-60 IN (1524 MM) TYPE 3	EACH	4	\$4,436.35
604010071	14	MANHOLE-72 IN (1830 MM) TYPE 1	EACH	1	\$108,225.20
604010075	14	MANHOLE-72 IN (1830 MM) TYPE 3	EACH	7	\$8,920.03
604010085	14	MANHOLE-84 IN (2100 MM) TYPE 3	EACH	5	\$6,450.00
604010096	14	MANHOLE-96 IN (2440 MM) TYPE 3	EACH	3	\$20,000.00
604010097	14	EXTRA DEPTH MANHOLE 72 IN	LNFT	27.2	\$2,314.42
604010101	14	EXTRA DEPTH MANHOLE 48 IN	LNFT	9.9	\$2,336.31
604010172	14	REMOVE MANHOLE	EACH	12	\$1,404.66
604010184	14	CONCRETE APRON	EACH	4	\$597.50
604010210	14	INLET DROP-TYPE 3	EACH	6	\$4,500.00
604010212	14	INLET DROP-TYPE 4	EACH	12	\$2,473.83
604010213	14	INLET DROP-TYPE 5	EACH	14	\$3,915.86
604010214	14	INLET DROP-TYPE 6	EACH	11	\$4,500.00
604010220	14	INLET DROP-SPECIAL DESIGN	EACH	3	\$2,133.87
604010221	14	INLET DROP-TYPE 1	EACH	1	\$3,479.00
604010230	14	INLET CURB-TYPE 1	EACH	9	\$2,927.22
604010240	14	INLET CURB-TYPE 2	EACH	9	\$3,124.20
604010245	14	INLET CURB-TYPE 3	EACH	2	\$3,529.09

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
604010247	14	INLET CURB-TYPE 4	EACH	1	\$2,905.33
604010250	14	INLET CURB-SPECIAL DESIGN	EACH	1	\$9,500.00
604010253	14	INLET CURB-TYPE A	EACH	5	\$4,900.00
604010273	14	INLET MEDIAN-TYPE 2	EACH	6	\$2,834.50
604010274	14	INLET MEDIAN-TYPE 3	EACH	11	\$2,637.64
604010514	14	COMB 48 IN T3 MH-T4 COVER	EACH	1	\$4,043.40
604010516	14	COMB 48 IN T3 MH-T5 COVER	EACH	2	\$4,054.34
604010533	14	COMB 48 IN (1220 MM) T3 MH-T1 DROP INL	EACH	2	\$4,054.00
604010534	14	COMB 48 IN (1220 MM) T3 MH-T4 DROP INL	EACH	4	\$4,035.00
604010539	14	COMB 60 IN (1524 MM) T 3 MH-T 4 DROP INL	EACH	1	\$6,450.00
604010552	14	COMB 48 IN (1220 MM) T3 MH-T5 DROP INL	EACH	2	\$4,050.00
604010615	14	MODIFY DROP INLETS	EACH	2	\$3,000.00
604010630	14	DRAINAGE STRUCTURE	LS	1	\$15,000.00
604020200	14	DETENTION POND	LS	1	\$75,000.00
604020400	14	CSP SLOTTED 12 IN 0.064	LNFT	10	\$300.00
604100020	14	AIR RELEASE VALVE ASSEMBLY	EACH	2	\$2,905.34
605000010	14	TEMPORARY CONCRETE BARRIER RAIL	EACH	242	\$263.57
605000030	14	BARRIER RAIL-CAST IN PLACE-BR	LNFT	5,676.00	\$79.08
605000040	14	REVISE CONCRETE BARRIER RAIL-BR	LNFT	5,355.43	\$109.67
605000045	14	REVISE CONC BARRIER RAIL END-BR	EACH	12	\$1,833.33
605000050	14	RESET CONCRETE BARRIER RAIL	EACH	61	\$34.46
605000060	14	ONE-WAY DEPART CONC BARRIER SECT	EACH	3	\$946.67
605000070	14	REMOVE CONCRETE BARRIER RAIL	EACH	253	\$31.05
605000075	14	MODIFIED CONCRETE BARRIER RAIL	EACH	12	\$866.50
605000090	14	CONCRETE BARRIER RAIL	EACH	221	\$777.47
605000100	14	RESET TEMP CONC BARRIER RAIL	EACH	179	\$40.95
606010020	14	GUARDRAIL-TEMPORARY	LNFT	950	\$8.01
606010021	14	TEMP GD RAIL-STL/BR APPR-TY 1	EACH	4	\$1,250.00
606010022	14	TEMP GD RAIL-STL/BR APPR-TY 3	EACH	5	\$1,040.00
606010023	14	ONE-WAY DEPART TERM SECTION	EACH	6	\$589.55
606010024	14	TEMP OPTIONAL TERM SECT	EACH	32	\$1,165.94
606010030	14	GUARDRAIL-STEEL	LNFT	39,237.50	\$16.94
606010038	14	GUARDRAIL-STEEL/LONG POSTS	LNFT	8,750.00	\$20.16
606010040	14	GUARDRAIL-STEEL BOX BEAM	LNFT	11,613.00	\$34.11
606010047	14	GD RAIL-STL INT RDWY TERM SECT	LNFT	787.5	\$42.81
606010110	14	GUARDRAIL-CABLE	LNFT	2,792.00	\$14.88
606010111	14	MEDIAN CABLE RAIL	LNFT	64,804.40	\$13.00
606010113	14	MEDIAN CABLE RAIL TERMINAL SECTION	EACH	34	\$3,000.00
606010120	14	REMOVE CABLE GUARDRAIL	LNFT	1,282.00	\$1.61
606010125	14	REMOVE AND SALVAGE CABLE GUARDRAIL	LNFT	1,196.00	\$2.10
606010130	14	RESET CABLE GUARDRAIL	LNFT	1,242.00	\$2.00
606010135	14	ANCHOR POST	EACH	8	\$1,900.00
606010140	14	GUARDRAIL END SECTION WIDENING	EACH	198	\$736.82
606010150	14	GUARDRAIL-STL/BR APPR-TY 1	EACH	53	\$2,147.82
606010190	14	GUARDRAIL-STL/BR APPR-TY 2	EACH	16	\$1,167.50
606010230	14	GUARDRAIL-STL/BR APPR-TY 3	EACH	89	\$2,179.78

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
606010265	14	GRD RL-BOX BEAM/BR APP-SEC TYPE 1	EACH	16	\$3,552.50
606010266	14	GRD RL-BOX BEAM/BR APP-SEC TYPE 2	EACH	20	\$3,440.00
606010268	14	GRD RL-BOX BEAM/BR APP-SEC-TYPE 3	EACH	9	\$3,798.22
606010325	14	GRD RL-BOX BEAM TO W-BEAM TRANS	EACH	3	\$2,750.00
606010330	14	MGS GUARDRAIL	LNFT	34,925.00	\$16.38
606010335	14	MASH W-BEAM TERMINAL SECTION	EACH	118	\$2,483.65
606010337	14	MGS GUARDRAIL/LONG POSTS	LNFT	11,475.00	\$17.50
606010340	14	MGS TO METAL GUARDRAIL TRANSITION	EACH	119	\$515.98
606010345	14	MGS ONE-WAY DEPARTURE TERMINAL SECTION	EACH	8	\$833.13
606010346	14	MGS INTERSECTING RDWAY TERMINAL SECTION	LNFT	237.5	\$40.88
606010347	14	MGS LONG SPAN GRDL/LONG POSTS	LNFT	1,375.00	\$21.72
606010350	14	RAISE GUARDRAIL	LNFT	3,698.00	\$2.02
606010370	14	RESET GUARDRAIL	LNFT	7,570.00	\$11.34
606010385	14	REMOVE GUARDRAIL	LNFT	104,930.80	\$2.08
606010386	14	REMOVE AND SALVAGE GUARDRAIL	LNFT	1,625.00	\$3.00
606010641	14	GD RL BOX BEAM OPT TERM SEC	EACH	69	\$4,339.74
606010642	14	GUARDRAIL-OPTIONAL TERM SECT	EACH	232	\$2,925.54
606010655	14	GUARDRAIL-CABLE/TERM SECTION	EACH	11	\$3,526.36
606010670	14	BOX BEAM DEPART TERM SEC	EACH	2	\$700.00
606011081	14	TEMP CONCRETE BARRIER RAIL	EACH	143	\$200.00
606011287	14	RESET TEMP CONCR BARRIER RAIL	EACH	85	\$22.00
606011288	14	RESET BRIDGE APPROACH SECTION	EACH	2	\$1,000.00
606011300	14	RESET OPTIONAL TERMINAL SECT	EACH	14	\$913.00
606011350	14	WATER FILLED BARRIER	LNFT	200	\$40.00
606011359	14	RESET WATER FILLED BARRIER	LNFT	200	\$15.00
606011503	14	RESET TEMP IMPACT ATTENUATOR	EACH	7	\$852.14
606011510	14	REMOVE IMPACT ATTENUATOR	EACH	4	\$350.00
606011518	14	TEMPORARY IMPACT ATTENUATOR	EACH	17	\$3,104.79
606011520	14	IMPACT ATTENUATOR	EACH	2	\$18,000.00
606011549	14	IMPACT ATTENUATOR-4 BAY	EACH	1	\$12,500.00
606011552	14	IMPACT ATTENUATOR-6 BAY	EACH	3	\$19,789.14
606400120	14	BOLLARDS	EACH	2	\$800.00
607000004	14	FENCE-CHAIN LINK	LNFT	110	\$58.76
607000006	14	PANEL-SINGLE CHAIN LINK	EACH	27	\$244.23
607000008	14	PANEL-DOUBLE CHAIN LINK	EACH	41	\$291.43
607000009	14	FENCE-CHAIN LINK 5 FT	LNFT	43	\$25.00
607000030	14	FENCE-CHAIN LINK 4 FT	LNFT	235	\$41.49
607000050	14	FENCE-CHAIN LINK 6 FT	LNFT	12,548.10	\$16.02
607000260	14	GATE-CHAIN LINK	LNFT	4	\$40.00
607000265	14	GATE-CHAIN LINK DOUBLE	LNFT	20	\$38.16
607100008	14	FENCE-SPECIAL DESIGN	LNFT	92	\$30.00
607100009	14	FENCE - WILDLIFE FRIENDLY FW	LNFT	161,237.20	\$2.53
607100012	14	FENCE - WILDLIFE FRIENDLY FM	LNFT	17,962.00	\$1.87
607100013	14	FENCE - WILDLIFE	LNFT	990	\$6.75
607100014	14	FENCE - PANEL/SINGLE - WILDLIFE	EACH	16	\$165.00
607100015	14	FENCE - PANEL/DOUBLE - WILDLIFE	EACH	8	\$195.00

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
607100016	14	GATE - WILDLIFE	LNFT	8	\$55.00
607100098	14	FARM FENCE-TYPE F2W F2M-32 IN WW	LNFT	706	\$2.30
607100111	14	FARM FENCE-TYPE F2W-39 IN WW	LNFT	8,235.00	\$2.70
607100114	14	FARM FENCE-TYPE F2W-32 IN WW	LNFT	18,764.60	\$2.69
607100116	14	FARM FENCE-TYPE F1W-39 IN WW	LNFT	206	\$3.05
607100117	14	FARM FENCE-TYPE F1W-47 IN WW	LNFT	323	\$3.15
607100143	14	FARM FENCE-TYPE F2W-47 IN WW	LNFT	2,417.00	\$3.45
607100147	14	FARM FENCE-TYPE F2M-32 IN WW	LNFT	13,752.20	\$3.97
607100148	14	FARM FENCE-TYPE F2M-39 IN WW	LNFT	306	\$3.00
607100149	14	FARM FENCE-TYPE F3W-32 IN WW	LNFT	40,269.00	\$2.54
607100152	14	FARM FENCE-TYPE F3M-32 IN WW	LNFT	13,919.00	\$4.00
607100155	14	FARM FENCE-TYPE F4W-32 IN WW	LNFT	400	\$2.75
607100159	14	FARM FENCE-TYPE FW-SMOOTH	LNFT	1,218.00	\$2.25
607100161	14	FARM FENCE-TYPE FM-SMOOTH	LNFT	243	\$1.45
607100219	14	FARM FENCE-TYPE F3M	LNFT	21,329.00	\$1.78
607100229	14	FARM FENCE-TYPE F4W	LNFT	114,662.70	\$3.11
607100241	14	FARM FENCE-TYPE F4W AND F4M	LNFT	7,002.00	\$1.85
607100251	14	FARM FENCE-TYPE F4M-8 FT POST	LNFT	1,676.00	\$2.40
607100252	14	FARM FENCE-TYPE F4M	LNFT	75,404.00	\$3.06
607100259	14	FARM FENCE-TYPE F5W	LNFT	42,223.70	\$1.90
607100262	14	FARM FENCE-TYPE F5W-8 FT POST	LNFT	675	\$3.05
607100281	14	FARM FENCE-TYPE F5M	LNFT	3,808.00	\$2.25
607100321	14	FARM FENCE-TYPE FW-48 IN WW	LNFT	2,640.00	\$4.50
607100360	14	FARM FENCE-PANEL/SINGLE FW	EACH	1,868.00	\$129.63
607100362	14	FARM FENCE-PANEL/SINGLE FM	EACH	302	\$135.05
607100380	14	FARM FENCE-PANEL/DOUBLE FW	EACH	594	\$189.38
607100385	14	FARM FENCE-PANEL/DOUBLE FM	EACH	123	\$251.94
607100391	14	FENCE-WOOD-4 RAIL	LNFT	110	\$12.50
607100430	14	FARM GATE-WIRE-TYPE G-2	LNFT	2,374.00	\$7.11
607100440	14	FARM GATE-METAL-TYPE G-3	LNFT	1,338.00	\$23.61
607100450	14	FENCE-PEDESTRIAN PASS	EACH	14	\$348.56
607100551	14	FENCE-TEMPORARY	LNFT	53,739.40	\$1.36
607100720	14	DEADMAN	EACH	431	\$37.32
607150125	14	RESET FENCE	LNFT	601.5	\$9.13
607150131	14	RESET GATE	EACH	12	\$607.17
608000020	14	SIDEWALK DRAIN	EACH	1	\$4,200.00
608010016	14	PEDESTRIAN STAIRWAY	LS	1	\$39,266.02
608010017	14	PEDESTRIAN STAIRWAY-STEEL	LS	1	\$223,001.54
608010018	14	SIDEWALK-SPECIAL DESIGN	SQYD	193.3	\$96.74
608010020	14	SIDEWALK-CONCRETE 4 IN	SQYD	19,619.00	\$73.70
608010035	14	SIDEWALK-CONCRETE 4 IN COLORED	SQYD	308.5	\$131.90
608010050	14	SIDEWALK-CONCRETE 6 IN	SQYD	6,193.40	\$75.54
608010052	14	SIDEWALK-8 IN	SQYD	2,377.40	\$95.98
608010059	14	SIDEWALK-REINFORCED 4 IN	SQYD	524.2	\$92.91
608010060	14	SIDEWALK-REINFORCED 6 IN	SQYD	72.3	\$98.25
608010061	14	SIDEWALK-REINFORCED 7 IN	SQYD	637.3	\$127.00

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
608010062	14	SIDEWALK-REINFORCED 5 IN	SQYD	1,508.30	\$80.00
608010090	14	CONCRETE 3 IN	SQYD	1,891.40	\$59.38
608010100	14	CONCRETE 4 IN	SQYD	106.7	\$86.46
608010110	14	CONCRETE 6 IN	SQYD	3,020.30	\$63.47
608010112	14	DECORATIVE CONCRETE	SQYD	945.3	\$80.98
608010125	14	DETEC WARNING DEVICES-TYPE 1	SQYD	662.9	\$377.17
609010010	14	CURB-CONCRETE	LNFT	4,748.10	\$21.97
609010030	14	CURB-CONC MEDIAN TYPE A	LNFT	2,116.30	\$23.90
609010112	14	CURB 4 IN-CONCRETE	LNFT	3,065.90	\$16.02
609010121	14	CURB-SPECIAL DESIGN	LNFT	9,736.30	\$38.03
609010160	14	GUTTER-CONC VALLEY	SQYD	1,051.10	\$107.41
609010200	14	CURB AND GUTTER-CONC	LNFT	35,996.60	\$33.41
609010203	14	REMOVE CURB	LNFT	312	\$10.29
609010209	14	REMOVE MEDIAN CURB	LNFT	357.4	\$14.67
609010305	14	REMOVE CURB AND GUTTER	LNFT	314.8	\$7.00
609010320	14	CURB GRINDING	LNFT	52.9	\$54.00
610010100	14	TOPSOIL	CUYD	19,582.00	\$19.01
610100101	14	SEEDING AREA NO 1	ACRE	570.54	\$447.50
610100102	14	SEEDING AREA NO 2	ACRE	54.7	\$1,123.81
610100103	14	SEEDING AREA NO 3	ACRE	135.5	\$298.99
610100326	14	FERTILIZING AREA NO 1	ACRE	574.3	\$95.97
610100470	14	SODDING	SQYD	1,430.00	\$15.14
610100490	14	TURF REINF MAT-NATURAL FIBER	SQYD	2,871.00	\$5.57
610100545	14	RIPRAP RESTORATION AND REVEG	SQYD	641	\$44.00
610100555	14	CONDITION SEEDBED SURFACE	ACRE	708	\$96.99
610100557	14	REVEGETATION	ACRE	26.39	\$1,449.33
610100558	14	REVEGETATION	SQYD	10,027.00	\$2.36
610100559	14	REVEGETATION	LS	5	\$4,800.00
610100560	14	RIPRAP REVEGETATION	SQYD	7,840.50	\$14.46
610100561	14	EROSION CONTROL BLANKET-LONG-TERM	SQYD	20,169.00	\$3.91
610100565	14	EROSION CONTROL BLANKET-HIGH-PERFORM	SQYD	62,813.00	\$3.20
610100566	14	EROSION CONTROL BLANKET-SHORT-TERM	SQYD	1,899.00	\$5.37
610100575	14	COIR EROSION CONTROL NET	SQYD	25,858.00	\$4.47
610100625	14	LANDSCAPING	LS	3	\$82,878.00
610100650	14	STREAM RESTORATION SPECIALIST	LS	3	\$15,980.65
610100720	14	LANDSCAPE ROCK	CUYD	9	\$130.00
610220050	14	MULCH-COMPOST	ACRE	14.7	\$7,736.74
610220100	14	MULCH	ACRE	40.8	\$3,270.63
610507010	14	IRRIGATION SYSTEM	LS	1	\$87,623.44
610508013	14	RELOCATE SPRINKLER	LS	1	\$550.00
610590028	14	TREE	EACH	111	\$373.15
611010016	14	CATTLE GUARD 16 FT-LIGHT DUTY (4.8 M)	EACH	23	\$11,480.50
611010020	14	CATTLE GUARD 20 FT-LIGHT DUTY (6.0 M)	EACH	1	\$11,820.61
611010025	14	CATTLE GUARD 24 FT-HEAVY DUTY (7.2 M)	EACH	3	\$17,581.44
611010032	14	CATTLE GUARD 32 FT-HEAVY DUTY (9.8 M)	EACH	3	\$23,194.84
611010200	14	REMOVE CATTLE GUARD	EACH	6	\$972.85

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
611010300	14	RESET CATTLE GUARD	EACH	8	\$3,500.00
612020000	14	ANTI-GRAFFITI COATING	SQYD	123.9	\$18.00
613100030	14	RIPRAP-CLASS 1 RANDOM	CUYD	3,339.00	\$66.32
613100040	14	RIPRAP-CLASS 2 RANDOM	CUYD	12,783.90	\$85.62
613100050	14	RIPRAP-CLASS 3 RANDOM	CUYD	3,038.10	\$123.84
613100060	14	RIPRAP-INSTALL	CUYD	610	\$47.15
613100075	14	RIPRAP-GROUTED	SQYD	963.9	\$220.91
613300050	14	BANK PROTECTION-TYPE 3	CUYD	99	\$207.05
613300060	14	BANK PROTECTION-TYPE 4	CUYD	145.9	\$109.34
613300100	14	FILTER MATERIAL	CUYD	413.5	\$54.21
613400010	14	SLOPE PROTECTION-CONCRETE	SQYD	326	\$170.00
614010009	14	RETAINING WALL	SQYD	51.4	\$605.18
614010010	14	RETAINING WALL	LNFT	320.6	\$40.00
614010011	14	DESIGN, CONSTRUCT MSE WALLS	SQYD	384.9	\$931.41
614010020	14	SOIL NAIL WALL FACING	SQYD	556	\$406.95
614010025	14	VERIFICATION TEST-SOIL NAILS	EACH	4	\$2,898.50
614010030	14	PRODUCTION SOIL NAILS	LNFT	12,420.00	\$38.26
614010050	14	REINFORCED CONCRETE RETAINING WALL	SQFT	23,892.00	\$97.76
614010601	14	REINFORCED SOIL SLOPE	SQYD	135	\$600.00
614100014	14	DESIGN, CONST RETAINING WALL	SQYD	354.3	\$485.10
614100020	14	DSN, CNST GRAVITY RET WALL	SQYD	13	\$981.42
615010029	14	WATER CONTROL STRUCTURE	LS	1	\$30,000.00
615010034	14	REMOVE IRRIGATION STRUCTURE	EACH	8	\$282.00
615010062	14	IRRIGATION STRUCTURE	LS	1	\$10,000.00
615010070	14	IRRIGATION CANAL GATE-18 IN (460 MM)	EACH	2	\$2,969.00
615010135	14	IRRIGATION CANAL GATE-36 IN (910 MM)	EACH	1	\$6,319.00
615010212	14	DISTRIBUTION GATE	EACH	1	\$903.00
615010580	14	TRASH GUARD	EACH	17	\$2,033.58
616323104	14	CONDUIT-STEEL 1/2 IN RIGID	LNFT	99	\$7.65
616323110	14	CONDUIT-STEEL 1 IN RIGID	LNFT	182	\$9.95
616343910	14	CONDUIT-PLASTIC 1 IN	LNFT	2,290.00	\$6.60
616343914	14	CONDUIT-PLASTIC 1 1/2 IN	LNFT	28,508.00	\$8.31
616343920	14	CONDUIT-PLASTIC 2 IN	LNFT	6,297.00	\$8.10
616343924	14	CONDUIT-PLASTIC 2 1/2 IN	LNFT	675	\$26.41
616343930	14	CONDUIT-PLASTIC 3 IN	LNFT	1,078.00	\$15.75
616723003	14	JUNCTION BOX	EACH	11	\$267.81
616782999	14	ADJUST PULL BOX	EACH	1	\$400.00
616783006	14	PULL BOX-COMPOSITE TYPE 1	EACH	6	\$614.97
616783007	14	PULL BOX-COMPOSITE TYPE 2	EACH	75	\$742.43
616783008	14	PULL BOX-COMPOSITE TYPE 3	EACH	12	\$851.63
617000000	14	FOUNDATION-CONCRETE	CUYD	157.4	\$1,206.08
617000110	14	REVISE WEATHER MONITORING SYSTEM	LS	1	\$70,000.00
617033114	14	CABLE-COPPER 2AWG14-600V	LNFT	140	\$1.60
617033214	14	CABLE-COPPER 3AWG14-600V	LNFT	3,875.00	\$1.05
617033314	14	CABLE-COPPER 5AWG14-600V	LNFT	2,943.00	\$1.47
617033414	14	CABLE-COPPER 7AWG14-600V	LNFT	8,273.00	\$1.55

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
617033514	14	CABLE-COPPER 9AWG14-600V	LNFT	740	\$2.54
617033614	14	CABLE-COPPER 12AWG14-600V	LNFT	2,414.00	\$3.28
617033714	14	CABLE-COPPER 15AWG14-600V	LNFT	2,000.00	\$2.75
617033814	14	CABLE-COPPER 16AWG14-600V	LNFT	425	\$3.00
617123104	14	CONDUCTOR-COPPER AWG4-600V	LNFT	700	\$2.20
617123106	14	CONDUCTOR-COPPER AWG6-600V	LNFT	18,099.00	\$0.89
617123108	14	CONDUCTOR-COPPER AWG8-600V	LNFT	58,332.00	\$0.89
617123110	14	CONDUCTOR-COPPER AWG10-600V	LNFT	55,825.00	\$0.65
617123114	14	CONDUCTOR-COPPER AWG14-600V	LNFT	1,135.00	\$0.41
617130066	14	DECORATIVE LUMINAIRE POLE-TYPE 1	EACH	37	\$7,651.68
617130067	14	DECORATIVE LUMINAIRE POLE-TYPE 2	EACH	13	\$6,121.34
617130070	14	DECORATIVE LUMINAIRE POLE-TYPE 3	EACH	3	\$9,340.52
617183056	14	STANDARD-STL TYPE 10-A-500-6	EACH	40	\$2,357.40
617233030	14	CONTROLLER-CAB PEDESTAL TYPE P	EACH	8	\$1,427.00
617233100	14	CONTROLLER-CAB PED-MODIFY	EACH	8	\$962.50
617303099	14	DECORATIVE LUMINAIRE ASSEMBLY	EACH	3	\$20,000.00
617303240	14	LUMINAIRE ASSEMBLY-400 W S.V.	EACH	8	\$407.50
617303300	14	HIGH EFFICACY LUMINAIRE LED	EACH	47	\$980.95
617303302	14	UNDERPASS LUMINAIRE LED	EACH	15	\$836.22
617333000	14	SERV ASSEMBLY-MODIFY	EACH	5	\$482.46
617333120	14	SERV ASSEMB-20 AMP	EACH	9	\$2,077.11
617333130	14	SERV ASSEMB-30 AMP	EACH	1	\$4,555.00
617333150	14	SERV ASSEMB-50 AMP	EACH	1	\$4,870.00
617333160	14	SERV ASSEMB-60 AMP	EACH	4	\$1,900.00
617333198	14	SERV ASSEMBLY-200 AMP	EACH	7	\$2,250.11
617483110	14	SIG-TRAF 1 COL-1 WAY 12	EACH	13	\$707.46
617503130	14	SIG-TRAF 3 COL-1 WAY 12-12-12	EACH	125	\$891.61
617513125	14	SIG TRAF 4 COL 1 W 12-12-12-12	EACH	60	\$810.00
617523010	14	SOL SIG-TRAF 1 COLOR-1 WAY 12	EACH	3	\$4,933.33
617523127	14	SIG-TRAF 5 COL-1 W 12-12-12-12	EACH	10	\$1,261.52
617533000	14	SIG-TRAF-BACKPLATE-REFLECTIVE	EACH	656	\$96.11
617553020	14	SIG-PEDESTRIAN TYPE 2	EACH	66	\$883.93
617573060	14	ADVANCE FLASHING BEACON	EACH	2	\$3,211.00
617573070	14	RECTANGULAR RAPID FLASHING BEACON	EACH	3	\$10,642.67
617605081	14	CONTLR/TRAF-ACTUAT TYPE 8-A	EACH	32	\$1,267.99
617673080	14	SIG STANDARD TYPE 1-80	EACH	2	\$925.00
617673100	14	SIG STANDARD TYPE 1-100	EACH	31	\$652.24
617673140	14	SIG STANDARD TYPE 1-140	EACH	2	\$763.46
617673200	14	SIG STANDARD TYPE 1-200	EACH	14	\$968.31
617693906	14	SIG STANDARD TYPE 2-A-900-6	EACH	2	\$8,149.04
617693907	14	SIG STANDARD TYPE 2-A-900-7	EACH	3	\$8,886.88
617695503	14	SIG STANDARD TYPE 2-A-500-3	EACH	1	\$1,800.00
617695504	14	SIG STANDARD TYPE 2-A-500-4	EACH	2	\$1,450.00
617695525	14	SIG STANDARD TYPE 2-A-900-0	EACH	1	\$1,250.00
617695907	14	SIG STANDARD TYPE 2-A-900-7	EACH	1	\$1,250.00
617713095	14	SIG STANDARD TYPE 3-A-900-5	EACH	1	\$9,089.10

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
617713097	14	SIG STANDARD TYPE 3-A-900-7	EACH	2	\$9,990.91
617713099	14	SIG STANDARD TYPE 3-A-900-9	EACH	1	\$12,696.33
617715051	14	SIG STANDARD TYPE 3-A-500-1	EACH	1	\$1,000.00
617715052	14	SIG STANDARD TYPE 3-A-500-2	EACH	3	\$1,150.00
617715053	14	SIG STANDARD TYPE 3-A-500-3	EACH	1	\$2,250.00
617715097	14	SIG STANDARD TYPE 3-A-900-7	EACH	1	\$1,250.00
617715098	14	SIG STANDARD TYPE 3-A-900-8	EACH	2	\$1,750.00
617715099	14	SIG STANDARD TYPE 3-A-900-9	EACH	2	\$1,250.00
617715100	14	SIG STANDARD TYPE 3-A-900-0	EACH	1	\$1,250.00
617725601	14	SIG STANDARD MODIFY	EACH	1	\$2,000.00
617731622	14	REMOVE AND RESET EXIST POLES	LS	2	\$7,382.50
617733621	14	REMOVE AND RESET EXISTING POLE	EACH	38	\$1,076.92
617763101	14	DETECTOR LOOP	EACH	1	\$940.00
617763405	14	DETECTOR-VIDEO	EACH	8	\$5,500.00
617763500	14	DETECTOR-RADAR/PRESENCE	EACH	15	\$8,733.56
617763601	14	DETECTOR-LOOP SHLD CABLE	LNFT	200	\$1.25
617781000	14	REMOVE AND SALVAGE MISC ELECTRICAL	LS	10	\$4,960.86
617781001	14	REMOVE AND SALVAGE MISC ELECTRICAL	LS	1	\$380.50
617783030	14	REMOVE AND RESET MISC ELECTRICAL	LS	3	\$2,970.00
617783040	14	REMOVE AND RESET CONTROLLER	EACH	1	\$1,200.00
617903255	14	PUSH BUTTON-PEDESTRIAN-TACTILE	EACH	72	\$1,045.89
617903260	14	BIKE/PEDESTRIAN COUNTER-TYPE 1	EACH	3	\$8,619.07
617903265	14	BIKE/PEDESTRIAN COUNTER-TYPE 2	EACH	2	\$9,914.39
617903461	14	VEHICLE SPEED FEEDBACK SIGN-SOLAR	EACH	1	\$7,500.00
618030005	14	TRAFFIC CONTROL DEVICES CB	UNIT	11,395,000.00	\$0.69
618030015	14	TRAFFIC CONTROL-FIXED	UNIT	16,300.00	\$0.99
618030055	14	TRAFFIC CONTROL-RAMP CROSSOVER	EACH	13	\$4,438.46
618030080	14	TRAFFIC CONTROL	LS	32	\$45,819.91
618030085	14	TRAFFIC CONTROL (ALT)	LS	3	\$1,000.00
618030180	14	TRAFFIC CONTROL-CROSSOVER	EACH	34	\$8,617.65
618030190	14	TRAFFIC CONTROL-TWO WAY TRAF	MILE	80.2	\$5,468.27
618030250	14	CROSSOVER-CONST, MAINTAIN, REMOVE	EACH	4	\$183,750.00
618030260	14	CROSSOVER-CONST, MAINTAIN, CLOSE	EACH	12	\$140,670.83
618030280	14	CROSSOVER RECLAMATION	EACH	12	\$3,725.00
618030300	14	CROSSOVER-MAINTAIN, CLOSE	EACH	6	\$2,750.00
618100000	14	SINGLE USE SIGNS	SQFT	2,625.20	\$35.33
618100001	14	MOTORCYCLE ADVISORY SIGN	EACH	26	\$787.54
618100007	14	TRAFFIC ACTUATED TEMPORARY SIGNALS	DAY	90	\$1,474.06
618110000	14	INSTALL, REMOVE CAMERA SYSTEM	LS	4	\$4,080.16
619010058	14	SIGNS-ALUM SHEET INCR IV	SQFT	16,085.70	\$20.33
619010086	14	SIGNS-ALUM REFL SHEET IV	SQFT	15,494.88	\$22.10
619010088	14	SIGNS-ALUM REFL SHEET IX	SQFT	4,167.10	\$24.10
619010100	14	OVERLAY-SHEET ALUM TYPE IV	SQFT	62.6	\$18.00
619010200	14	RESET SIGNS	EACH	56	\$277.64
619010210	14	RESET SIGNS-GUIDE	EACH	2	\$1,050.00
619010221	14	REMOVE HISTORICAL MARKER	EACH	1	\$531.00

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
619010230	14	REMOVE SIGN	EACH	2,365.00	\$43.76
619010240	14	REMOVE SIGN-GUIDE	EACH	294	\$186.57
619010300	14	POSTS-TUBULAR STEEL	LB	8,249.70	\$6.32
619010310	14	POSTS-STEEL U SIGN	LB	6,782.80	\$3.92
619010320	14	POSTS-STEEL STRUCTURAL SIGN	LB	30,832.00	\$4.45
619010340	14	POSTS-TUBULAR STEEL-SQ-PERF	LB	27,080.00	\$6.90
619010480	14	POLES-TREATED WOOD 4 IN	LNFT	12,366.00	\$9.74
619010490	14	POLES-TREATED WOOD 5 IN	LNFT	2,386.00	\$11.33
619010521	14	OVERHEAD STR/METAL-CANTILEVER	EACH	3	\$27,751.61
619010526	14	REMOVE OVERHEAD STR/METAL-CANTILEVER	EACH	2	\$5,806.61
619010620	14	BARRICADES-TYPE B(1)	LNFT	144	\$30.00
619010720	14	FRANG SIGN POST BKWY - S3 X 5.7 (S75X8)	EACH	6	\$871.67
619010722	14	FRANG SIGN POST BKWY-S4 X 7.7 (S100X11)	EACH	40	\$943.00
619010724	14	FRANG SIGN POST BKWY-S5 X 10 (S130X15)	EACH	54	\$943.16
619010726	14	FRANG SIGN POST BKWY-W4 X 13 (W100X19)	EACH	20	\$1,002.60
619010730	14	FRANG SIGN POST BKWY-W8 X 18 (W200 X 27)	EACH	20	\$1,430.20
619010740	14	FRANG SIGN POST BKWY-3 IN RD (76 MM)	EACH	16	\$1,195.00
619010742	14	FRANG SIGN POST BKWY-3.5 IN RD (89MM)	EACH	14	\$916.07
619010744	14	FRANG SIGN POST BKWY-4 IN RD (100 MM)	EACH	10	\$998.50
619010770	14	SQ TUBLR SLIP BASE BKWY-3 IN (76MM)	EACH	67	\$413.46
619010800	14	PANEL DELINEATOR DESIGN A	EACH	212	\$33.44
619010810	14	PANEL DELINEATOR DESIGN C	EACH	27	\$44.00
619010820	14	PANEL DELINEATOR DESIGN F	EACH	164	\$41.45
619010830	14	PANEL DELINEATOR DESIGN H	EACH	66	\$38.08
619011001	14	DELINEATOR SNOWPOLE-DES A	EACH	367	\$40.04
619011002	14	DELINEATOR SNOWPOLE-DES F	EACH	151	\$30.00
619011010	14	DELINEATOR DES A	EACH	7,267.00	\$21.24
619011020	14	DELINEATOR DES B	EACH	115	\$23.44
619011030	14	DELINEATOR DES C	EACH	182	\$21.35
619011040	14	DELINEATOR DES D	EACH	442	\$26.80
619011060	14	DELINEATOR DES F	EACH	1,338.00	\$23.16
619011070	14	DELINEATOR DES G	EACH	261	\$23.58
619011080	14	DELINEATOR DES H	EACH	1,246.00	\$21.93
619011085	14	DELINEATOR DES BJ	EACH	87	\$26.57
619011087	14	DELINEATOR DES GJ	EACH	41	\$27.22
619011138	14	DELINEATION-LINEAR-WHITE-W-BEAM	EACH	8,254.00	\$14.11
619011160	14	TOP MTD BARRIER DELIN-SGL FACE-YELLOW	EACH	14	\$17.43
619011161	14	TOP MTD BARRIER DELIN-SGL FACE-WHITE	EACH	2	\$20.00
619011162	14	TOP MTD BARRIER DELIN-DBL FACE-YELLOW	EACH	11	\$18.00
619011172	14	TOP MTD GUARDRAIL DELIN-SGL FACE-WHITE	EACH	121	\$20.00
619011179	14	DELINEATOR-FLEX SURF MTD WH	EACH	42	\$106.08
619011180	14	DELINEATOR-FLEX SURF MTD YLW	EACH	25	\$84.79
619011200	14	DELINEATION-LINEAR-BARRIER-WHITE	EACH	143	\$33.00
619526085	14	RETRO-REFL STRIP-RED 4X72 (100X1800)	EACH	24	\$45.00
619526090	14	RETRO-REFL STRIP-RED 4X60 (100X1500)	EACH	3	\$68.00
620010300	14	CURB MARKING-YELLOW PAINT	GAL	2	\$210.00

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
620010301	14	CURB MARKING-YELLOW EPOXY	GAL	940	\$241.63
620010310	14	CURB MARKING-BLUE PAINT	GAL	6	\$206.67
620010311	14	CURB MARKING-WHITE EPOXY	GAL	3	\$230.00
620011105	14	WORDS AND SYMBOLS-WHITE PAINT	GAL	837	\$208.90
620011110	14	WORDS AND SYMBOLS-YELLOW PAINT	GAL	169	\$191.17
620011260	14	WORDS AND SYMBOLS-WHITE EPOXY	GAL	792	\$367.85
620011265	14	WORDS AND SYMBOLS-YELLOW EPOXY	GAL	158	\$345.51
620011311	14	WORDS AND SYMBOLS-GREEN EPOXY	GAL	7	\$545.95
620012950	14	TEMPORARY STRIPING	MILE	435.6	\$486.26
620013000	14	STRIPING-WHITE PAINT	GAL	24,092.00	\$28.80
620013955	14	REMOVE PAVEMENT MARKINGS	LNFT	315,168.00	\$0.19
620013956	14	REMOVE PAVEMENT MARKINGS	MILE	651.4	\$228.26
620013960	14	STRIPING-WHITE EPOXY	GAL	21,876.00	\$66.06
620013965	14	STRIPING-BLACK EPOXY	GAL	9	\$545.95
620014000	14	STRIPING-YELLOW PAINT	GAL	26,874.00	\$24.51
620014960	14	STRIPING-YELLOW EPOXY	GAL	27,515.00	\$57.27
620017010	14	SNOW-PLOWABLE PAVEMENT MARKERS	EACH	342	\$52.00
622010072	14	REINFORCEMENT GEOTEXTILE	SQYD	1,300.00	\$5.00
622010075	14	GEOGRID - BIAXIAL	SQYD	21,100.00	\$2.22
622010082	14	GEOGRID - UNIAXIAL	SQYD	51,807.00	\$3.15
622011022	14	SUBSURFACE DRAIN FILTER-HIGH SURV	SQYD	77,856.00	\$1.27
622011043	14	PERM EROSION CONTROL-HIGH SURV	SQYD	24,950.00	\$2.66
622011084	14	GEOTEXTILE STABILIZATION	SQYD	1,167,565.00	\$1.13
622011086	14	SEPARATION GEOTEXTILE - HIGH	SQYD	240,912.00	\$2.13
622011175	14	EDGE DRAIN	LNFT	3,370.00	\$6.75
623000155	14	MAILBOX	EACH	171	\$234.98
623000165	14	MAILBOX-CLUSTER	EACH	3	\$2,000.00
623000180	14	MAILBOX-LARGE	EACH	2	\$300.00
623000190	14	RESET MAILBOX	EACH	1	\$175.00
699010230	14	SUMP	EACH	66	\$3,586.90
699010250	14	EXTRA DEPTH SUMP	LNFT	16	\$514.32
699010460	14	BENCH	EACH	11	\$835.00
JOC104000	14	MISCELLANEOUS WORK	UNIT	20,000.00	\$1.00
JOC105140	14	CONTRACTOR SURVEY AND LAYOUT	LS	1	\$19,850.00
JOC109000	14	MOBILIZATION	LS	2	\$24,500.00
JOC208010	14	TEMPORARY EROSION CONTROL	UNIT	2,000.00	\$1.00
JOC559000	14	FRP PILE JACKET	SQFT	175.1	\$425.00
JOC618000	14	TRAFFIC CONTROL DEVICES-CB	UNIT	5,000.00	\$1.00
JOC618150	14	TRAFFIC CONTROL-LS	LS	1	\$40,500.00
JOC618175	14	TRAFFIC CONTROL-FIXED	UNIT	500	\$1.00
JOC619000	14	SIGNS-ALUM REFL SHEET IV	SQFT	21	\$24.00
JOC619010	14	SIGNS-ALUM REFL SHEET IX	SQFT	3,358.60	\$18.75
JOC619050	14	REMOVE SIGNS	EACH	311	\$15.00
JOC619055	14	REMOVE SIGNS-GUIDE	EACH	1	\$330.00
JOC619065	14	POSTS-TUBULAR STEEL	LB	295	\$9.85
JOC619080	14	FRANG SIGN POST BKWY-3 IN (75 MM) RD	EACH	4	\$975.00

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
JOC619082	14	FRANG SIGN POST BKYW-3.5 IN (90 MM) RD	EACH	45	\$885.00
JOC619085	14	FRANG SIGN POST BKWY-4 IN (100 MM) RD	EACH	2	\$975.00
JOC619086	14	FRANG SIGN POST BKWY-S4X7.7	EACH	12	\$935.00
JOC619087	14	FRANG SIGN POST BKWY-S5X10	EACH	3	\$975.00
JOC619090	14	POLES TREATED WOOD 4 IN	LNFT	4,168.00	\$8.35
JOC619095	14	POLES TREATED WOOD 5 IN	LNFT	188	\$10.25
JOC619097	14	POLES TREATED WOOD 6 IN	LNFT	18	\$20.00