



**MONTANA DEPARTMENT OF
TRANSPORTATION**

CONTRACT PLANS BUREAU

AVERAGE PRICES CATALOG

ENGLISH

JANUARY 1, 2018 to DECEMBER 31, 2018

Montana Department of Transportation
Weighted Average Unit Bid Prices - English
January 1, 2018 to December 31, 2018

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
103000000	14	TRAINING PROGRAM	HOURL	14,000.00	\$18.14
103500005	14	ESCROW OF BID DOCUMENTS	LS	20	\$2,190.90
104030010	14	MISCELLANEOUS WORK	UNIT	2,523,500.00	\$1.00
104030011	14	MISCELLANEOUS ITEMS-LS	LS	8	\$16,118.75
104030013	14	MISCELLANEOUS ITEMS-HOURL	HOURL	30	\$400.18
104030015	14	REMOVE AND RESET MISC ITEMS	LS	1	\$7,300.00
104030019	14	RESET MISCELLANEOUS	EACH	3	\$3,000.00
104030030	14	MISCELLANEOUS ITEMS-INSTALL	LNFT	1,788.00	\$210.24
104030035	14	MISCELLANEOUS ITEMS-REPAIR	LS	2	\$35,225.00
104030037	14	MISCELLANEOUS ITEMS-SQYD	SQYD	4,975.00	\$4.50
104030040	14	MISCELLANEOUS ITEMS-SQFT	SQFT	73	\$124.52
104030045	14	MISCELLANEOUS ITEMS-EACH	EACH	81	\$651.78
104030060	14	MISCELLANEOUS ITEMS-CUYD	CUYD	1,581.00	\$45.00
104030065	14	MISCELLANEOUS ITEMS-LNFT	LNFT	53,079.00	\$5.02
104030070	14	MISCELLANEOUS ITEMS-REMOVAL	LS	2	\$3,792.50
105070000	14	CONTRACTOR SURVEY AND LAYOUT	LS	23	\$40,581.10
105070100	14	CHANNEL CHANGE SURVEY AND LAYOUT	LS	1	\$9,500.00
105080050	14	MONUMENT AND BOX	EACH	13	\$1,000.00
105080070	14	MONUMENT BOX	EACH	1	\$1,100.00
105080112	14	ADJUST MONUMENT BOX	EACH	2	\$260.77
105080115	14	FINISH GRADE CONTROL	CRFT	738,284.07	\$0.71
105080117	14	FINISH GRADE CONTROL	LS	1	\$16,000.00
105080200	14	BRIDGE SURVEY	LS	5	\$6,220.00
107000040	14	CONTAMINATED SOIL	CUYD	2,108.00	\$34.23
107000060	14	NOXIOUS WEED CONTROL	UNIT	33,950.00	\$1.00
107100010	14	CULTURAL RESOURCE PERSON	DAY	280	\$300.00
108000000	14	CRITICAL PATH SCHEDULE	LS	18	\$6,808.69
109200005	14	MOBILIZATION	LS	107	\$338,572.84
201130000	14	CLEARING AND GRUBBING	LS	3	\$23,857.29
201130005	14	CLEARING AND GRUBBING	ACRE	112.43	\$2,023.43
201311000	14	REMOVE TREES	EACH	144	\$360.00
202020040	14	REMOVE STRUCTURE	EACH	2	\$24,500.00
202020041	14	REMOVE STRUCTURE	LS	16	\$122,352.74
202020095	14	REMOVE BRIDGE APPROACH SLAB	SQYD	17	\$560.00
202020097	14	REMOVE BRIDGE APPROACH SLAB	EACH	9	\$6,277.78
202020115	14	REMOVE DECK	SQYD	2,619.00	\$204.09
202020136	14	REMOVE CONCRETE PAVEMENT	SQYD	934	\$11.50
202020139	14	REMOVE ASPHALT FROM DECK	SQYD	260	\$200.00
202020140	14	REMOVE BITUMINOUS PAVEMENT	SQYD	7,701.00	\$11.02
202020353	14	REMOVE CONCRETE	SQYD	12,845.00	\$5.72
202020358	14	ABANDON WELL	EACH	4	\$2,014.43
202020540	14	REMOVE MISCELLANEOUS ITEMS	LS	2	\$10,661.02
203020100	14	EXCAVATION-UNCLASSIFIED	CUYD	3,833,088.95	\$5.20

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
203020175	14	EXCAVATION-UNCLASS CHANNEL	CUYD	8,924.85	\$8.35
203020185	14	TEMPORARY CHANNEL DIVERSION	LS	1	\$53,250.00
203020200	14	EXCAVATION-UNCLASS BORROW	CUYD	444,670.00	\$5.63
203020225	14	EXCAVATION-STREET	CUYD	59,108.00	\$18.35
203020250	14	SPECIAL BORROW-EXCAVATION	CUYD	154,116.00	\$14.82
203020275	14	EXCAVATION-MUCK	CUYD	11,229.00	\$10.11
203020278	14	EXCAVATION-DIGOUTS	CUYD	3,322.00	\$41.63
203020310	14	SPECIAL BORROW-NEAT LINE	CUYD	600,928.22	\$15.07
203020337	14	WIRE MESH STABILIZATION	SQFT	2,021.00	\$16.00
203020360	14	SCALING	HOUR	5,315.00	\$155.00
203020375	14	EMBANKMENT IN PLACE	CUYD	130,787.00	\$12.51
203020377	14	SPECIAL EMBANKMENT	LS	1	\$34,125.00
203020380	14	SPECIAL EMBANKMENT	CUYD	3,305.00	\$42.89
203020382	14	GEOFOAM	CUYD	7,376.84	\$114.68
203020405	14	SITE MONITORING	LS	1	\$30,000.00
203030110	14	ROCK BOLT	LNFT	1,520.00	\$211.76
203030112	14	ROCK DOWEL	LNFT	190	\$198.00
203030115	14	MICROPILES	LNFT	1,700.00	\$105.00
203080100	14	TOPSOIL-SALVAGING AND PLACING	CUYD	375,409.26	\$4.68
203080112	14	WETLAND SOIL-SALVAGE AND PLACE	CUYD	557	\$16.50
204010185	14	BLASTING CONSULTANT	LS	4	\$5,087.70
204010195	14	TRIM BLASTING	CUYD	75	\$400.00
204010215	14	DRILL PRESPLITTING HOLES	LNFT	3,854.80	\$13.52
206000020	14	DETOUR-CONSTRUCT, MAINTAIN, REMOVE	LS	8	\$237,155.98
208010000	14	BMP ADMINISTRATION	LS	28	\$9,000.74
208010150	14	TEMPORARY EROSION CONTROL - LS	LS	43	\$31,104.98
208010200	14	TEMPORARY EROSION CONTROL	UNIT	38,300.00	\$1.00
208010486	14	STREAMBED MATERIAL	CUYD	1,743.32	\$31.63
209010160	14	TEMPORARY SHORING	LS	2	\$38,030.30
210020000	14	GRADER-MOTOR	HOUR	338	\$151.63
210020160	14	MISCELLANEOUS EQUIPMENT	HOUR	16	\$100.00
210020170	14	TEST TRAILER-TRANSPORT,SETUP	MILE	3,585.20	\$19.12
212000000	14	OBLITERATE ROADWAY	STA	156.84	\$1,220.44
301020252	14	BRIDGE END BACKFILL-TYPE 1	CUYD	7,487.00	\$43.78
301020253	14	BRIDGE END BACKFILL-TYPE 2	CUYD	7,189.00	\$34.70
301020254	14	BRIDGE END BACKFILL-TYPE 3	CUYD	542	\$47.00
301020268	14	TRAFFIC GRAVEL	CUYD	51,709.90	\$21.67
301020340	14	CRUSHED AGGREGATE COURSE	CUYD	544,568.27	\$27.41
301020348	14	DRAIN AGGREGATE	CUYD	425	\$63.23
301020416	14	SHOULDER GRAVEL	CUYD	1,901.00	\$20.72
301020450	14	SPECIAL BACKFILL	CUYD	104,086.38	\$24.11
301020453	14	NON-FROST SUSCEPTIBLE BACKFILL	CUYD	6,770.00	\$52.50
301020465	14	LOW PERMEABILITY BACKFILL	CUYD	885	\$127.46
301020526	14	TOP SURFACING GR 3B	CUYD	16,360.00	\$41.73
301020528	14	STOCKPILE TOP SURFACING GR 3B	CUYD	1,200.00	\$31.00
301020625	14	AGGREGATE TREATMENT	SQYD	1,623,851.41	\$0.41

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
302000000	14	PAVEMENT PULVERIZATION	SQYD	202,334.00	\$0.95
304010000	14	PORTLAND CEMENT	TON	232.4	\$171.20
304010002	14	BLOTTER MATERIAL	SQYD	548,669.00	\$0.47
304010005	14	BASE-CEMENT TREATED	CUYD	141,012.00	\$40.09
304010012	14	BASE-CEMENT TREATED-PULVERIZED	SQYD	15,164.00	\$3.75
401020021	14	COMMERCIAL MIX-PG 70-28	TON	19,305.00	\$119.02
401020022	14	COMMERCIAL MIX-PG 64-28	TON	15,551.00	\$117.53
401020023	14	COMMERCIAL MIX-PG 58-28	TON	647.9	\$130.06
401020045	14	PLANT MIX SURF GR S-3/4 IN	TON	506,271.00	\$31.96
401020048	14	PLANT MIX SURF GR S-1/2 IN	TON	151,293.63	\$32.55
401020055	14	COMMERCIAL MIX-3/8 IN-PG 64-28	TON	1,369.00	\$138.51
401020057	14	COMMERCIAL MIX-3/8 IN-PG 58-28	TON	934	\$181.61
401020060	14	COMMERCIAL MIX-3/8 IN-PG 70-28	TON	2,284.00	\$133.20
401020062	14	COMMERCIAL MIX-1/2 IN-PG 64-28	TON	1,000.00	\$84.11
401020063	14	COMMERCIAL MIX-1/2 IN-PG 70-28	TON	12,169.00	\$91.57
401020065	14	PLANT MIX SURF GR S-3/8 IN	TON	54,733.00	\$45.68
401020068	14	MICROSURFACING AGGREGATE-TYPE 3	TON	7,101.00	\$78.26
401020300	14	HYDRATED LIME	TON	10,180.01	\$202.33
401020304	14	HOT RECYCLED PLANT MIX	SQYD	144,093.00	\$6.10
402020089	14	ASPHALT CEMENT PG 58-28	TON	497.8	\$400.00
402020092	14	ASPHALT CEMENT PG 64-28	TON	18,303.90	\$500.31
402020095	14	ASPHALT CEMENT PG 70-28	TON	20,769.90	\$551.90
402020305	14	EMULSIFIED ASPHALT SS-1	GAL	205	\$12.00
402020315	14	EMULSIFIED ASPHALT-TACK COAT	GAL	396,679.51	\$2.20
402020320	14	EMULSIFIED ASPHALT-FOG SEAL	GAL	223,232.00	\$3.21
402020337	14	MICROSURFACING EMULSION	TON	815.6	\$628.59
402020360	14	EMULSIFIED ASPHALT CRS-2	TON	474.5	\$566.90
402020368	14	EMULSIFIED ASPHALT CRS-2P	TON	12,125.86	\$447.71
402020375	14	EMULSIFIED ASPHALT CHFRS-2P	TON	2,270.30	\$588.74
402020380	14	RUT FILLING	LNFT	282,530.00	\$0.17
402020470	14	RECYCLING AGENT-HIR	TON	91.1	\$720.00
403010255	14	CRACK SEALING	LB	213,794.00	\$2.60
403010257	14	CRACK FILLING-MASTIC	LB	23,977.00	\$4.59
403010258	14	CRACK FILLING-MASTIC	LNFT	162,720.00	\$2.31
403010280	14	CRACK CLEANING AND FILLING	LS	1	\$27,000.00
409000000	14	FINAL SWEEP AND BROOM	CRMI	277.8	\$506.56
409000010	14	COVER-TYPE 1	SQYD	5,094,110.14	\$0.62
409000020	14	COVER-TYPE 2	SQYD	2,322,885.00	\$0.76
409000030	14	COVER-TYPE 3	SQYD	638,001.00	\$0.75
411010000	14	COLD MILLING	SQYD	2,054,922.00	\$1.74
411011120	14	CENTERLINE RUMBLE STRIPS-TYPE 1	MILE	37.8	\$1,252.16
411011125	14	CENTERLINE RUMBLE STRIPS-TYPE 2	MILE	76.6	\$1,156.09
411011130	14	CENTERLINE RUMBLE STRIPS-TYPE 3	MILE	93.1	\$1,240.43
411011135	14	RUMBLE STRIPS	MILE	394.3	\$1,197.41
411011140	14	TRANSVERSE RUMBLE STRIPS	LS	3	\$3,321.89
501000100	14	PCCP JOINT SEAL	LNFT	435,394.00	\$1.86

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
501010120	14	PORT CEM CONC PAVE 8 IN	SQYD	3,403.00	\$150.00
501010122	14	PORT CEM CONC PAVE 8 IN COLORED	SQYD	528	\$190.00
501010125	14	PORT CEM CONC PAVE 9 IN	SQYD	20,433.40	\$118.49
501010126	14	PORT CEM CONC PAVE 9 IN COLORED	SQYD	3,557.00	\$152.47
501010220	14	PORT CEM CONC PAVE 11 IN	SQYD	5,994.00	\$94.50
501010225	14	PORT CEM CONC PAVE 11 IN COLORED	SQYD	1,748.00	\$126.00
501010400	14	FULL DEPTH CONCRETE REPAIR	SQYD	4	\$1,750.00
501010401	14	CONCRETE-SHALLOW REPAIR	SQYD	73	\$681.51
501010404	14	PCCP SLAB REPLACEMENT	SQYD	1,724.00	\$167.65
501010422	14	CONCRETE PAVEMENT GRINDING	SQYD	259,541.00	\$4.25
501010505	14	DOWEL BAR RETROFIT	EACH	69,651.00	\$37.00
551010110	14	CONCRETE-CLASS DECK-1.5 IN	CUYD	2,051.60	\$500.00
551020030	14	CONCRETE-CLASS GENERAL	CUYD	1,051.38	\$1,922.88
551020035	14	CONCRETE-CLASS STRUCTURE	CUYD	3,888.86	\$525.94
551020107	14	CONCRETE-CLASS DECK	CUYD	2,238.84	\$636.30
551020126	14	CONTROLLED LOW STRENGTH MATL	CUYD	448.8	\$139.63
551020166	14	CONCRETE-CLASS DRILLED SHAFT	CUYD	1,148.20	\$292.70
552010040	14	REVISE STRUCTURE	LS	2	\$69,000.00
552010041	14	REVISE JOINT	LNFT	2,385.30	\$112.92
552010060	14	REPAIR STRUCTURE	LS	2	\$34,000.00
552010140	14	TRANSVERSE DECK GROOVING	SQYD	21,659.13	\$9.72
552010160	14	BRIDGE DECK CRACK SEAL	SQYD	37,317.10	\$10.96
552010553	14	POST-TENSIONING-TRANSVERSE	LS	1	\$38,693.22
552011010	14	EXPANSION JOINT STRIP SEAL	LNFT	591.9	\$241.45
552011040	14	REFURBISH EXPANSION JOINT	LNFT	272	\$175.00
552011110	14	JOINT SEALS-SILICONE	LNFT	1,169.00	\$40.14
552011120	14	JOINT SEALS-POLYURETHANE	LNFT	281.2	\$42.37
552011140	14	RESEAL EXISTING JOINTS	LNFT	566.7	\$52.73
552011300	14	SCUPPER	EACH	9	\$3,373.74
552011310	14	REVISE DECK DRAIN	EACH	3	\$3,385.67
552020000	14	ARCHITECTURAL TREATMENT	SQYD	3,942.00	\$51.50
553010151	14	PRESTRESSED BEAM-TYPE MTS-36	LNFT	2,050.00	\$433.15
553010152	14	PRESTRESSED BEAM-TYPE MTS-45	LNFT	1,326.00	\$452.50
553010157	14	PRESTRESSED BEAM-TYPE MTS-63	LNFT	476	\$450.00
553010170	14	PRESTRESSED BEAM-TYPE MT-28	LNFT	1,043.87	\$466.19
553010300	14	PRESTRESSED BEAM-BULB TEE	LNFT	610	\$600.00
553010630	14	PRESTRESSED GIRDER-VOIDED SLAB	LNFT	544.5	\$495.27
554010235	14	PRECAST BRIDGE SUBSTRUCTURE	CUYD	48.4	\$3,648.22
555010100	14	REINFORCING STEEL	LB	724,951.73	\$1.36
555010200	14	REINFORCING STEEL-EPOXY COATED	LB	550,358.12	\$2.04
555010210	14	REINFORCING STEEL-STAINLESS	LB	561,166.00	\$2.85
555010400	14	REINFORCING STEEL-SEISMIC	LB	176,486.00	\$1.35
556000100	14	PAINT EXISTING STRUCTURAL STEEL	SQYD	250	\$335.00
556010010	14	STRUCTURAL STEEL - MISC	LS	5	\$20,375.60
556010011	14	STRUCTURAL STEEL - GIRDER	LS	2	\$3,487,292.50
557010011	14	BRIDGE RAIL-W740	LNFT	529.3	\$170.00

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
557010013	14	BRIDGE RAIL-W830	LNFT	1,979.44	\$225.30
557010105	14	PEDESTRIAN RAIL	LNFT	283	\$88.36
557010121	14	BICYCLE RAIL	LNFT	166	\$78.70
557010535	14	REVISE BRIDGE RAIL-W740	LNFT	321.7	\$361.81
557010537	14	REVISE BRIDGE RAIL-W830	LNFT	187.8	\$170.00
557010546	14	REVISE TIMBER BRIDGE RAIL-T101	LNFT	229.2	\$342.55
557010606	14	REMOVE BRIDGE RAIL	LNFT	164.3	\$11.25
558000100	14	DRILLED SHAFT - 2.5 FT	LNFT	64	\$680.00
558000160	14	DRILLED SHAFT - 5.0 FT	LNFT	117.5	\$1,950.00
558000200	14	DRILLED SHAFT - 8.0 FT	LNFT	33.4	\$2,700.00
558000205	14	DRILLED SHAFT-9 FT	LNFT	423.3	\$1,000.00
558001180	14	DRILLED SHAFT CASING - 8.0 FT	LNFT	23.9	\$1,800.00
558010050	14	THERMAL INTEGRITY PROFILER	EACH	4	\$10,000.00
559010202	14	RE-DRIVE TEST PILE	EACH	19	\$3,742.11
559040035	14	DYNAMIC LOAD TEST	EACH	30	\$5,685.88
559040040	14	PERFORMANCE TEST	EACH	4	\$3,000.00
559050103	14	FURN STEEL PIPE PILE 16 X 1/2 IN	LNFT	9,473.32	\$89.65
559050110	14	FURN STEEL PIPE PILE 20 X 1/2 IN	LNFT	2,045.30	\$99.22
559050112	14	FURN STEEL PIPE PILE 24 X 1/2 IN	LNFT	338.8	\$135.00
559060103	14	DRIVE STEEL PIPE PILE 16 X 1/2	LNFT	9,162.96	\$35.59
559060110	14	DRIVE STEEL PIPE PILE 20 X 1/2	LNFT	1,950.90	\$14.23
559060112	14	DRIVE STEEL PIPE PILE 24 X 1/2	LNFT	259.6	\$135.00
559060200	14	PILE CUTTING SHOE	EACH	121	\$329.14
559060350	14	PILE CONICAL DRIVING POINT	EACH	74	\$627.40
561010525	14	EXPANSION JOINT-PRECOMPRESSED	LNFT	829.7	\$80.60
561020110	14	BRIDGE DECK MILLING	SQYD	28,978.30	\$66.85
562000020	14	CLASS A BRIDGE DECK REPAIR	SQYD	1,873.30	\$191.02
562000030	14	CLASS B BRIDGE DECK REPAIR	SQYD	161.1	\$840.70
563000000	14	CONCRETE-CLASS OVERLAY	CUYD	1,472.20	\$1,215.84
563000020	14	FURNISH PPC OVERLAY	CUYD	66.2	\$2,300.00
563000030	14	PLACE PPC OVERLAY	SQYD	3,181.50	\$23.00
563000040	14	POLYMER OVERLAY	SQYD	42,118.90	\$26.82
563000045	14	POLYMER OVERLAY PRIMER	SQYD	7,155.90	\$2.00
563000100	14	PREPARE DECK	SQYD	33,970.90	\$6.02
563000110	14	WATERPROOF MEMBRANE	SQYD	242.3	\$82.91
565000010	14	ELASTOMERIC BEARING DEVICES	EACH	122	\$4,026.64
601011920	14	INSULATION	SQFT	3,048.00	\$8.03
601012015	14	TEMPORARY WATER SERVICE	EACH	2	\$4,000.00
601022222	14	CHECK VALVE	EACH	1	\$4,500.00
603000050	14	GRANULAR BEDDING MATERIAL	CUYD	14,367.48	\$47.34
603000060	14	FOUNDATION MATERIAL	CUYD	8,979.00	\$48.95
603000065	14	TRENCH DRAIN	LNFT	114	\$575.00
603000110	14	CURED IN PLACE PIPE LINER-36 IN	LNFT	196	\$500.00
603010020	14	FILL AND ABANDON PIPE	CUYD	1,611.72	\$136.24
603010025	14	PLUG ENDS AND ABANDON PIPE	EACH	1	\$919.63
603010032	14	DRAINAGE PIPE 12 IN	LNFT	42	\$65.00

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
603010040	14	DRAINAGE PIPE 18 IN	LNFT	8,781.43	\$57.07
603010048	14	DRAINAGE PIPE 24 IN	LNFT	8,050.00	\$83.17
603010056	14	DRAINAGE PIPE 30 IN	LNFT	1,380.00	\$105.83
603010064	14	DRAINAGE PIPE 42 IN	LNFT	2,318.00	\$150.55
603010066	14	DRAINAGE PIPE 36 IN	LNFT	955	\$140.62
603010068	14	DRAINAGE PIPE 48 IN	LNFT	1,446.00	\$190.00
603010072	14	DRAINAGE PIPE 54 IN	LNFT	562	\$215.04
603010076	14	DRAINAGE PIPE 60 IN	LNFT	182	\$250.00
603010084	14	DRAINAGE PIPE 72 IN	LNFT	268	\$294.16
603010092	14	DRAINAGE PIPE 84 IN	LNFT	174	\$275.00
603010195	14	DRAINAGE PIPE ARCH 77 IN	LNFT	96	\$308.00
603010268	14	DRAINAGE PIPE 18 IN IRR	LNFT	483	\$38.83
603010305	14	DRAINAGE PIPE 120 IN IRR	LNFT	294	\$414.00
603010485	14	CAP 6 IN WATER MAIN	EACH	2	\$2,250.00
603010522	14	CSP 18 IN 0.064	LNFT	242	\$90.60
603010528	14	CSP 18 IN	LNFT	72	\$83.50
603010532	14	CSP 24 IN 0.064	LNFT	150	\$104.36
603010540	14	CSP 24 IN	LNFT	170	\$120.79
603010574	14	CSP 36 IN	LNFT	516	\$181.22
603010632	14	CSP 54 IN	LNFT	8	\$200.00
603010692	14	CSP 84 IN	LNFT	206	\$305.10
603010694	14	CSP 84 IN 0.079-CTD	LNFT	208	\$222.00
603010970	14	CSPA 28 IN	LNFT	4	\$445.00
603011827	14	SSPP 144 IN	LNFT	48	\$1,000.00
603012264	14	SSPPA 15 FT 7 IN	LNFT	209.2	\$810.00
603012530	14	RCP 18 IN	LNFT	1,808.00	\$89.62
603012535	14	RCP 18 IN CLASS 3	LNFT	88	\$148.98
603012540	14	RCP 18 IN CLASS 4	LNFT	90	\$150.00
603012555	14	RCP 24 IN	LNFT	2,226.00	\$117.13
603012565	14	RCP 24 IN CLASS 3	LNFT	149	\$155.40
603012625	14	RCP 30 IN	LNFT	590	\$111.49
603012660	14	RCP 36 IN	LNFT	716	\$188.14
603012670	14	RCP 42 IN	LNFT	362	\$204.53
603012690	14	RCP 48 IN CLASS 2	LNFT	82.02	\$502.92
603012705	14	RCP 48 IN	LNFT	114	\$235.00
603012741	14	RCP 60 IN	LNFT	790	\$381.07
603012750	14	RCP 66 IN	LNFT	94	\$406.00
603012769	14	RCP 72 IN	LNFT	158	\$562.78
603012790	14	RCP 84 IN	LNFT	170	\$925.38
603012793	14	RCP 90 IN	LNFT	126	\$526.00
603012800	14	RCP IRR 12 IN	LNFT	2,754.90	\$75.58
603012805	14	RCP IRR 12 IN CLASS 3	LNFT	114	\$114.00
603012820	14	RCP IRR 15 IN	LNFT	42	\$165.00
603012840	14	RCP IRR 18 IN CLASS 3	LNFT	1,222.50	\$86.81
603012847	14	RCP IRR 18 IN	LNFT	6,956.00	\$81.17
603012880	14	RCP IRR 24 IN CLASS 3	LNFT	571.9	\$106.88

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
603012892	14	RCP IRR 24 IN	LNFT	4,245.80	\$108.03
603012925	14	RCP IRR 30 IN	LNFT	480.2	\$141.30
603012935	14	RCP IRR 36 IN CLASS 2	LNFT	18	\$296.46
603012938	14	RCP IRR 36 IN	LNFT	375.7	\$191.67
603012960	14	RCP IRR 42 IN	LNFT	159.2	\$265.00
603012975	14	RCP IRR 48 IN	LNFT	406.3	\$269.48
603012992	14	RCP IRR 54 IN	LNFT	645.3	\$281.20
603013005	14	RCP IRR 60 IN	LNFT	1,136.80	\$333.58
603013017	14	RCP IRR 66 IN	LNFT	878	\$410.40
603013019	14	RCP IRR 72 IN	LNFT	849	\$436.50
603013045	14	RCP SIPHON 18 IN	LNFT	886	\$110.00
603013053	14	RCP SIPHON 24 IN	LNFT	1,276.00	\$142.49
603013060	14	RCP SIPHON 30 IN	LNFT	358	\$175.00
603013075	14	RCP SIPHON 36 IN	LNFT	168	\$225.00
603013203	14	RCPA 22 IN	LNFT	42	\$163.26
603013207	14	RCPA 28 IN	LNFT	86	\$126.00
603013210	14	RCPA 29 IN	LNFT	272	\$100.00
603013216	14	RCPA 36 IN	LNFT	156	\$150.00
603013220	14	RCPA 44 IN	LNFT	524	\$178.92
603013233	14	RCPA 58 IN CL 3	LNFT	192	\$326.87
603013235	14	RCPA 58 IN	LNFT	860	\$268.70
603013241	14	RCPA 65 IN	LNFT	264	\$589.14
603013250	14	RCPA 73 IN	LNFT	192	\$445.50
603013263	14	RCPA 88 IN	LNFT	608	\$524.00
603013295	14	REIN CONC BOX 18 X 15	LNFT	340	\$2,222.38
603013305	14	REIN CONC BOX 12 X 13	LNFT	246	\$2,250.00
603013316	14	REIN CONC BOX 11 X 7	LNFT	98	\$1,000.00
603013327	14	REIN CONC BOX 7 X 3 DBL	LNFT	204	\$1,346.34
603013340	14	REIN CONC BOX 10 X 6	LNFT	368	\$950.00
603013347	14	REIN CONC BOX 10 X 10	LNFT	96	\$1,700.00
603013350	14	REIN CONC BOX 6 X 3	LNFT	108	\$872.88
603013352	14	REIN CONC BOX 7 X 3	LNFT	258	\$915.00
603013355	14	REIN CONC BOX 7 X 6	LNFT	272	\$981.40
603013356	14	REIN CONC BOX 6 X 4	LNFT	168	\$904.76
603013358	14	REIN CONC BOX 14 X 6	LNFT	354	\$1,386.86
603013361	14	REIN CONC BOX 8 X 6	LNFT	80.38	\$1,143.00
603013364	14	REIN CONC BOX 10 X 5	LNFT	22	\$2,000.00
603013376	14	REIN CONC BOX 6 X 6	LNFT	270	\$881.07
603013377	14	REIN CONC BOX 11 X 8 DBL	LNFT	116	\$2,000.00
603013380	14	REIN CONC BOX 16 X 9	LNFT	108	\$1,345.60
603013399	14	PIPE-SW-POLYETHYLENE 24 IN	LNFT	1,467.53	\$102.73
603013400	14	PIPE-SW-POLYETHYLENE 30 IN	LNFT	82	\$137.00
603013401	14	PIPE-SW-POLYETHYLENE 36 IN	LNFT	265.75	\$175.26
603013413	14	PIPE-CORR POLYETHYLENE DR 8 IN	LNFT	2,366.00	\$20.24
603013414	14	PIPE-CORR POLYETHYLENE 4 IN	LNFT	608	\$34.95
603013416	14	REIN CONC BOX 14 X 11 DBL	LNFT	68	\$3,500.00

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
603013420	14	PIPE-CORR POLYETHYLENE 15 IN	LNFT	9	\$77.00
603013425	14	PIPE-CORR POLYETHYLENE 12 IN	LNFT	15	\$61.00
603013428	14	PIPE-CORR POLYETHYLENE 24 IN	LNFT	20	\$236.25
603013429	14	PIPE-CORR POLYETHYLENE 48 IN	LNFT	1,351.70	\$128.25
603013430	14	REIN CONC BOX 16 X 6	LNFT	90	\$1,850.00
603013432	14	PIPE-CORR POLYETHYLENE 36 IN	LNFT	22.97	\$548.64
603013436	14	REIN CONC BOX 10 X 7	LNFT	104	\$1,000.00
603013448	14	REIN CONC BOX 20 X 10	LNFT	162	\$2,566.95
603013452	14	PIPE-PVC 12 IN	LNFT	555.93	\$15.95
603013459	14	PIPE-PVC 4 IN	LNFT	1,201.27	\$4.78
603013462	14	PIPE-PVC 6 IN	LNFT	1,132.80	\$34.84
603013468	14	PIPE-PVC PRESS 16 IN WATER	LNFT	792	\$60.00
603013470	14	PIPE-PVC 10 IN	LNFT	116.5	\$49.46
603013474	14	PIPE-PVC 15 IN	LNFT	329	\$48.15
603013475	14	PIPE-PVC PRESS 12 IN SANITARY	LNFT	65.9	\$111.12
603013483	14	PIPE-PVC PRESS 24 IN SANITARY	LNFT	136	\$100.00
603013490	14	PIPE-CORR POLYETHYLENE DR 4 IN	LNFT	128	\$14.35
603013491	14	PIPE-PVC PRESS 18 IN WATER	LNFT	257	\$90.00
603013495	14	PIPE-CORR POLYETHYLENE DR 6 IN	LNFT	1,218.00	\$39.83
603013498	14	PIPE-PVC 10 IN GATED	LNFT	1,758.53	\$6.90
603013510	14	PIPE-CORR POLYETHYLENE 12 IN	LNFT	795.28	\$14.40
603013539	14	CONNECT TO MAIN-10 IN	EACH	1	\$2,800.00
603013542	14	CONNECT TO MAIN-16 IN	EACH	1	\$5,400.00
603013549	14	CONNECT TO EXISTING PIPE	EACH	3	\$2,216.16
603013575	14	10" WATER MAIN OPEN CUT	LNFT	178	\$74.00
603013577	14	10" WATER MAIN CARRIER	LNFT	580	\$47.00
603013655	14	ENCASEMENT PIPE-15 IN	LNFT	114	\$42.00
603013660	14	ENCASEMENT PIPE - 18 IN	LNFT	152	\$44.00
603013662	14	ENCASEMENT PIPE-24 IN	LNFT	550	\$90.00
603013675	14	DUCTILE IRON PIPE 6 IN CL 51	LNFT	10	\$185.00
603013754	14	DUCTILE IRON PIPE 16 IN CL 52	LNFT	28	\$230.00
603013768	14	DUCTILE IRON PIPE 24 IN CL 52	LNFT	598	\$275.00
603013828	14	DUCTILE IRON FITTINGS	LB	4,096.00	\$10.93
603014242	14	ADJUST VALVE BOX	EACH	129	\$607.67
603014244	14	RESET VALVE BOX	EACH	1	\$2,118.82
603014490	14	FIRE HYDRANT	EACH	1	\$10,000.00
603014492	14	HYDRANT ASSEMBLY	EACH	2	\$2,600.00
603015270	14	EMBANKMENT PROTECTOR 18 IN	LNFT	2,080.00	\$65.41
603016003	14	SPECIAL INSTALLATION OF PIPE	LNFT	718	\$749.93
603016037	14	STEEL CASING 54 IN	LNFT	718	\$386.93
603016045	14	STEEL CASING 24 IN	LNFT	708	\$373.19
603016079	14	SERVICE SADDLE	EACH	1	\$2,000.00
603016150	14	RELAY PIPE CULVERT	LNFT	32	\$100.11
603584329	14	REIN CONC BOX 16 X 4	LNFT	192	\$1,708.49
603586125	14	ENERGY DISSIPATOR BAFFLE-24 IN (610 MM)	EACH	25	\$1,000.00
603587020	14	REMOVE PIPE CULVERT	LNFT	29,515.27	\$20.29

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
603587030	14	REMOVE STORM DRAIN	LNFT	2,040.90	\$24.36
603750300	14	DRAINAGE-STRUCTURE	LS	1	\$37,000.00
604000100	14	ADJUST MANHOLE	EACH	77	\$1,137.05
604000140	14	REMOVE DROP INLET	EACH	20	\$668.68
604000250	14	ADJUST FIRE HYDRANT	EACH	2	\$2,600.00
604000270	14	ADJUST MEDIAN INLET	EACH	1	\$1,200.00
604010004	14	BOX MANHOLE 13 X 4	EACH	1	\$38,546.98
604010035	14	MANHOLE-48 IN TYPE 1	EACH	6	\$8,646.67
604010045	14	MANHOLE-48 IN TYPE 3	EACH	15	\$6,199.79
604010055	14	MANHOLE-54 IN TYPE 3	EACH	4	\$8,515.73
604010065	14	MANHOLE-60 IN TYPE 3	EACH	9	\$6,830.60
604010075	14	MANHOLE-72 IN TYPE 3	EACH	5	\$8,160.00
604010085	14	MANHOLE-84 IN TYPE 3	EACH	3	\$9,750.12
604010108	14	MANHOLE-120 IN TYPE 3	EACH	1	\$20,407.22
604010125	14	MANHOLE-SPECIAL DESIGN	EACH	1	\$6,081.76
604010156	14	MANHOLE TEE-72 IN X 48 IN RISER	EACH	1	\$9,410.00
604010172	14	REMOVE MANHOLE	EACH	9	\$577.46
604010210	14	INLET DROP-TYPE 3	EACH	3	\$9,500.00
604010212	14	INLET DROP-TYPE 4	EACH	24	\$2,412.50
604010213	14	INLET DROP-TYPE 5	EACH	15	\$4,387.88
604010220	14	INLET DROP-SPECIAL DESIGN	EACH	5	\$4,471.80
604010221	14	INLET DROP-TYPE 1	EACH	4	\$3,123.71
604010240	14	INLET CURB-TYPE 2	EACH	5	\$2,950.00
604010253	14	INLET CURB-TYPE A	EACH	29	\$4,983.96
604010255	14	INLET CURB-TYPE B	EACH	25	\$3,892.98
604010265	14	INLET FRAME AND GRATE-REPLACE	EACH	1	\$2,500.00
604010270	14	INLET MEDIAN-TYPE 1	EACH	1	\$5,762.30
604010273	14	INLET MEDIAN-TYPE 2	EACH	3	\$4,386.12
604010475	14	CATCH BASIN	EACH	1	\$10,503.27
604010518	14	COMB 48 IN T3 MH-TA CURB INLET	EACH	1	\$4,761.68
604010525	14	COMB 60 IN T3 MH-TA CURB INLET	EACH	1	\$5,895.42
604010526	14	COMB 60 IN T3 MH-TB CURB INLET	EACH	5	\$7,709.40
604010529	14	COMB 84 IN T3 MH-TA CURB INLET	EACH	1	\$12,471.08
604010533	14	COMB 48 IN T3 MH-T1 DROP INL	EACH	3	\$4,936.87
604010534	14	COMB 48 IN T3 MH-T4 DROP INL	EACH	16	\$3,268.75
604010535	14	COMB 48 IN T3 MH-T3 MED INL	EACH	1	\$4,700.00
604010537	14	COMB 72 IN T3 MH-T 4 DROP INL	EACH	1	\$6,200.00
604010539	14	COMB 60 IN T3 MH-T 4 DROP INL	EACH	1	\$5,700.00
604010541	14	COMB 60 IN T3 MH-T1 DR INLET	EACH	3	\$6,434.93
604010547	14	COMB 54 IN T3 MH-T4 DROP INLET	EACH	2	\$4,000.00
604010549	14	COMB 48 IN T3 MH-TB CURB INLET	EACH	9	\$4,834.03
604010552	14	COMB 48 IN T3 MH-T5 DROP INL	EACH	4	\$5,961.54
604010555	14	RISER INLET	EACH	1	\$6,124.54
604010557	14	COMB 72 IN T3 MH-TB INLET	EACH	1	\$10,090.25
604010570	14	COMB 54 IN TB MH-48 IN RISER	EACH	2	\$8,843.10
604010575	14	COMB 60 IN T1 MH-48 IN RISER	EACH	1	\$8,729.76

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
604010580	14	COMB 60 IN TA MH-48 IN RISER	EACH	1	\$8,389.64
604010581	14	COMB 60 IN T5 MH-48 IN RISER	EACH	1	\$9,183.25
604010582	14	COMB 66 IN TA MH-48 IN RISER	EACH	1	\$9,183.25
604010584	14	COMB 66 IN TB MH-48 IN RISER	EACH	1	\$9,296.62
604010586	14	COMB 66 IN T1 MH-48 IN RISER	EACH	1	\$9,750.10
604010590	14	COMB 72 IN TA MH-48 IN RISER	EACH	1	\$9,409.99
604010630	14	DRAINAGE STRUCTURE	LS	1	\$94,099.96
604010710	14	MODIFY MANHOLE	EACH	5	\$400.00
604020400	14	CSP SLOTTED 12 IN 0.064	LNFT	20	\$150.00
604100020	14	AIR RELEASE VALVE ASSEMBLY	EACH	5	\$1,024.00
605000000	14	CONCRETE BARRIER RAIL TRANSITION	EACH	5	\$1,914.00
605000010	14	TEMPORARY CONCRETE BARRIER RAIL	EACH	34	\$236.25
605000020	14	BARRIER RAIL-CAST IN PLACE	LNFT	307.2	\$84.85
605000030	14	BARRIER RAIL-CAST IN PLACE-BR	LNFT	5,604.69	\$74.21
605000040	14	REVISE CONCRETE BARRIER RAIL-BR	LNFT	6,698.50	\$114.85
605000045	14	REVISE CONC BARRIER RAIL END-BR	EACH	47	\$1,763.17
605000050	14	RESET CONCRETE BARRIER RAIL	EACH	1,427.00	\$15.74
605000060	14	ONE-WAY DEPART CONC BARRIER SECT	EACH	2	\$550.00
605000070	14	REMOVE CONCRETE BARRIER RAIL	EACH	3,600.00	\$39.54
605000080	14	TALL CONCRETE BARRIER RAIL	EACH	169	\$2,035.00
605000090	14	CONCRETE BARRIER RAIL	EACH	4,547.00	\$847.50
605000092	14	36 IN SS CONCRETE BARRIER RAIL-BR	LNFT	481.4	\$200.00
606010020	14	GUARDRAIL-TEMPORARY	LNFT	6,575.00	\$14.33
606010021	14	TEMP GD RAIL-STL/BR APPR-TY 1	EACH	23	\$1,557.65
606010023	14	ONE-WAY DEPART TERM SECTION	EACH	1	\$800.00
606010024	14	TEMP OPTIONAL TERM SECT	EACH	45	\$2,039.42
606010030	14	GUARDRAIL-STEEL	LNFT	187.5	\$23.50
606010038	14	GUARDRAIL-STEEL/LONG POSTS	LNFT	462.5	\$21.00
606010040	14	GUARDRAIL-STEEL BOX BEAM	LNFT	21,582.00	\$41.93
606010041	14	GUARDRAIL-BOX BEAM/8 FT POST	LNFT	864	\$54.00
606010047	14	GD RAIL-STL INT RDWY TERM SECT	LNFT	200	\$53.12
606010050	14	FLEXIBLE ROCKFALL BARRIER	LNFT	90	\$2,244.32
606010097	14	TEMPORARY ROCKFALL PROTECTION	LS	2	\$544,904.00
606010100	14	GUARDRAIL-STEEL-ROCKFALL	LNFT	2,225.00	\$64.00
606010102	14	DRAPED MESH-HTS	SQFT	53,035.00	\$6.00
606010104	14	DRAPED MESH-TW	SQFT	3,700.00	\$2.50
606010117	14	HIGH-TENSION CABLE RAIL	LNFT	10,871.00	\$21.01
606010118	14	HIGH-TENSION CABLE RAIL-TERMINAL SECTION	EACH	2	\$3,660.00
606010120	14	REMOVE CABLE GUARDRAIL	LNFT	1,274.00	\$2.25
606010130	14	RESET CABLE GUARDRAIL	LNFT	894	\$6.53
606010135	14	ANCHOR POST	EACH	8	\$3,507.10
606010140	14	GUARDRAIL END SECTION WIDENING	EACH	80	\$954.23
606010150	14	GUARDRAIL-STL/BR APPR-TY 1	EACH	72	\$2,327.60
606010190	14	GUARDRAIL-STL/BR APPR-TY 2	EACH	12	\$1,259.59
606010230	14	GUARDRAIL-STL/BR APPR-TY 3	EACH	32	\$2,393.20
606010265	14	GRD RL-BOX BEAM/BR APP-SEC TYPE 1	EACH	28	\$4,530.29

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
606010266	14	GRD RL-BOX BEAM/BR APP-SEC TYPE 2	EACH	26	\$4,011.54
606010268	14	GRD RL-BOX BEAM/BR APP-SEC-TYPE 3	EACH	16	\$4,426.25
606010325	14	GRD RL-BOX BEAM TO W-BEAM TRANS	EACH	3	\$4,833.33
606010330	14	MGS GUARDRAIL	LNFT	62,920.45	\$19.55
606010335	14	MASH W-BEAM TERMINAL SECTION	EACH	234	\$2,787.00
606010337	14	MGS GUARDRAIL/LONG POSTS	LNFT	12,549.80	\$27.03
606010338	14	MGS LONGSPAN GUARDRAIL	LNFT	437.5	\$25.25
606010339	14	MGS GRDL STIFF 1/4 POST SPACING	LNFT	62.5	\$50.00
606010342	14	MASH THRIE BEAM BR APPRCH SECTION	EACH	43	\$3,705.48
606010345	14	MGS ONE-WAY DEPARTURE TERMINAL SECTION	EACH	24	\$1,111.00
606010346	14	MGS INTERSECTING RDWAY TERMINAL SECTION	LNFT	862.5	\$54.02
606010350	14	RAISE GUARDRAIL	LNFT	2,097.00	\$9.67
606010370	14	RESET GUARDRAIL	LNFT	550	\$12.33
606010385	14	REMOVE GUARDRAIL	LNFT	84,603.90	\$2.45
606010641	14	GD RL BOX BEAM OPT TERM SEC	EACH	97	\$5,043.39
606010642	14	GUARDRAIL-OPTIONAL TERM SECT	EACH	7	\$3,418.57
606010670	14	BOX BEAM DEPART TERM SEC	EACH	6	\$1,260.00
606011130	14	REVISE CONCRETE BARRIER RAIL-BR	LNFT	491.3	\$90.00
606011244	14	CONCRETE BARRIER RAIL	EACH	27	\$670.00
606011300	14	RESET OPTIONAL TERMINAL SECT	EACH	1	\$1,302.20
606011350	14	WATER FILLED BARRIER	LNFT	120	\$300.00
606011502	14	RESET IMPACT ATTENUATOR	EACH	2	\$1,842.50
606011503	14	RESET TEMP IMPACT ATTENUATOR	EACH	11	\$2,427.27
606011510	14	REMOVE IMPACT ATTENUATOR	EACH	8	\$911.88
606011518	14	TEMPORARY IMPACT ATTENUATOR	EACH	20	\$2,882.91
606011520	14	IMPACT ATTENUATOR	EACH	9	\$34,680.00
606011548	14	IMPACT ATTENUATOR-3 BAY	EACH	4	\$22,850.00
606011549	14	IMPACT ATTENUATOR-4 BAY	EACH	1	\$23,000.00
606011552	14	IMPACT ATTENUATOR-6 BAY	EACH	2	\$29,700.00
606011560	14	IMPACT ATTENUATOR-8 BAY	EACH	1	\$24,500.00
606011570	14	IMPACT ATTENUATOR-9 BAY	EACH	2	\$47,300.00
607000006	14	PANEL-SINGLE CHAIN LINK	EACH	8	\$285.00
607000008	14	PANEL-DOUBLE CHAIN LINK	EACH	9	\$455.00
607000030	14	FENCE-CHAIN LINK 4 FT	LNFT	92	\$24.00
607000050	14	FENCE-CHAIN LINK 6 FT	LNFT	628	\$25.00
607000260	14	GATE-CHAIN LINK	LNFT	48	\$122.08
607100008	14	FENCE-SPECIAL DESIGN	LNFT	8,841.00	\$4.60
607100009	14	FENCE - WILDLIFE FRIENDLY FW	LNFT	17,538.90	\$2.52
607100012	14	FENCE - WILDLIFE FRIENDLY FM	LNFT	1,588.00	\$2.10
607100013	14	FENCE - WILDLIFE	LNFT	23,170.00	\$6.60
607100014	14	FENCE - PANEL/SINGLE - WILDLIFE	EACH	70	\$327.90
607100015	14	FENCE - PANEL/DOUBLE - WILDLIFE	EACH	57	\$563.82
607100016	14	GATE - WILDLIFE	LNFT	84	\$55.28
607100020	14	WILDLIFE JUMPOUT	EACH	8	\$13,453.46
607100098	14	FARM FENCE-TYPE F2W F2M-32 IN WW	LNFT	200	\$5.00
607100103	14	FARM FENCE-TYPE F3W F3M-32 IN WW	LNFT	1,908.00	\$3.60

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
607100114	14	FARM FENCE-TYPE F2W-32 IN WW	LNFT	55,165.00	\$3.29
607100147	14	FARM FENCE-TYPE F2M-32 IN WW	LNFT	14,964.50	\$3.36
607100148	14	FARM FENCE-TYPE F2M-39 IN WW	LNFT	3,219.00	\$3.65
607100149	14	FARM FENCE-TYPE F3W-32 IN WW	LNFT	6,773.00	\$4.35
607100151	14	FARM FENCE-TYPE F3W-39IN WW	LNFT	1,329.00	\$4.10
607100152	14	FARM FENCE-TYPE F3M-32 IN WW	LNFT	62,930.00	\$3.21
607100153	14	FARM FENCE-TYPE F3M-39 IN WW	LNFT	2,595.00	\$3.90
607100159	14	FARM FENCE-TYPE FW-SMOOTH	LNFT	7,665.00	\$2.40
607100161	14	FARM FENCE-TYPE FM-SMOOTH	LNFT	7,190.00	\$1.90
607100202	14	FARM FENCE-TYPE F3W	LNFT	3,560.60	\$2.13
607100219	14	FARM FENCE-TYPE F3M	LNFT	471.3	\$2.40
607100229	14	FARM FENCE-TYPE F4W	LNFT	173,919.50	\$2.57
607100252	14	FARM FENCE-TYPE F4M	LNFT	161,422.20	\$2.02
607100259	14	FARM FENCE-TYPE F5W	LNFT	3,471.00	\$2.57
607100271	14	FARM FENCE-TYPE F5W AND F5M	LNFT	7,266.00	\$3.32
607100281	14	FARM FENCE-TYPE F5M	LNFT	495,727.00	\$1.97
607100293	14	FARM FENCE-TYPE F6M	LNFT	3,891.00	\$2.55
607100360	14	FARM FENCE-PANEL/SINGLE FW	EACH	2,532.00	\$135.87
607100362	14	FARM FENCE-PANEL/SINGLE FM	EACH	461	\$114.76
607100380	14	FARM FENCE-PANEL/DOUBLE FW	EACH	696	\$183.95
607100385	14	FARM FENCE-PANEL/DOUBLE FM	EACH	114	\$182.20
607100388	14	FENCE-WOOD-3 RAIL	LNFT	20	\$40.00
607100390	14	FENCE-PANEL/SNGL-SPECIAL DESIGN	EACH	932	\$284.43
607100395	14	FENCE-PANEL/DBL-SPECIAL DESIGN	EACH	570	\$441.40
607100430	14	FARM GATE-WIRE-TYPE G-2	LNFT	3,951.00	\$8.53
607100440	14	FARM GATE-METAL-TYPE G-3	LNFT	2,140.00	\$19.11
607100450	14	FENCE-PEDESTRIAN PASS	EACH	5	\$420.00
607100455	14	GATE-SPECIAL DESIGN	LNFT	1	\$1,500.00
607100551	14	FENCE-TEMPORARY	LNFT	38,522.50	\$1.65
607100665	14	ROCKFALL ATTENUATOR FENCE-10' TALL	SQFT	62,680.00	\$9.00
607100667	14	ROCKFALL ATTENUATOR FENCE-12' TALL	SQFT	30,780.00	\$10.90
607100670	14	ROCKFALL ATTENUATOR FENCE-15' TALL	SQFT	69,395.00	\$20.00
607100675	14	SHEAR PIN TOE SUPPORT	LNFT	30	\$800.00
607100720	14	DEADMAN	EACH	1,026.00	\$38.54
607150015	14	REMOVE FENCE	LNFT	514	\$1.71
607150020	14	REMOVE CHAIN LINK FENCE	LNFT	3,913.00	\$4.02
607150030	14	RESET CHAIN LINK FENCE	LNFT	963	\$8.00
607150125	14	RESET FENCE	LNFT	300	\$9.44
608000020	14	SIDEWALK DRAIN	EACH	7	\$1,372.68
608010016	14	PEDESTRIAN STAIRWAY	LS	1	\$7,200.00
608010020	14	SIDEWALK-CONCRETE 4 IN	SQYD	13,115.20	\$80.00
608010050	14	SIDEWALK-CONCRETE 6 IN	SQYD	2,868.80	\$122.40
608010052	14	SIDEWALK-CONCRETE 8 IN	SQYD	80.8	\$79.00
608010090	14	CONCRETE 3 IN	SQYD	524.1	\$61.01
608010100	14	CONCRETE 4 IN	SQYD	360.6	\$92.95
608010110	14	CONCRETE 6 IN	SQYD	730.5	\$78.30

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
608010111	14	CONCRETE 8 IN	SQYD	1,614.00	\$135.00
608010112	14	DECORATIVE CONCRETE	SQYD	9,100.90	\$76.12
608010125	14	DETEC WARNING DEVICES-TYPE 1	SQYD	433.2	\$402.63
609010010	14	CURB-CONCRETE	LNFT	2,665.50	\$38.11
609010030	14	CURB-CONC MEDIAN TYPE A	LNFT	25,676.20	\$11.92
609010112	14	CURB 4 IN-CONCRETE	LNFT	3,816.80	\$27.58
609010121	14	CURB-SPECIAL DESIGN	LNFT	7,824.70	\$37.69
609010160	14	GUTTER-CONC VALLEY	SQYD	534.3	\$178.80
609010200	14	CURB AND GUTTER-CONC	LNFT	33,291.00	\$29.36
609010203	14	REMOVE CURB	LNFT	120	\$20.00
609010215	14	CURB MEDIAN-SPECIAL DESIGN COLOR	LNFT	1,846.40	\$31.50
610010100	14	TOPSOIL	CUYD	23,464.55	\$23.30
610100060	14	WETLAND SEEDING - UPLAND	ACRE	19.77	\$510.71
610100065	14	WETLAND SEEDING - WETLAND	ACRE	4.45	\$1,173.59
610100101	14	SEEDING AREA NO 1	ACRE	837.17	\$389.16
610100102	14	SEEDING AREA NO 2	ACRE	101.91	\$1,063.39
610100103	14	SEEDING AREA NO 3	ACRE	271.78	\$274.60
610100326	14	FERTILIZING AREA NO 1	ACRE	796.47	\$94.66
610100470	14	SODDING	SQYD	2,421.80	\$10.09
610100480	14	TURF REINF MAT-SYNTHETIC FIBER	SQYD	2,355.00	\$6.91
610100490	14	TURF REINF MAT-NATURAL FIBER	SQYD	11,534.20	\$6.09
610100555	14	CONDITION SEEDBED SURFACE	ACRE	1,097.25	\$94.12
610100557	14	REVEGETATION	ACRE	32.8	\$2,019.35
610100558	14	REVEGETATION	SQYD	6,834.00	\$4.39
610100559	14	REVEGETATION	LS	15	\$7,815.96
610100560	14	RIPRAP REVEGETATION	SQYD	9,419.00	\$11.43
610100561	14	EROSION CONTROL BLANKET-LONG-TERM	SQYD	161,686.00	\$2.56
610100563	14	WEED CONTROL MAT	SQYD	1,459.00	\$3.31
610100565	14	EROSION CONTROL BLANKET-HIGH-PERFORM	SQYD	94,922.00	\$3.94
610100566	14	EROSION CONTROL BLANKET-SHORT-TERM	SQYD	2,688.00	\$5.29
610100575	14	COIR EROSION CONTROL NET	SQYD	85,708.28	\$4.43
610100625	14	LANDSCAPING	LS	7	\$32,669.59
610100720	14	LANDSCAPE ROCK	CUYD	322	\$71.24
610220050	14	MULCH-COMPOST	ACRE	56.51	\$6,622.38
610220100	14	MULCH	ACRE	13.7	\$12,495.30
610220120	14	COMPOST	ACRE	60.8	\$7,690.00
610507010	14	IRRIGATION SYSTEM	LS	2	\$85,000.00
610590028	14	TREE	EACH	53	\$310.00
610650028	14	TREE AND SHRUB PLANTING	LS	2	\$8,375.00
611010012	14	CATTLE GUARD 12 FT-LIGHT DUTY (3.6 M)	EACH	4	\$7,554.97
611010015	14	CATTLE GUARD 16 FT-HEAVY DUTY (4.8 M)	EACH	1	\$15,500.00
611010016	14	CATTLE GUARD 16 FT-LIGHT DUTY (4.8 M)	EACH	14	\$12,032.43
611010024	14	CATTLE GUARD 24 FT-LIGHT DUTY (7.2 M)	EACH	17	\$12,520.38
611010025	14	CATTLE GUARD 24 FT-HEAVY DUTY (7.2 M)	EACH	16	\$17,430.32
611010027	14	CATTLE GUARD 28 FT-HEAVY DUTY	EACH	1	\$26,000.00
611010030	14	CATTLE GUARD 30 FT-HEAVY DUTY (9.0 M)	EACH	14	\$29,705.00

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
611010032	14	CATTLE GUARD 32 FT-HEAVY DUTY (9.8 M)	EACH	1	\$25,750.00
611010034	14	CATTLE GUARD 32 FT-LIGHT DUTY (9.8 M)	EACH	3	\$20,500.00
611010040	14	CATTLE GUARD 40 FT-HEAVY DUTY	EACH	1	\$34,265.00
611010200	14	REMOVE CATTLE GUARD	EACH	14	\$1,208.64
611010210	14	REMOVE AND SALVAGE CATTLE GUARD	EACH	21	\$1,214.29
611010300	14	RESET CATTLE GUARD	EACH	1	\$3,000.00
613100030	14	RIPRAP-CLASS 1 RANDOM	CUYD	6,357.15	\$58.37
613100040	14	RIPRAP-CLASS 2 RANDOM	CUYD	10,222.02	\$97.05
613100050	14	RIPRAP-CLASS 3 RANDOM	CUYD	3,492.78	\$98.92
613100075	14	RIPRAP-GROUTED	SQYD	1,123.30	\$180.79
613100080	14	RIPRAP-INFILL	CUYD	415	\$123.57
613300050	14	BANK PROTECTION-TYPE 3	CUYD	1,872.80	\$43.34
613300060	14	BANK PROTECTION-TYPE 4	CUYD	3.2	\$225.00
613300100	14	FILTER MATERIAL	CUYD	240	\$84.21
613300110	14	CONCRETE DITCH	LNFT	2,100.00	\$70.00
613400010	14	SLOPE PROTECTION-CONCRETE	SQYD	47	\$215.00
614010011	14	DESIGN, CONSTRUCT MSE WALLS	SQYD	1,869.30	\$861.49
614010015	14	SOIL NAIL RETAINING WALL	SQYD	1,896.29	\$668.43
614010030	14	PRODUCTION SOIL NAILS	LNFT	1,000.00	\$110.00
614010052	14	NOISE BARRIER PRECAST	SQFT	43,122.00	\$70.00
614010053	14	NOISE BARRIER WALL-STRUC MOUNTED	LNFT	212.5	\$1,700.00
614100014	14	DESIGN, CONST RETAINING WALL	SQYD	125.4	\$650.00
614100020	14	DSN, CNST GRAVITY RET WALL	SQYD	525.8	\$801.47
615010029	14	WATER CONTROL STRUCTURE	LS	1	\$16,500.00
615010034	14	REMOVE IRRIGATION STRUCTURE	EACH	43	\$1,173.12
615010035	14	INLET STRUCTURE	LS	1	\$30,000.00
615010070	14	IRRIGATION CANAL GATE-18 IN (460 MM)	EACH	20	\$1,766.25
615010080	14	IRRIGATION CANAL GATE-15 IN (380 MM)	EACH	1	\$1,200.00
615010120	14	IRRIGATION CANAL GATE-24 IN (610 MM)	EACH	6	\$2,970.67
615010130	14	IRRIGATION CANAL GATE-30 IN (760 MM)	EACH	1	\$2,600.00
615010135	14	IRRIGATION CANAL GATE-36 IN (910 MM)	EACH	2	\$3,200.00
615010212	14	DISTRIBUTION GATE	EACH	2	\$1,500.00
615010580	14	TRASH GUARD	EACH	39	\$1,554.29
615010750	14	IRR ALFALFA VALVE-12 IN (300 MM)	EACH	4	\$250.00
616323104	14	CONDUIT-STEEL 1/2 IN RIGID	LNFT	100	\$10.00
616323106	14	CONDUIT-STEEL 3/4 IN RIGID	LNFT	150	\$10.00
616323110	14	CONDUIT-STEEL 1 IN RIGID	LNFT	50	\$12.00
616323114	14	CONDUIT-STEEL 1 1/2 IN RIGID	LNFT	200	\$9.76
616323120	14	CONDUIT-STEEL 2 IN RIGID	LNFT	8	\$45.44
616343909	14	CONDUIT-PLASTIC 3/4 IN	LNFT	56	\$11.25
616343910	14	CONDUIT-PLASTIC 1 IN	LNFT	3,013.00	\$8.58
616343914	14	CONDUIT-PLASTIC 1 1/2 IN	LNFT	71,405.00	\$7.47
616343920	14	CONDUIT-PLASTIC 2 IN	LNFT	10,780.00	\$11.14
616343924	14	CONDUIT-PLASTIC 2 1/2 IN	LNFT	265	\$26.51
616343930	14	CONDUIT-PLASTIC 3 IN	LNFT	810	\$17.66
616783002	14	PULL BOX-CONCRETE TYPE 2	EACH	2	\$2,100.00

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
616783006	14	PULL BOX-COMPOSITE TYPE 1	EACH	64	\$662.66
616783007	14	PULL BOX-COMPOSITE TYPE 2	EACH	175	\$633.52
616783008	14	PULL BOX-COMPOSITE TYPE 3	EACH	4	\$887.41
617000000	14	FOUNDATION-CONCRETE	CUYD	244	\$1,278.42
617000050	14	POLES-TREATED WOOD CLASS 4	LNFT	185	\$45.00
617000060	14	GATE-ROAD CLOSURE	EACH	8	\$40,000.00
617000110	14	REVISE WEATHER MONITORING SYSTEM	LS	1	\$75,726.00
617003090	14	CABLE-ALUMINUM AWG 6-600V	LNFT	375	\$3.00
617033114	14	CABLE-COPPER 2AWG14-600V	LNFT	430	\$1.00
617033212	14	CABLE-COPPER 3AWG12-600V	LNFT	60	\$7.00
617033214	14	CABLE-COPPER 3AWG14-600V	LNFT	15,521.00	\$1.32
617033310	14	CABLE-COPPER 4AWG10-600V	LNFT	895	\$7.00
617033314	14	CABLE-COPPER 5AWG14-600V	LNFT	430	\$1.40
617033414	14	CABLE-COPPER 7AWG14-600V	LNFT	570	\$2.32
617033514	14	CABLE-COPPER 9AWG14-600V	LNFT	780	\$2.07
617033614	14	CABLE-COPPER 12AWG14-600V	LNFT	50	\$2.50
617033814	14	CABLE-COPPER 16AWG14-600V	LNFT	1,030.00	\$3.88
617099055	14	CABLE-COPPER COAXIAL 50 OHM 1/2 IN	LNFT	120	\$5.50
617123102	14	CONDUCTOR-COPPER AWG2-600V	LNFT	3,904.00	\$2.37
617123104	14	CONDUCTOR-COPPER AWG4-600V	LNFT	50,320.00	\$1.43
617123106	14	CONDUCTOR-COPPER AWG6-600V	LNFT	33,870.00	\$1.06
617123108	14	CONDUCTOR-COPPER AWG8-600V	LNFT	87,615.00	\$0.95
617123110	14	CONDUCTOR-COPPER AWG10-600V	LNFT	92,529.00	\$0.75
617123112	14	CONDUCTOR-COPPER AWG12-600V	LNFT	620	\$0.60
617130066	14	DECORATIVE LUMINAIRE POLE-TYPE 1	EACH	48	\$2,633.85
617183050	14	STANDARD-STL TYPE 10-A-500-0	EACH	6	\$1,692.25
617183055	14	STANDARD-STL TYPE 10-A-500-5	EACH	2	\$2,000.00
617183056	14	STANDARD-STL TYPE 10-A-500-6	EACH	253	\$2,409.19
617233030	14	CONTROLLER-CAB PEDESTAL TYPE P	EACH	2	\$1,405.48
617303099	14	DECORATIVE LUMINAIRE ASSEMBLY	EACH	17	\$772.06
617303225	14	LUMINAIRE ASSEMBLY-250 W S.V.	EACH	4	\$375.93
617303300	14	HIGH EFFICACY LUMINAIRE LED	EACH	257	\$619.62
617303302	14	UNDERPASS LUMINAIRE LED	EACH	6	\$700.00
617305300	14	HIGH EFFICACY LUMINAIRE LED	EACH	2	\$650.00
617333000	14	SERV ASSEMBLY-MODIFY	EACH	5	\$759.00
617333120	14	SERV ASSEMB-20 AMP	EACH	3	\$2,400.00
617333130	14	SERV ASSEMB-30 AMP	EACH	5	\$2,733.00
617333140	14	SERV ASSEMB-40 AMP	EACH	1	\$2,700.00
617333160	14	SERV ASSEMB-60 AMP	EACH	5	\$2,044.87
617333195	14	SERV ASSEMB-100 AMP	EACH	2	\$2,250.00
617333198	14	SERV ASSEMBLY-200 AMP	EACH	5	\$2,999.56
617343100	14	ENCLOSURE - NEMA TYPE 3R	EACH	3	\$2,112.81
617483110	14	SIG-TRAF 1 COL-1 WAY 12	EACH	61	\$709.08
617503130	14	SIG-TRAF 3 COL-1 WAY 12-12-12	EACH	18	\$1,047.92
617513125	14	SIG TRAF 4 COL 1 W 12-12-12-12	EACH	3	\$1,396.44
617523010	14	SOL SIG-TRAF 1 COLOR-1 WAY 12	EACH	11	\$1,572.73

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
617533000	14	SIG-TRAF-BACKPLATE-REFLECTIVE	EACH	453	\$93.41
617553020	14	SIG-PEDESTRIAN TYPE 2	EACH	14	\$973.94
617573070	14	RECTANGULAR RAPID FLASHING BEACON	EACH	4	\$9,531.25
617603120	14	CABINET CONTROLLER TYPE P	EACH	1	\$200.00
617605081	14	CONTLR/TRAF-ACTUAT TYPE 8-A	EACH	2	\$969.91
617673100	14	SIG STANDARD TYPE 1-100	EACH	7	\$764.72
617673140	14	SIG STANDARD TYPE 1-140	EACH	1	\$1,100.00
617673200	14	SIG STANDARD TYPE 1-200	EACH	50	\$1,164.59
617695504	14	SIG STANDARD TYPE 2-A-500-4	EACH	2	\$1,100.00
617715095	14	SIG STANDARD TYPE 3-A-900-5	EACH	2	\$1,179.28
617715096	14	SIG STANDARD TYPE 3-A-900-6	EACH	1	\$1,083.55
617715098	14	SIG STANDARD TYPE 3-A-900-8	EACH	2	\$1,216.23
617715100	14	SIG STANDARD TYPE 3-A-900-0	EACH	2	\$1,262.50
617725601	14	SIG STANDARD MODIFY	EACH	2	\$1,263.79
617740000	14	ROADWAY TEMPERATURE SENSOR	EACH	1	\$37,250.00
617743100	14	WIND SPEED SENSOR	EACH	1	\$26,400.00
617763101	14	DETECTOR LOOP	EACH	24	\$1,446.79
617763401	14	OVERHEIGHT DETECTOR	EACH	2	\$30,350.00
617763410	14	RADAR VEHICLE DETECTION	EACH	6	\$2,866.67
617763500	14	DETECTOR-RADAR/PRESENCE	EACH	7	\$8,570.75
617763601	14	DETECTOR-LOOP SHLD CABLE	LNFT	7,670.00	\$1.24
617763700	14	ELECTRIC WILDLIFE DETERRENT MAT SYSTEM	EACH	2	\$121,738.78
617781000	14	REMOVE AND SALVAGE MISC ELECTRICAL	LS	10	\$3,054.36
617781001	14	REMOVE AND SALVAGE MISC ELECTRICAL	LS	2	\$3,325.00
617783020	14	REMOVE CLASS 4 POLE	EACH	4	\$270.00
617783030	14	REMOVE AND RESET MISC ELECTRICAL	LS	1	\$1,030.00
617903100	14	CONTROL UNIT	EACH	8	\$3,790.00
617903255	14	PUSH BUTTON-PEDESTRIAN-TACTILE	EACH	22	\$1,015.42
617903461	14	VEHICLE SPEED FEEDBACK SIGN-SOLAR	EACH	5	\$7,942.00
617903462	14	CHANGEABLE MESSAGE SIGN	EACH	3	\$8,500.00
617903463	14	VARIABLE MESSAGE SIGN	EACH	3	\$6,333.33
617903540	14	YAGI ANTENNA-TYPE D	EACH	1	\$1,500.00
617905502	14	EMER PRE-EMPT DET CABLE-INSTALL	LNFT	200	\$1.60
618030005	14	TRAFFIC CONTROL DEVICES CB	UNIT	15,505,000.00	\$0.69
618030015	14	TRAFFIC CONTROL-FIXED	UNIT	21,500.00	\$1.00
618030050	14	TRAFFIC CONTROL-SINGLE LANE CLOSURE	EACH	3	\$10,815.00
618030055	14	TRAFFIC CONTROL-RAMP CROSSOVER	EACH	9	\$6,834.26
618030080	14	TRAFFIC CONTROL	LS	41	\$32,771.48
618030085	14	TRAFFIC CONTROL (ALT)	LS	1	\$70,000.00
618030180	14	TRAFFIC CONTROL-CROSSOVER	EACH	33	\$12,579.39
618030190	14	TRAFFIC CONTROL-TWO WAY TRAF	MILE	52.7	\$9,985.60
618030210	14	CROSSOVER-MAINTAIN, REMOVE	EACH	1	\$65,000.00
618030240	14	RAMP CROSSOVER	EACH	1	\$53,982.00
618030250	14	CROSSOVER-CONST, MAINTAIN, REMOVE	EACH	5	\$219,497.61
618030260	14	CROSSOVER-CONST, MAINTAIN, CLOSE	EACH	5	\$276,456.24
618030280	14	CROSSOVER RECLAMATION	EACH	9	\$4,887.70

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
618030300	14	CROSSOVER-MAINTAIN, CLOSE	EACH	10	\$7,427.92
618030310	14	CROSSOVER-MEDIAN BARRIER RAIL	EACH	11	\$9,680.91
618100000	14	SINGLE USE SIGNS	SQFT	2,966.50	\$36.29
618100001	14	MOTORCYCLE ADVISORY SIGN	EACH	14	\$860.00
618100005	14	PORTABLE VARIABLE MESSAGE SIGN	EACH	13	\$2,476.92
618100007	14	TRAFFIC ACTUATED TEMPORARY SIGNALS	DAY	750	\$203.40
618110000	14	INSTALL, REMOVE CAMERA SYSTEM	LS	3	\$4,727.58
618110010	14	INSTALL, REMOVE CAMERA SYSTEM	EACH	2	\$3,000.00
618190100	14	TEMPORARY BARRIER RAIL	LNFT	6,650.00	\$32.16
618190110	14	RESET TEMP BARRIER RAIL	LNFT	4,970.00	\$10.87
619010058	14	SIGNS-ALUM SHEET INCR IV	SQFT	16,432.70	\$25.11
619010059	14	SIGNS-SHEET ALUM SHT INCR IX	SQFT	42	\$22.85
619010062	14	SIGNS-ALUM SHEET INCR XI	SQFT	638.6	\$27.91
619010086	14	SIGNS-ALUM REFL SHEET IV	SQFT	10,306.60	\$24.72
619010088	14	SIGNS-ALUM REFL SHEET IX	SQFT	1,559.60	\$24.35
619010090	14	SIGNS-ALUM REFL SHEET XI	SQFT	10,380.34	\$26.74
619010180	14	HISTORICAL MARKER	EACH	1	\$9,000.00
619010200	14	RESET SIGNS	EACH	97	\$335.91
619010210	14	RESET SIGNS-GUIDE	EACH	17	\$1,012.06
619010230	14	REMOVE SIGN	EACH	2,528.00	\$55.95
619010240	14	REMOVE SIGN-GUIDE	EACH	301	\$240.79
619010300	14	POSTS-TUBULAR STEEL	LB	7,146.00	\$6.88
619010310	14	POSTS-STEEL U SIGN	LB	7,178.59	\$4.94
619010320	14	POSTS-STEEL STRUCTURAL SIGN	LB	30,742.00	\$5.43
619010340	14	POSTS-TUBULAR STEEL-SQ-PERF	LB	29,902.00	\$8.61
619010480	14	POLES-TREATED WOOD 4 IN	LNFT	14,846.82	\$11.16
619010490	14	POLES-TREATED WOOD 5 IN	LNFT	2,502.08	\$13.20
619010521	14	OVERHEAD STR/METAL-CANTILEVER	EACH	3	\$22,150.00
619010556	14	REMOVE OVERHEAD STR/METAL-BRIDGE	EACH	1	\$13,500.00
619010720	14	FRANG SIGN POST BKWY - S3 X 5.7 (S75X8)	EACH	8	\$1,031.25
619010721	14	FRANG SIGN POST BKWY- S3 X 7.7 (S75X11)	EACH	2	\$1,055.00
619010722	14	FRANG SIGN POST BKWY-S4 X 7.7 (S100X11)	EACH	80	\$1,131.03
619010724	14	FRANG SIGN POST BKWY-S5 X 10 (S130X15)	EACH	35	\$1,058.30
619010726	14	FRANG SIGN POST BKWY-W4 X 13 (W100X19)	EACH	4	\$1,787.50
619010730	14	FRANG SIGN POST BKWY-W8 X 18 (W200 X 27)	EACH	12	\$1,579.54
619010732	14	FRANG SIGN POST BKWY-W8 X 24(W200X34)	EACH	2	\$1,300.00
619010734	14	FRANG SIGN POST BKWY-W12 X 30(W300X43)	EACH	2	\$2,316.84
619010740	14	FRANG SIGN POST BKWY-3 IN RD (76 MM)	EACH	10	\$1,200.37
619010742	14	FRANG SIGN POST BKWY-3.5 IN RD (89MM)	EACH	21	\$1,143.57
619010744	14	FRANG SIGN POST BKWY-4 IN RD (100 MM)	EACH	10	\$917.00
619010770	14	SQ TUBLR SLIP BASE BKWY-3 IN (76MM)	EACH	34	\$568.94
619010800	14	PANEL DELINEATOR DESIGN A	EACH	1,403.00	\$40.38
619010810	14	PANEL DELINEATOR DESIGN C	EACH	30	\$53.00
619010815	14	PANEL DELINEATOR DESIGN D	EACH	44	\$50.55
619010820	14	PANEL DELINEATOR DESIGN F	EACH	309	\$51.17
619010900	14	PANEL DELINEATOR SNOWPOLE-DES A	EACH	218	\$57.15

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
619010910	14	PANEL DELINEATOR SNOWPOLE-DES C	EACH	22	\$64.00
619010920	14	PANEL DELINEATOR SNOWPOLE-DES F	EACH	73	\$60.25
619011001	14	DELINEATOR SNOWPOLE-DES A	EACH	320	\$41.71
619011002	14	DELINEATOR SNOWPOLE-DES F	EACH	230	\$44.77
619011004	14	DELINEATOR SNOWPOLE-DES C	EACH	8	\$52.55
619011005	14	DELINEATOR SNOWPOLE-DES D	EACH	4	\$27.00
619011010	14	DELINEATOR DES A	EACH	7,305.00	\$23.97
619011020	14	DELINEATOR DES B	EACH	234	\$27.89
619011030	14	DELINEATOR DES C	EACH	716	\$27.46
619011040	14	DELINEATOR DES D	EACH	633	\$30.36
619011060	14	DELINEATOR DES F	EACH	888	\$25.64
619011070	14	DELINEATOR DES G	EACH	484	\$27.76
619011080	14	DELINEATOR DES H	EACH	469	\$21.53
619011085	14	DELINEATOR DES BJ	EACH	256	\$31.69
619011087	14	DELINEATOR DES GJ	EACH	154	\$32.80
619011138	14	DELINEATION-LINEAR-WHITE-W-BEAM	EACH	5,732.00	\$17.90
619011160	14	TOP MTD BARRIER DELIN-SGL FACE-YELLOW	EACH	73	\$53.00
619011161	14	TOP MTD BARRIER DELIN-SGL FACE-WHITE	EACH	255	\$48.83
619011162	14	TOP MTD BARRIER DELIN-DBL FACE-YELLOW	EACH	160	\$15.00
619011165	14	TOP MTD BARRIER DELIN-DBL FACE-WHITE	EACH	6	\$41.67
619011172	14	TOP MTD GUARDRAIL DELIN-SGL FACE-WHITE	EACH	455	\$8.00
619011179	14	DELINEATOR-FLEX SURF MTD WH	EACH	75	\$96.61
619011180	14	DELINEATOR-FLEX SURF MTD YLW	EACH	112	\$87.52
619011200	14	DELINEATION-LINEAR-BARRIER-WHITE	EACH	230	\$45.00
619011205	14	DELINEATION-LINEAR-BARRIER-YELLOW	EACH	4,010.00	\$27.20
619011260	14	REMOVE AND SALVAGE FLEXIBLE DELINEATORS	EACH	88	\$13.41
619526010	14	LED CHEVRON SIGN PANEL 24X30 (610X760)	EACH	24	\$4,400.00
619526070	14	RETRO-REFL STRIP-FYG 4X72 (100X1800)	EACH	13	\$56.21
619526085	14	RETRO-REFL STRIP-RED 4X72 (100X1800)	EACH	38	\$56.21
619526090	14	RETRO-REFL STRIP-RED 4X60 (100X1500)	EACH	2	\$40.00
619526095	14	RETRO-REFL STRIP-RED 4X48 (100X1220)	EACH	8	\$101.00
620010300	14	CURB MARKING-YELLOW PAINT	GAL	22	\$226.75
620010301	14	CURB MARKING-YELLOW EPOXY	GAL	1,241.00	\$265.44
620011105	14	WORDS AND SYMBOLS-WHITE PAINT	GAL	898.11	\$228.41
620011110	14	WORDS AND SYMBOLS-YELLOW PAINT	GAL	427	\$205.58
620011200	14	WORDS AND SYMBOLS-WHITE PLASTIC	SQFT	623	\$22.00
620011260	14	WORDS AND SYMBOLS-WHITE EPOXY	GAL	855.32	\$374.71
620011265	14	WORDS AND SYMBOLS-YELLOW EPOXY	GAL	483	\$321.24
620011319	14	STRIPING-CONTRAST TAPE 7 IN	LNFT	2,416.00	\$11.00
620011325	14	STRIPING-4 IN WHITE-HIGH PERF TAPE	LNFT	750	\$4.25
620011330	14	STRIPING-4 IN YELLOW-HIGH PERF TAPE	LNFT	800	\$4.25
620011335	14	STRIPING-6 IN WHITE-HIGH PERF TAPE	LNFT	140	\$6.75
620011340	14	STRIPING-6 IN YELLOW-HIGH PERF TAPE	LNFT	450	\$6.75
620011350	14	STRIPING-12 IN WHITE-HIGH PERF TAPE	LNFT	160	\$12.00
620011355	14	WORDS & SYMBOLS-WHITE-HIGH PERF TAPE	SQFT	84	\$17.50
620012950	14	TEMPORARY STRIPING	MILE	352.48	\$579.86

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
620013000	14	STRIPING-WHITE PAINT	GAL	21,142.31	\$28.93
620013010	14	STRIPING-WHITE PAINT-HIGH DURABLE	GAL	122	\$65.00
620013955	14	REMOVE PAVEMENT MARKINGS	LNFT	91,343.00	\$0.38
620013956	14	REMOVE PAVEMENT MARKINGS	MILE	83.6	\$391.69
620013957	14	THERMOPLASTIC TREATMENT	LS	1	\$25,000.00
620013960	14	STRIPING-WHITE EPOXY	GAL	20,990.08	\$63.38
620013970	14	STRIPE GROOVING	LNFT	9,375.00	\$4.37
620013975	14	STRIPE GROOVING	SQFT	84	\$15.00
620014000	14	STRIPING-YELLOW PAINT	GAL	14,866.18	\$29.28
620014010	14	STRIPING-YELLOW PAINT-HIGH DURABLE	GAL	81	\$65.00
620014940	14	STRIPING-YLW PLASTIC 24 IN	LNFT	112	\$44.00
620014960	14	STRIPING-YELLOW EPOXY	GAL	15,270.33	\$65.00
622010072	14	REINFORCEMENT GEOTEXTILE	SQYD	148,375.54	\$3.59
622010075	14	GEOGRID - BIAXIAL	SQYD	32,110.00	\$2.11
622010116	14	CONCRETE EDGE DRAIN OUTLET	EACH	1	\$575.00
622011022	14	SUBSURFACE DRAIN FILTER-HIGH SURV	SQYD	25,121.93	\$2.45
622011043	14	PERM EROSION CONTROL-HIGH SURV	SQYD	26,495.75	\$4.46
622011084	14	GEOTEXTILE STABILIZATION	SQYD	747,774.17	\$1.57
622011086	14	SEPARATION GEOTEXTILE - HIGH	SQYD	222,290.00	\$1.28
622011087	14	SEPARATION GEOTEXTILE - MOD	SQYD	220,911.00	\$1.05
622011173	14	GEOCOMPOSITE LINER	SQYD	53,524.00	\$10.99
622011175	14	EDGE DRAIN	LNFT	2,769.90	\$11.00
623000155	14	MAILBOX	EACH	84	\$216.58
623000180	14	MAILBOX-LARGE	EACH	42	\$228.17
623000190	14	RESET MAILBOX	EACH	4	\$304.06
JOC104000	14	MISCELLANEOUS WORK	UNIT	20,000.00	\$1.00
JOC109000	14	MOBILIZATION	LS	4	\$5,247.50
JOC202000	14	SHRUB CLEARING, REMOVAL, DISPOSAL	ACRE	1.1	\$4,764.00
JOC202050	14	SHRUB CLEARING, REMOVAL, DISPOSAL	EACH	138	\$70.79
JOC202100	14	TREE CLEARING, REMOVAL, DISPOSAL	EACH	123	\$201.32
JOC618150	14	TRAFFIC CONTROL-LS	LS	2	\$9,750.00
JOC618175	14	TRAFFIC CONTROL-FIXED	UNIT	16,000.00	\$1.00
JOC619048	14	SIGNS-ALUM REFL SHEET XI	SQFT	2,480.80	\$23.51
JOC619050	14	REMOVE SIGNS	EACH	256	\$31.02
JOC619065	14	POSTS-TUBULAR STEEL	LB	6,500.00	\$6.32
JOC619075	14	RESET SIGNS	EACH	50	\$150.00
JOC619090	14	POLES TREATED WOOD 4 IN	LNFT	1,472.00	\$10.22
JOC619095	14	POLES TREATED WOOD 5 IN	LNFT	732	\$12.10