

Montana Department of Transportation
Construction Contracting Bureau

Date(s) Issued:
April 24, 2024

A M E N D M E N T S

For The Following Project(s)
To Be Let On:
April 25, 2024

For detailed information, go to the following link and access the most current letting and desired project: <https://www.mdt.mt.gov/business/contracting/advertised-bid-packages.aspx>

202 – LAKE KOOCANUSA BRIDGE - N & S
STPP 33-1(48)49

REVISED SCHEDULE OF ITEMS

Changing quantity for Item #:
606010330 MGS GUARDRAIL – LNFT = 49,482.2

Adding Bid Item #:
104030065 MISCELLANEOUS ITEMS A – LNFT = 1,637.50

INSTRUCTIONS – READ CAREFULLY

Amendments: Consist of contract revisions to the electronic bid files including added bid items, deleted bid items, or bid item quantity changes. Load the electronic amendment file while in the opened bid file to apply the amendment. The Schedule of Items printout on projects with amendments must show the amendment(s) applied at the bottom of each page to be considered responsive. Bid files for AASHTOWare Project Bids will only be updated for Amendments.



Darin Reynolds, Bureau Chief
Construction Contracting Bureau