



**MONTANA DEPARTMENT OF
TRANSPORTATION**

CONTRACT PLANS BUREAU

AVERAGE PRICES CATALOG

ENGLISH

JANUARY 1, 2016 to DECEMBER 31, 2016

Montana Department of Transportation					
Weighted Average Unit Bid Prices - English					
January 1, 2016 to December 31, 2016					
Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
103000000	14	TRAINING PROGRAM	HOUR	6,500.00	\$21.06
103500005	14	ESCROW OF BID DOCUMENTS	LS	24	\$791.35
104030010	14	MISCELLANEOUS WORK	UNIT	2,259,500.00	\$1.00
104030011	14	MISCELLANEOUS ITEMS-LS	LS	2	\$62,500.00
104030015	14	REMOVE AND RESET MISC ITEMS	LS	5	\$5,527.60
104030025	14	MISCELLANEOUS ITEMS-INSTALL	EACH	11	\$1,338.18
104030030	14	MISCELLANEOUS ITEMS-INSTALL	LNFT	56	\$400.00
104030035	14	MISCELLANEOUS ITEMS-REPAIR	LS	1	\$2,500.00
104030037	14	MISCELLANEOUS ITEMS-SQYD	SQYD	178	\$1,185.00
104030040	14	MISCELLANEOUS ITEMS-SQFT	SQFT	2,283.00	\$49.21
104030045	14	MISCELLANEOUS ITEMS-EACH	EACH	38	\$894.86
104030055	14	MISCELLANEOUS ITEMS-DAY	DAY	30	\$2,350.00
104030060	14	MISCELLANEOUS ITEMS-CUYD	CUYD	835	\$12.54
104030065	14	MISCELLANEOUS ITEMS-LNFT	LNFT	12,500.00	\$1.50
104030067	14	MISCELLANEOUS ITEMS-ACRE	ACRE	3.9	\$35,490.00
104030070	14	MISCELLANEOUS ITEMS-REMOVAL	LS	2	\$2,225.00
105070000	14	CONTRACTOR SURVEY AND LAYOUT	LS	20	\$42,862.32
105070410	14	PROPERTY SURVEY	LS	1	\$25,000.00
105080050	14	MONUMENT AND BOX	EACH	14	\$650.00
105080070	14	MONUMENT BOX	EACH	1	\$900.00
105080112	14	ADJUST MONUMENT BOX	EACH	16	\$650.00
105080115	14	FINISH GRADE CONTROL	CRFT	369,699.00	\$0.56
105080117	14	FINISH GRADE CONTROL	LS	1	\$3,740.00
105080200	14	BRIDGE SURVEY	LS	6	\$6,033.33
107000020	14	CONTAMINATED SOIL	UNIT	70,500.00	\$1.00
107000030	14	CONTAMINATED WATER	UNIT	4,000.00	\$1.00
107000060	14	NOXIOUS WEED CONTROL	UNIT	39,300.00	\$1.00
107100000	14	PUBLIC RELATIONS	LS	4	\$74,500.00
108000000	14	CRITICAL PATH SCHEDULE	LS	16	\$3,318.65
109200005	14	MOBILIZATION	LS	118	\$194,006.36
201311000	14	REMOVE TREES	EACH	53	\$690.62
202020040	14	REMOVE STRUCTURE	EACH	2	\$5,000.00
202020041	14	REMOVE STRUCTURE	LS	7	\$44,785.71
202020095	14	REMOVE BRIDGE APPROACH SLAB	SQYD	204	\$105.00
202020097	14	REMOVE BRIDGE APPROACH SLAB	EACH	1	\$6,544.53
202020136	14	REMOVE CONCRETE PAVEMENT	SQYD	17,405.00	\$6.00
202020139	14	REMOVE ASPHALT FROM DECK	SQYD	180	\$26.75
202020140	14	REMOVE BITUMINOUS PAVEMENT	SQYD	49,709.00	\$3.03
202020353	14	REMOVE CONCRETE	SQYD	613.6	\$56.57
202020358	14	ABANDON WELL	EACH	3	\$1,773.33
202020540	14	REMOVE MISCELLANEOUS ITEMS	LS	1	\$1,135.00

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
203020100	14	EXCAVATION-UNCLASSIFIED	CUYD	4,808,398.00	\$3.38
203020175	14	EXCAVATION-UNCLASS CHANNEL	CUYD	4,770.00	\$15.59
203020190	14	ADJUST MONITORING WELL	EACH	4	\$2,000.00
203020200	14	EXCAVATION-UNCLASS BORROW	CUYD	247,398.00	\$3.68
203020225	14	EXCAVATION-STREET	CUYD	82,588.00	\$17.86
203020278	14	EXCAVATION-DIGOUTS	CUYD	93,296.00	\$12.72
203020310	14	SPECIAL BORROW-NEAT LINE	CUYD	277,141.00	\$10.72
203020360	14	SCALING	hour	2,163.00	\$175.16
203020375	14	EMBANKMENT IN PLACE	CUYD	82,962.00	\$13.15
203020380	14	SPECIAL EMBANKMENT	CUYD	37,775.00	\$19.00
203030110	14	ROCK BOLT	LNFT	1,850.00	\$86.71
203030117	14	EXPLORATORY EXCAVATION	hour	260	\$624.23
203080100	14	TOPSOIL-SALVAGING AND PLACING	CUYD	390,128.00	\$3.75
203080112	14	WETLAND SOIL-SALVAGE AND PLACE	CUYD	288	\$26.00
204010185	14	BLASTING CONSULTANT	LS	5	\$17,848.93
204010195	14	TRIM BLASTING	CUYD	2,515.00	\$9.52
204010215	14	DRILL PRESPLITTING HOLES	LNFT	87,822.00	\$9.21
206000000	14	DETOUR-CONSTRUCT, MAINTAIN	LS	1	\$22,900.00
206000020	14	DETOUR-CONSTRUCT, MAINTAIN, REMOVE	LS	1	\$55,000.00
208010000	14	BMP ADMINISTRATION	LS	9	\$2,295.07
208010150	14	TEMPORARY EROSION CONTROL - LS	LS	40	\$27,117.36
208010200	14	TEMPORARY EROSION CONTROL	UNIT	24,500.00	\$1.00
208010486	14	STREAMBED MATERIAL	CUYD	367	\$60.76
208010500	14	BIOENGINEERED BANK	LS	1	\$35,100.00
209010160	14	TEMPORARY SHORING	LS	1	\$46,498.00
210020000	14	GRADER-MOTOR	hour	141	\$157.52
210020170	14	TEST TRAILER-TRANSPORT,SETUP	MILE	4,814.00	\$15.54
212000000	14	OBLITERATE ROADWAY	STA	90	\$770.56
301020252	14	BRIDGE END BACKFILL-TYPE 1	CUYD	906	\$32.26
301020253	14	BRIDGE END BACKFILL-TYPE 2	CUYD	761	\$38.98
301020254	14	BRIDGE END BACKFILL-TYPE 3	CUYD	581	\$43.92
301020268	14	TRAFFIC GRAVEL	CUYD	39,452.00	\$13.55
301020340	14	CRUSHED AGGREGATE COURSE	CUYD	547,301.00	\$22.35
301020345	14	CRUSHED AGGREGATE COURSE	TON	93,501.00	\$12.04
301020348	14	DRAIN AGGREGATE	CUYD	268	\$49.21
301020416	14	SHOULDER GRAVEL	CUYD	28,971.00	\$10.33
301020450	14	SPECIAL BACKFILL	CUYD	47,429.00	\$27.53
301020453	14	NON-FROST SUSCEPTIBLE BACKFILL	CUYD	18,698.00	\$17.25
301020465	14	LOW PERMEABILITY BACKFILL	CUYD	198.9	\$43.08
301020526	14	TOP SURFACING GR 3B	CUYD	2,235.00	\$63.25
301020625	14	AGGREGATE TREATMENT	SQYD	1,758,451.00	\$0.36
302000000	14	PAVEMENT PULVERIZATION	SQYD	284,696.00	\$0.62
304010002	14	BLOTTER MATERIAL	SQYD	334,250.00	\$0.45
304010005	14	BASE-CEMENT TREATED	CUYD	83,460.00	\$52.68
401020021	14	COMMERCIAL MIX-PG 70-28	TON	18,307.00	\$70.36
401020022	14	COMMERCIAL MIX-PG 64-28	TON	21,258.10	\$78.78

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
401020023	14	COMMERCIAL MIX-PG 58-28	TON	71	\$395.77
401020045	14	PLANT MIX SURF GR S-3/4 IN	TON	941,422.00	\$30.91
401020048	14	PLANT MIX SURF GR S-1/2 IN	TON	156,742.00	\$27.81
401020055	14	COMMERCIAL MIX-3/8 IN-PG 64-28	TON	7,871.00	\$99.11
401020057	14	COMMERCIAL MIX-3/8 IN-PG 58-28	TON	151	\$220.00
401020062	14	COMMERCIAL MIX-1/2 IN-PG 64-28	TON	3,726.00	\$88.88
401020063	14	COMMERCIAL MIX-1/2 IN-PG 70-28	TON	1,708.00	\$102.03
401020065	14	PLANT MIX SURF GR S-3/8 IN	TON	39,303.00	\$40.61
401020067	14	MICROSURFACING AGGREGATE-TYPE 2	TON	2,505.00	\$80.00
401020068	14	MICROSURFACING AGGREGATE-TYPE 3	TON	3,346.00	\$60.00
401020070	14	MICROSURFACING AGGREGATE	TON	22,357.00	\$55.77
401020250	14	MINERAL FILLER-CIR	TON	318.1	\$200.00
401020300	14	HYDRATED LIME	TON	15,926.00	\$194.99
401020325	14	COLD RECYCLED PLANT MIX	SQYD	196,425.00	\$2.75
402020089	14	ASPHALT CEMENT PG 58-28	TON	2,193.80	\$390.22
402020092	14	ASPHALT CEMENT PG 64-28	TON	38,813.50	\$402.46
402020095	14	ASPHALT CEMENT PG 70-28	TON	20,697.90	\$420.81
402020305	14	EMULSIFIED ASPHALT SS-1	GAL	58,928.00	\$2.32
402020310	14	EMULSIFIED ASPHALT	TON	1,066.60	\$344.59
402020315	14	EMULSIFIED ASPHALT-TACK COAT	GAL	93,530.00	\$1.56
402020320	14	EMULSIFIED ASPHALT-FOG SEAL	GAL	30,015.20	\$3.14
402020337	14	MICROSURFACING EMULSION	TON	3,247.50	\$516.42
402020360	14	EMULSIFIED ASPHALT CRS-2	TON	232.1	\$465.89
402020368	14	EMULSIFIED ASPHALT CRS-2P	TON	17,928.20	\$416.91
402020375	14	EMULSIFIED ASPHALT CHFRS-2P	TON	1,325.70	\$416.22
402020476	14	RECYCLING AGENT CIR-EE	TON	946.8	\$492.00
403010245	14	CRACK FILLING	LNFT	55,950.00	\$4.90
403010255	14	CRACK SEALING	LB	418,448.00	\$2.46
409000000	14	FINAL SWEEP AND BROOM	CRMI	436.3	\$526.29
409000010	14	COVER-TYPE 1	SQYD	6,640,048.00	\$0.53
409000020	14	COVER-TYPE 2	SQYD	3,530,065.00	\$0.60
409000030	14	COVER-TYPE 3	SQYD	605,016.00	\$0.62
411010000	14	COLD MILLING	SQYD	3,200,755.00	\$1.17
411011120	14	CENTERLINE RUMBLE STRIPS-TYPE 1	MILE	549.7	\$813.31
411011125	14	CENTERLINE RUMBLE STRIPS-TYPE 2	MILE	682.8	\$827.16
411011130	14	CENTERLINE RUMBLE STRIPS-TYPE 3	MILE	1,105.50	\$846.49
411011135	14	RUMBLE STRIPS	MILE	721.07	\$705.26
411011140	14	TRANSVERSE RUMBLE STRIPS	LS	6	\$3,456.10
501000100	14	PCCP JOINT SEAL	LNFT	61,635.80	\$1.24
501000150	14	CRACK AND SEAT	SQYD	172,223.00	\$0.66
501010120	14	PORT CEM CONC PAVE 8 IN	SQYD	101	\$84.00
501010125	14	PORT CEM CONC PAVE 9 IN	SQYD	15,389.00	\$110.47
501010126	14	PORT CEM CONC PAVE-9 IN-COLOR	SQYD	1,049.00	\$194.59
501010400	14	FULL DEPTH CONCRETE REPAIR	SQYD	142	\$376.00
501010401	14	CONCRETE-SHALLOW REPAIR	SQYD	10	\$500.00
501010404	14	PCCP SLAB REPLACEMENT	SQYD	1,117.00	\$117.86

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
501010422	14	CONCRETE PAVEMENT GRINDING	SQYD	13,455.00	\$10.85
551020030	14	CONCRETE-CLASS GENERAL	CUYD	965.4	\$1,525.80
551020035	14	CONCRETE-CLASS STRUCTURE	CUYD	280.4	\$689.93
551020107	14	CONCRETE-CLASS DECK	CUYD	289.1	\$568.17
551020120	14	CEMENT GROUT	CUYD	7,132.00	\$81.00
551020126	14	CONTROLLED LOW STRENGTH MATL	CUYD	835	\$194.18
551020166	14	CONCRETE-CLASS DRILLED SHAFT	CUYD	26.2	\$300.00
552010041	14	REVISE JOINT	LNFT	446.8	\$120.00
552010053	14	BRIDGE SUPERSTRUCTURE	LS	2	\$449,000.00
552010060	14	REPAIR STRUCTURE	LS	3	\$12,000.00
552010080	14	DRILLING	LNFT	10,100.80	\$75.75
552010140	14	TRANSVERSE DECK GROOVING	SQYD	16,259.90	\$9.19
552010160	14	BRIDGE DECK CRACK SEAL	SQYD	57,959.00	\$10.28
552011000	14	EXPANSION JOINT	LNFT	64	\$190.00
552011010	14	EXPANSION JOINT STRIP SEAL	LNFT	310.1	\$222.12
552011020	14	EXPANSION JOINT-MODULAR	LNFT	120	\$1,500.00
552011040	14	REFURBISH EXPANSION JOINT	LNFT	38	\$75.00
552011110	14	JOINT SEALS-SILICONE	LNFT	1,134.10	\$45.54
552011120	14	JOINT SEALS-POLYURETHANE	LNFT	44	\$90.75
552011140	14	RESEAL EXISTING JOINTS	LNFT	42.2	\$40.00
552011310	14	REVISE DECK DRAIN	EACH	14	\$1,542.86
553010152	14	PRESTRESSED BEAM-TYPE MTS-45	LNFT	680	\$310.00
553010480	14	PRESTRESSED TRI DECK BEAMS	LNFT	868.33	\$400.00
555010100	14	REINFORCING STEEL	LB	40,895.20	\$2.18
555010200	14	REINFORCING STEEL-EPOXY COATED	LB	66,516.00	\$1.80
556000100	14	PAINT EXISTING STRUCTURAL STEEL	SQYD	109.7	\$300.00
556010010	14	STRUCTURAL STEEL - MISC	LS	2	\$66,158.67
557010011	14	BRIDGE RAIL-W740	LNFT	259.9	\$180.00
557010012	14	BRIDGE RAIL-T 101	LNFT	350.83	\$105.00
557010013	14	BRIDGE RAIL-W830	LNFT	344.9	\$150.00
557010105	14	PEDESTRIAN RAIL	LNFT	639.8	\$45.66
557010110	14	HAND RAIL	LNFT	652.9	\$153.05
557010121	14	BICYCLE RAIL	LNFT	120	\$82.50
557010500	14	REVISE BRIDGE RAIL	LNFT	761.42	\$145.00
557010606	14	REMOVE BRIDGE RAIL	LNFT	2,928.20	\$10.00
558000120	14	DRILLED SHAFT - 3.0 FT	LNFT	100	\$3,300.00
558001300	14	TEMP DRILLED SHAFT CASING	LNFT	56	\$340.00
559010202	14	RE-DRIVE TEST PILE	EACH	2	\$3,000.00
559040000	14	PILE DRILL AND SOCKET	LNFT	102	\$35.00
559040035	14	DYNAMIC LOAD TEST	EACH	4	\$5,450.00
559050080	14	FURN STEEL PILE HP 14 X 89	LNFT	180.5	\$70.00
559050103	14	FURN STEEL PIPE PILE 16 X 1/2 IN	LNFT	630.7	\$68.29
559050112	14	FURN STEEL PIPE PILE 24 X 1/2 IN	LNFT	175	\$100.00
559060081	14	DRIVE STEEL PILE HP 14 X 89	LNFT	167.2	\$15.00
559060103	14	DRIVE STEEL PIPE PILE 16 X 1/2	LNFT	512.8	\$30.21
559060112	14	DRIVE STEEL PIPE PILE 24 X 1/2	LNFT	140	\$70.00

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
559060200	14	PILE CUTTING SHOE	EACH	12	\$316.67
559060300	14	PILE DRIVING POINT	EACH	8	\$200.00
559060350	14	PILE CONICAL DRIVING POINT	EACH	8	\$500.00
561010525	14	EXPANSION JOINT-PRECOMPRESSED	LNFT	288	\$78.57
561020110	14	BRIDGE DECK MILLING	SQYD	15,475.70	\$48.75
562000020	14	CLASS A BRIDGE DECK REPAIR	SQYD	1,229.80	\$337.63
562000030	14	CLASS B BRIDGE DECK REPAIR	SQYD	179.29	\$1,474.49
563000000	14	CONCRETE-CLASS OVERLAY	CUYD	1,013.50	\$949.57
563000040	14	POLYMER OVERLAY	SQYD	8,997.70	\$29.97
563000050	14	HIGH FRICTION SURFACE TREATMENT	SQYD	2,523.50	\$17.52
563000100	14	PREPARE DECK	SQYD	11,521.20	\$7.57
563000110	14	WATERPROOF MEMBRANE	SQYD	95	\$25.00
601010770	14	ADJUST WATER SERVICE LINE	EACH	1	\$1,235.00
601010775	14	WATER SERVICE	EACH	1	\$5,000.00
601011920	14	INSULATION	SQFT	420	\$12.31
601012035	14	ABANDON WATER SERVICE	EACH	1	\$1,164.00
603000050	14	GRANULAR BEDDING MATERIAL	CUYD	6,374.00	\$28.87
603000055	14	BEDDING MATERIAL	CUYD	9,905.00	\$27.69
603000060	14	FOUNDATION MATERIAL	CUYD	7,998.00	\$24.79
603000078	14	ADJUST CURB BOX	EACH	63	\$216.94
603000085	14	ADJUST WATER MAIN	EACH	2	\$12,900.00
603000087	14	ABANDON SANITARY SERVICE	EACH	1	\$1,164.00
603000100	14	CURED IN PLACE PIPE LINER-24 IN	LNFT	943	\$194.50
603000110	14	CURED IN PLACE PIPE LINER-36 IN	LNFT	242	\$346.00
603010020	14	FILL AND ABANDON PIPE	CUYD	557.5	\$242.01
603010025	14	PLUG ENDS AND ABANDON PIPE	EACH	9	\$1,888.89
603010032	14	DRAINAGE PIPE 12 IN	LNFT	228	\$37.00
603010040	14	DRAINAGE PIPE 18 IN	LNFT	9,228.00	\$38.46
603010048	14	DRAINAGE PIPE 24 IN	LNFT	9,314.00	\$65.07
603010056	14	DRAINAGE PIPE 30 IN	LNFT	2,044.00	\$79.75
603010064	14	DRAINAGE PIPE 42 IN	LNFT	1,214.00	\$117.44
603010066	14	DRAINAGE PIPE 36 IN	LNFT	2,848.00	\$96.28
603010068	14	DRAINAGE PIPE 48 IN	LNFT	1,798.00	\$136.63
603010072	14	DRAINAGE PIPE 54 IN	LNFT	500	\$174.69
603010076	14	DRAINAGE PIPE 60 IN	LNFT	416	\$159.60
603010084	14	DRAINAGE PIPE 72 IN	LNFT	646	\$219.11
603010088	14	DRAINAGE PIPE 78 IN	LNFT	76	\$300.00
603010092	14	DRAINAGE PIPE 84 IN	LNFT	168	\$198.20
603010096	14	DRAINAGE PIPE 90 IN	LNFT	132	\$307.00
603010100	14	DRAINAGE PIPE 96 IN	LNFT	188	\$260.00
603010108	14	DRAINAGE PIPE 108 IN	LNFT	142	\$285.48
603010148	14	DRAINAGE PIPE ARCH 28 IN	LNFT	82	\$67.00
603010160	14	DRAINAGE PIPE ARCH 36 IN	LNFT	76	\$87.00
603010480	14	CAP 42 IN 0.060	LNFT	86	\$200.00
603010518	14	CSP 15 IN 0.064	LNFT	50	\$50.00
603010522	14	CSP 18 IN 0.064	LNFT	46	\$126.19

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
603010532	14	CSP 24 IN 0.064	LNFT	78	\$173.90
603010538	14	CSP 24 IN 0.079-CTD	LNFT	1,033.00	\$60.23
603010554	14	CSP 30 IN 0.064	LNFT	6	\$140.73
603010560	14	CSP 30 IN 0.079-CTD	LNFT	360	\$71.00
603010602	14	CSP 42 IN 0.079-CTD	LNFT	62	\$122.72
603010636	14	CSP 54 IN 0.079-CTD	LNFT	378	\$135.00
603010694	14	CSP 84 IN 0.079-CTD	LNFT	614	\$235.25
603010713	14	CSP 96 IN 0.109-CTD	LNFT	416	\$260.13
603010720	14	CSP 108 IN 0.109	LNFT	14	\$974.60
603010729	14	CSP 120 IN 0.138-CTD	LNFT	752	\$395.00
603010740	14	CSP 144 IN 0.168 CTD	LNFT	456	\$1,000.00
603010958	14	CSPA 21 IN 0.079	LNFT	244	\$46.00
603011820	14	SSPP 144 IN 0.249-CTD	LNFT	420	\$1,050.00
603011830	14	SSPP 150 IN 0.138-CTD	LNFT	210	\$500.00
603012183	14	SSPPA 13 FT 3 IN 0.111 CTD	LNFT	106	\$1,200.00
603012529	14	RCP 15 IN CLASS 3	LNFT	6	\$105.00
603012535	14	RCP 18 IN CLASS 3	LNFT	406	\$74.48
603012540	14	RCP 18 IN CLASS 4	LNFT	1,486.00	\$79.44
603012565	14	RCP 24 IN CLASS 3	LNFT	1,482.00	\$93.89
603012575	14	RCP 24 IN CLASS 4	LNFT	492	\$89.50
603012610	14	RCP 30 IN CLASS 2	LNFT	74	\$103.09
603012615	14	RCP 30 IN CLASS 3	LNFT	462	\$106.95
603012645	14	RCP 36 IN CLASS 2	LNFT	210	\$150.68
603012690	14	RCP 48 IN CLASS 2	LNFT	128	\$215.00
603012730	14	RCP 60 IN CLASS 2	LNFT	82	\$267.39
603012780	14	RCP 84 IN CLASS 2	LNFT	12	\$512.00
603012805	14	RCP IRR 12 IN CLASS 3	LNFT	2,412.00	\$72.07
603012810	14	RCP IRR 12 IN CLASS 4	LNFT	1,355.40	\$47.67
603012815	14	RCP IRR 12 IN CLASS 5	LNFT	310.9	\$60.79
603012825	14	RCP IRR 15 IN CLASS 3	LNFT	34	\$65.00
603012827	14	RCP IRR 15 IN CLASS 5	LNFT	2,990.30	\$59.00
603012840	14	RCP IRR 18 IN CLASS 3	LNFT	7,401.40	\$58.82
603012845	14	RCP IRR 18 IN CLASS 4	LNFT	793.2	\$55.42
603012880	14	RCP IRR 24 IN CLASS 3	LNFT	5,462.50	\$73.12
603012885	14	RCP IRR 24 IN CLASS 4	LNFT	380.7	\$84.81
603012915	14	RCP IRR 30 IN CLASS 3	LNFT	1,790.30	\$93.92
603012935	14	RCP IRR 36 IN CLASS 2	LNFT	1,347.90	\$110.64
603012940	14	RCP IRR 36 IN CLASS 3	LNFT	652	\$124.89
603012955	14	RCP IRR 42 IN CLASS 2	LNFT	36	\$142.00
603012970	14	RCP IRR 48 IN CLASS 2	LNFT	620	\$160.72
603012980	14	RCP IRR 48 IN CLASS 4	LNFT	220	\$177.00
603012990	14	RCP IRR 54 IN CLASS 2	LNFT	102	\$216.00
603012998	14	RCP IRR 54 IN CLASS 4	LNFT	294	\$205.00
603013006	14	RCP IRR 60 IN CLASS 3	LNFT	250	\$222.00
603013051	14	RCP SIPHON 24 IN CLASS 3	LNFT	164	\$140.49
603013055	14	RCP SIPHON 30 IN CLASS 2	LNFT	130	\$190.00

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
603013202	14	RCPA 24 IN CL 3	LNFT	234	\$80.00
603013206	14	RCPA 22 IN CL 4	LNFT	1,020.00	\$89.92
603013209	14	RCPA 28 IN CL 4	LNFT	288	\$110.75
603013212	14	RCPA 30 IN CL 3	LNFT	60	\$105.00
603013217	14	RCPA 36 IN CL 3	LNFT	174	\$111.00
603013218	14	RCPA 36 IN CL 5	LNFT	62	\$126.00
603013219	14	RCPA 36 IN CL 4	LNFT	16	\$350.00
603013221	14	RCPA 44 IN CL 3	LNFT	60	\$120.50
603013233	14	RCPA 58 IN CL 3	LNFT	76	\$225.00
603013240	14	RCPA 65 IN CL 3	LNFT	96	\$238.56
603013250	14	RCPA 73 IN CL 3	LNFT	108	\$328.72
603013260	14	RCPA 88 IN CL 3	LNFT	312	\$432.17
603013280	14	RCPA IRR 29 IN CL 3	LNFT	7	\$330.00
603013303	14	RCPA IRR 51 IN CL 3	LNFT	271	\$186.00
603013319	14	REIN CONC BOX 11 X 9	LNFT	192	\$1,123.40
603013331	14	REIN CONC BOX 8 X 5	LNFT	188	\$935.00
603013332	14	RCPA IRR 88 IN CL 4	LNFT	338	\$482.00
603013333	14	RCPA IRR 88 IN CL 3	LNFT	440	\$407.00
603013334	14	REIN CONC BOX 4 X 6	LNFT	38	\$537.53
603013344	14	REIN CONC BOX 12 X 5	LNFT	78	\$1,000.00
603013345	14	REIN CONC BOX 12 X 6	LNFT	108	\$1,220.00
603013357	14	REIN CONC BOX 7 X 7	LNFT	416	\$725.00
603013359	14	REIN CONC BOX 8 X 8	LNFT	206	\$987.76
603013363	14	REIN CONC BOX 10 X 4	LNFT	84	\$875.00
603013371	14	REIN CONC BOX 9 X 9	LNFT	404	\$1,092.00
603013380	14	REIN CONC BOX 16 X 9	LNFT	216	\$1,698.84
603013390	14	REIN CONC BOX 14 X 9	LNFT	102	\$1,242.75
603013398	14	REIN CONC BOX 16 X 7	LNFT	66	\$1,730.00
603013406	14	REIN CONC BOX 16 X 5	LNFT	98	\$1,256.00
603013413	14	PIPE-CORR POLYETHYLENE DR 8 IN	LNFT	715	\$14.01
603013414	14	PIPE-CORR POLYETHYLENE 4 IN	LNFT	102	\$29.00
603013446	14	PVC TEE ASSEMBLY	EACH	6	\$1,100.00
603013447	14	PVC CROSS ASSEMBLY	EACH	5	\$1,500.00
603013452	14	PIPE-PVC 12 IN	LNFT	1,075.70	\$52.78
603013457	14	PIPE-PVC 8 IN	LNFT	212.5	\$95.94
603013461	14	PIPE-PVC PRESS 6 IN WATER	LNFT	35	\$400.00
603013462	14	PIPE-PVC 6 IN	LNFT	38	\$24.00
603013470	14	PIPE-PVC 10 IN	LNFT	205	\$80.00
603013473	14	PIPE-PVC 12 IN GATED	LNFT	3,990.00	\$10.00
603013474	14	PIPE-PVC 15 IN	LNFT	42	\$52.00
603013475	14	PIPE-PVC PRESS 12 IN SANITARY	LNFT	676	\$30.00
603013482	14	PIPE-PVC PRESS 18 IN SANITARY	LNFT	360	\$43.00
603013490	14	PIPE-CORR POLYETHYLENE DR 4 IN	LNFT	233	\$21.61
603013491	14	PIPE-PVC PRESS 18 IN WATER	LNFT	974	\$55.00
603013510	14	PIPE-CORR POLYETHYLENE 12 IN	LNFT	943	\$24.00
603013525	14	PIPE-PVC CONDUIT 2 IN	LNFT	184	\$50.00

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
603013549	14	CONNECT TO EXISTING PIPE	EACH	3	\$676.67
603013553	14	CONNECT TO EXISTING MANHOLE	EACH	4	\$717.00
603013564	14	CONNECT WATER LINE-8 IN (200 MM)	EACH	1	\$6,560.00
603013580	14	WATER MAIN CROSSING	EACH	7	\$1,700.00
603013828	14	DUCTILE IRON FITTINGS	LB	244	\$15.00
603014242	14	ADJUST VALVE BOX	EACH	293	\$432.04
603014369	14	PIPE PLUG	EACH	1	\$285.00
603014490	14	FIRE HYDRANT	EACH	11	\$10,412.73
603015270	14	EMBANKMENT PROTECTOR 18 IN	LNFT	690	\$39.83
603016003	14	SPECIAL INSTALLATION OF PIPE	LNFT	2,826.00	\$295.91
603016045	14	STEEL CASING 24 IN	LNFT	402	\$107.68
603016048	14	STEEL CASING 30 IN 0.512	LNFT	438	\$86.50
603016049	14	STEEL CASING 36 IN 0.512	LNFT	659	\$100.50
603016050	14	STEEL CASING 30 IN	LNFT	396	\$110.14
603016055	14	STEEL CASING 42 IN 0.512	LNFT	316	\$120.50
603016059	14	STEEL CASING 60 IN 0.625	LNFT	678	\$223.50
603016060	14	STEEL CASING 42 IN	LNFT	146	\$137.07
603016061	14	STEEL CASING 12 IN	LNFT	70.8	\$100.00
603016070	14	STEEL CASING 72 IN 0.750	LNFT	346	\$334.50
603016071	14	STORMWATER TREATMENT SYSTEM	EACH	2	\$75,000.00
603016085	14	CULVERT-LINER CONCRETE	LNFT	395	\$224.00
603016150	14	RELAY PIPE CULVERT	LNFT	223.8	\$60.39
603584333	14	REIN CONC BOX 16 X 6	LNFT	96	\$1,350.00
603587010	14	REMOVE EMBANKMENT PROTECTOR	LNFT	469	\$11.50
603587020	14	REMOVE PIPE CULVERT	LNFT	26,021.90	\$15.40
603587030	14	REMOVE STORM DRAIN	LNFT	543.9	\$28.24
604000100	14	ADJUST MANHOLE	EACH	239	\$639.78
604000120	14	REMOVE FIRE HYDRANT	EACH	11	\$3,600.00
604000140	14	REMOVE DROP INLET	EACH	79	\$945.53
604000160	14	REMOVE CURB INLET	EACH	4	\$850.00
604000180	14	PLUG AND ABANDON MANHOLE	EACH	3	\$950.00
604000190	14	RESET CURB STOP AND BOX	EACH	52	\$700.00
604000200	14	RESET FIRE HYDRANT	EACH	15	\$2,329.93
604000210	14	RESET DROP INLET	EACH	1	\$2,048.00
604000220	14	RESET CURB INLET	EACH	4	\$689.00
604000230	14	ADJUST CURB INLET	EACH	3	\$850.00
604000250	14	ADJUST FIRE HYDRANT	EACH	7	\$982.14
604000260	14	ADJUST DROP INLET	EACH	20	\$444.65
604010045	14	MANHOLE-48 IN (1220 MM) TYPE 3	EACH	51	\$3,184.10
604010055	14	MANHOLE-54 IN (1370MM) TYPE 3	EACH	6	\$3,637.50
604010065	14	MANHOLE-60 IN (1524 MM) TYPE 3	EACH	7	\$3,740.00
604010070	14	MANHOLE-66 IN (1676 MM) TYPE 3	EACH	2	\$4,325.00
604010075	14	MANHOLE-72 IN (1830 MM) TYPE 3	EACH	6	\$7,195.83
604010085	14	MANHOLE-84 IN (2100 MM) TYPE 3	EACH	1	\$10,100.00
604010103	14	COMB 72 IN (1800 MM) T3 MH-T1 DR INLET	EACH	1	\$5,050.00
604010105	14	MANHOLE-108 IN (2745 MM) TYPE 3	EACH	2	\$13,000.00

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
604010108	14	MANHOLE-120 IN (3050 MM) TYPE 3	EACH	1	\$13,100.00
604010125	14	MANHOLE-SPECIAL DESIGN	EACH	1	\$1,500.00
604010172	14	REMOVE MANHOLE	EACH	8	\$1,750.25
604010210	14	INLET DROP-TYPE 3	EACH	3	\$2,700.00
604010212	14	INLET DROP-TYPE 4	EACH	39	\$2,618.70
604010213	14	INLET DROP-TYPE 5	EACH	31	\$3,110.65
604010214	14	INLET DROP-TYPE 6	EACH	1	\$4,950.00
604010220	14	INLET DROP-SPECIAL DESIGN	EACH	5	\$3,400.00
604010221	14	INLET DROP-TYPE 1	EACH	9	\$2,491.56
604010222	14	INLET DROP-TYPE 2	EACH	2	\$4,200.00
604010240	14	INLET CURB-TYPE 2	EACH	4	\$2,425.00
604010250	14	INLET CURB-SPECIAL DESIGN	EACH	5	\$2,000.00
604010253	14	INLET CURB-TYPE A	EACH	11	\$2,810.55
604010255	14	INLET CURB-TYPE B	EACH	87	\$2,701.72
604010265	14	INLET FRAME AND GRATE-REPLACE	EACH	8	\$2,530.00
604010270	14	INLET MEDIAN-TYPE 1	EACH	20	\$3,204.80
604010273	14	INLET MEDIAN-TYPE 2	EACH	32	\$4,053.13
604010274	14	INLET MEDIAN-TYPE 3	EACH	4	\$4,025.00
604010509	14	COMB MANHOLE AND CURB INLET	EACH	4	\$12,000.00
604010518	14	COMB 48 IN T3 MH-TA CURB INLET (1220MM)	EACH	3	\$1,950.00
604010534	14	COMB 48 IN (1220 MM)T 3 MH-T 4 DROP INL	EACH	1	\$3,250.00
604010539	14	COMB 60 IN (1524 MM) T 3 MH-T 4 DROP INL	EACH	1	\$3,750.00
604010547	14	COMB 54 IN (1350 MM) T3 MH-T4 DROP INLET	EACH	1	\$3,500.00
604010549	14	COMB 48 IN (1220 MM) T3 MH-TB CURB INLET	EACH	7	\$2,750.00
604010550	14	COMB 96 IN T3 MH-TB CURB INLET (2440MM)	EACH	1	\$8,200.00
604010552	14	COMB 48 IN (1220 MM) T 3 MH-T 5 DROP INL	EACH	1	\$2,250.00
604010555	14	RISER INLET	EACH	4	\$1,715.00
604010615	14	MODIFY DROP INLETS	EACH	13	\$423.08
604010660	14	MANHOLE LID AND FRAME	EACH	2	\$575.00
604010710	14	MODIFY MANHOLE	EACH	12	\$558.33
604020400	14	CSP SLOTTED 12 IN 0.064	LNFT	342	\$115.29
605000000	14	CONCRETE BARRIER RAIL TRANSITION	EACH	7	\$1,138.71
605000010	14	TEMPORARY CONCRETE BARRIER RAIL	EACH	573	\$248.44
605000030	14	BARRIER RAIL-CAST IN PLACE-BR	LNFT	81.3	\$150.00
605000040	14	REVISE CONCRETE BARRIER RAIL-BR	LNFT	6,110.12	\$101.37
605000050	14	RESET CONCRETE BARRIER RAIL	EACH	868	\$10.46
605000060	14	ONE-WAY DEPART CONC BARRIER SECT	EACH	3	\$1,471.67
605000070	14	REMOVE CONCRETE BARRIER RAIL	EACH	1,269.00	\$43.23
605000080	14	TALL CONCRETE BARRIER RAIL	EACH	815	\$1,218.55
605000090	14	CONCRETE BARRIER RAIL	EACH	391	\$731.38
605000100	14	RESET TEMP CONC BARRIER RAIL	EACH	578	\$23.95
606010012	14	GUARDRAIL-STIFFENED	LNFT	25	\$25.75
606010020	14	GUARDRAIL-TEMPORARY	LNFT	1,287.50	\$17.58
606010021	14	TEMP GD RAIL-STL/BR APPR-TY 1	EACH	21	\$1,817.14
606010022	14	TEMP GD RAIL-STL/BR APPR-TY 3	EACH	4	\$1,200.00
606010023	14	ONE-WAY DEPART TERM SECTION	EACH	73	\$597.33

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
606010024	14	TEMP OPTIONAL TERM SECT	EACH	44	\$2,015.57
606010030	14	GUARDRAIL-STEEL	LNFT	133,972.00	\$15.38
606010038	14	GUARDRAIL-STEEL/LONG POSTS	LNFT	9,612.50	\$18.13
606010040	14	GUARDRAIL-STEEL BOX BEAM	LNFT	13,158.00	\$32.36
606010042	14	GUARDRAIL-NESTED	LNFT	487.5	\$27.80
606010047	14	GD RAIL-STL INT RDWY TERM SECT	LNFT	1,062.50	\$45.05
606010050	14	FLEXIBLE ROCKFALL BARRIER	LNFT	573	\$317.22
606010097	14	TEMPORARY ROCKFALL PROTECTION	LS	1	\$166,911.21
606010100	14	GUARDRAIL-STEEL-ROCKFALL	LNFT	5,987.50	\$50.54
606010110	14	GUARDRAIL-CABLE	LNFT	1,902.00	\$21.59
606010120	14	REMOVE CABLE GUARDRAIL	LNFT	4,176.39	\$2.14
606010140	14	GUARDRAIL END SECTION WIDENING	EACH	222	\$574.08
606010150	14	GUARDRAIL-STL/BR APPR-TY 1	EACH	45	\$2,194.66
606010190	14	GUARDRAIL-STL/BR APPR-TY 2	EACH	8	\$1,350.00
606010230	14	GUARDRAIL-STL/BR APPR-TY 3	EACH	33	\$2,129.70
606010265	14	GRD RL-BOX BEAM/BR APP-SEC TYPE 1	EACH	4	\$3,400.00
606010266	14	GRD RL-BOX BEAM/BR APP-SEC TYPE 2	EACH	8	\$3,475.00
606010325	14	GRD RL-BOX BEAM TO W-BEAM TRANS	EACH	5	\$3,528.00
606010330	14	MGS GUARDRAIL	LNFT	90,662.50	\$15.35
606010335	14	MASH W-BEAM TERMINAL SECTION	EACH	140	\$2,523.26
606010340	14	MGS TO METAL GUARDRAIL TRANSITION	EACH	34	\$472.43
606010345	14	MGS ONE-WAY DEPARTURE TERMINAL SECTION	EACH	57	\$868.61
606010347	14	MGS LONG SPAN GRDL/LONG POSTS	LNFT	125	\$26.04
606010350	14	RAISE GUARDRAIL	LNFT	150	\$4.00
606010370	14	RESET GUARDRAIL	LNFT	27,521.00	\$7.60
606010385	14	REMOVE GUARDRAIL	LNFT	254,001.78	\$2.03
606010386	14	REMOVE AND SALVAGE GUARDRAIL	LNFT	3,188.80	\$3.09
606010641	14	GD RL BOX BEAM OPT TERM SEC	EACH	36	\$4,318.64
606010642	14	GUARDRAIL-OPTIONAL TERM SECT	EACH	248	\$2,795.73
606010655	14	GUARDRAIL-CABLE/TERM SECTION	EACH	8	\$3,744.71
606011060	14	CONCRETE BARRIER RAIL TRANSITION	EACH	4	\$1,000.00
606011081	14	TEMP CONCRETE BARRIER RAIL	EACH	40	\$260.00
606011130	14	REVISE CONCRETE BARRIER RAIL-BR	LNFT	50.3	\$572.52
606011140	14	RESET CONCRETE BARRIER RAIL	EACH	454	\$60.00
606011150	14	REMOVE CONCRETE BARRIER RAIL	EACH	754	\$75.00
606011215	14	TALL CONCRETE BARRIER RAIL	EACH	304	\$850.00
606011244	14	CONCRETE BARRIER RAIL	EACH	505	\$570.95
606011287	14	RESET TEMP CONCR BARRIER RAIL	EACH	40	\$45.00
606011288	14	RESET BRIDGE APPROACH SECTION	EACH	55	\$539.20
606011297	14	TEMPORARY END PROTECTION	EACH	2	\$3,086.84
606011298	14	RESET TEMP END PROTECTION	EACH	4	\$872.37
606011300	14	RESET OPTIONAL TERMINAL SECT	EACH	50	\$793.96
606011350	14	WATER FILLED BARRIER	LNFT	104	\$26.00
606011502	14	RESET IMPACT ATTENUATOR	EACH	8	\$598.50
606011503	14	RESET TEMP IMPACT ATTENUATOR	EACH	8	\$1,062.50
606011504	14	RESET ONE-WAY DEPART TERM SECT	EACH	1	\$475.00

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
606011510	14	REMOVE IMPACT ATTENUATOR	EACH	9	\$356.11
606011518	14	TEMPORARY IMPACT ATTENUATOR	EACH	16	\$2,523.75
606011520	14	IMPACT ATTENUATOR	EACH	7	\$16,125.00
606011548	14	IMPACT ATTENUATOR-3 BAY	EACH	2	\$19,600.00
606011552	14	IMPACT ATTENUATOR-6 BAY	EACH	3	\$20,000.00
606400120	14	BOLLARDS	EACH	1	\$700.00
606400130	14	REMOVABLE BOLLARD	EACH	2	\$500.00
606400140	14	REMOVE BOLLARD	EACH	1	\$600.00
607000006	14	PANEL-SINGLE CHAIN LINK	EACH	30	\$191.57
607000007	14	FENCE-TEMPORARY-CHAIN LINK 6 FT	LNFT	40	\$28.50
607000008	14	PANEL-DOUBLE CHAIN LINK	EACH	11	\$264.09
607000009	14	FENCE-CHAIN LINK - 5 FT	LNFT	490.9	\$29.40
607000030	14	FENCE-CHAIN LINK 4 FT	LNFT	27.3	\$58.74
607000050	14	FENCE-CHAIN LINK 6 FT	LNFT	679.1	\$35.56
607000054	14	FENCE-CHAIN LINK 6 FT W/3BW	LNFT	165.2	\$54.00
607000075	14	FENCE-CHAIN LINK 8 FT	LNFT	915	\$24.00
607000260	14	GATE-CHAIN LINK	LNFT	135	\$78.09
607000360	14	FENCE-JACKLEG POLE	LNFT	206.5	\$22.00
607100008	14	FENCE-SPECIAL DESIGN	LNFT	18,060.40	\$2.67
607100009	14	FENCE - WILDLIFE FRIENDLY FW	LNFT	279,380.60	\$1.91
607100012	14	FENCE - WILDLIFE FRIENDLY FM	LNFT	12,507.00	\$1.79
607100111	14	FARM FENCE-TYPE F2W-39 IN WW	LNFT	1,298.00	\$3.00
607100114	14	FARM FENCE-TYPE F2W-32 IN WW	LNFT	283,415.60	\$2.76
607100147	14	FARM FENCE-TYPE F2M-32 IN WW	LNFT	43,655.50	\$2.88
607100148	14	FARM FENCE-TYPE F2M-39 IN WW	LNFT	1,212.00	\$3.00
607100149	14	FARM FENCE-TYPE F3W-32 IN WW	LNFT	4,340.00	\$6.71
607100152	14	FARM FENCE-TYPE F3M-32 IN WW	LNFT	79,435.70	\$2.87
607100153	14	FARM FENCE-TYPE F3M-39 IN WW	LNFT	20,421.00	\$3.10
607100159	14	FARM FENCE-TYPE FW-SMOOTH	LNFT	168.3	\$28.00
607100161	14	FARM FENCE-TYPE FM-SMOOTH	LNFT	830	\$1.91
607100229	14	FARM FENCE-TYPE F4W	LNFT	35,816.90	\$2.92
607100252	14	FARM FENCE-TYPE F4M	LNFT	95,085.80	\$2.11
607100259	14	FARM FENCE-TYPE F5W	LNFT	58,532.80	\$2.40
607100271	14	FARM FENCE-TYPE F5W AND F5M	LNFT	1,571.30	\$3.18
607100281	14	FARM FENCE-TYPE F5M	LNFT	424,234.90	\$1.91
607100291	14	FARM FENCE-TYPE F6W	LNFT	11,012.00	\$2.61
607100293	14	FARM FENCE-TYPE F6M	LNFT	20,555.00	\$1.87
607100321	14	FARM FENCE-TYPE FW-48 IN WW	LNFT	86	\$10.00
607100360	14	FARM FENCE-PANEL/SINGLE FW	EACH	2,953.00	\$129.46
607100362	14	FARM FENCE-PANEL/SINGLE FM	EACH	1,759.00	\$197.09
607100380	14	FARM FENCE-PANEL/DOUBLE FW	EACH	867	\$186.76
607100385	14	FARM FENCE-PANEL/DOUBLE FM	EACH	352	\$263.10
607100386	14	FENCE-VINYL	LNFT	202	\$113.86
607100389	14	FENCE-WOOD-2 RAIL	LNFT	144	\$25.00
607100390	14	FENCE-PANEL/SNGL-SPECIAL DESIGN	EACH	623	\$301.80
607100395	14	FENCE-PANEL/DBL-SPECIAL DESIGN	EACH	136	\$455.32

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
607100420	14	FARM GATE-WOOD TYPE G1	LNFT	32	\$50.00
607100430	14	FARM GATE-WIRE-TYPE G-2	LNFT	3,540.10	\$7.55
607100440	14	FARM GATE-METAL-TYPE G-3	LNFT	1,656.00	\$23.37
607100450	14	FENCE-PEDESTRIAN PASS	EACH	28	\$744.64
607100551	14	FENCE-TEMPORARY	LNFT	34,790.50	\$1.37
607100700	14	LOW ENERGY-ROCKFALL BARRIER	LNFT	1,600.00	\$166.39
607100720	14	DEADMAN	EACH	656	\$31.63
607150015	14	REMOVE FENCE	LNFT	27,092.80	\$0.72
607150020	14	REMOVE CHAIN LINK FENCE	LNFT	3,586.10	\$5.68
607150030	14	RESET CHAIN LINK FENCE	LNFT	82.3	\$20.83
607150131	14	RESET GATE	EACH	4	\$693.00
608000020	14	SIDEWALK DRAIN	EACH	8	\$1,578.50
608000040	14	VAULT CLOSURE	LS	1	\$27,000.00
608010020	14	SIDEWALK-CONCRETE 4 IN	SQYD	36,930.90	\$64.49
608010050	14	SIDEWALK-CONCRETE 6 IN	SQYD	7,876.40	\$74.17
608010051	14	SIDEWALK-PATTERNED CONC 4 IN	SQYD	442.9	\$129.28
608010062	14	SIDEWALK-REINFORCED-5 IN	SQYD	1,406.90	\$55.00
608010067	14	REMOVE SIDEWALK	SQYD	829.8	\$11.95
608010090	14	CONCRETE 3 IN	SQYD	12,587.00	\$42.86
608010100	14	CONCRETE 4 IN	SQYD	34.3	\$52.50
608010110	14	CONCRETE 6 IN	SQYD	268.3	\$75.01
608010112	14	DECORATIVE CONCRETE	SQYD	4,340.70	\$63.54
608010125	14	DETEC WARNING DEVICES-TYPE 1	SQYD	860.7	\$510.87
608010126	14	DETEC WARNING DEVICES-TYPE 2	SQYD	39.4	\$720.00
609010010	14	CURB-CONCRETE	LNFT	469.1	\$31.42
609010013	14	PIN DOWN CURB	EACH	8	\$200.00
609010030	14	CURB-CONC MEDIAN TYPE A	LNFT	37,493.40	\$9.87
609010112	14	CURB 4 IN-CONCRETE	LNFT	4,927.90	\$14.11
609010160	14	GUTTER-CONC VALLEY	SQYD	2,129.40	\$73.27
609010200	14	CURB AND GUTTER-CONC	LNFT	72,881.80	\$24.34
609010203	14	REMOVE CURB	LNFT	6,774.20	\$6.29
609010209	14	REMOVE MEDIAN CURB	LNFT	255	\$4.00
609010305	14	REMOVE CURB AND GUTTER	LNFT	1,283.20	\$8.80
610010100	14	TOPSOIL	CUYD	8,165.00	\$19.28
610100101	14	SEEDING AREA NO 1	ACRE	747.9	\$375.20
610100102	14	SEEDING AREA NO 2	ACRE	41.9	\$744.74
610100103	14	SEEDING AREA NO 3	ACRE	202.8	\$236.23
610100326	14	FERTILIZING AREA NO 1	ACRE	736.1	\$86.36
610100327	14	FERTILIZING AREA NO 2	ACRE	8.8	\$75.00
610100470	14	SODDING	SQYD	2,946.30	\$14.78
610100490	14	TURF REINF MAT-NATURAL FIBER	SQYD	47,915.70	\$8.00
610100555	14	CONDITION SEEDBED SURFACE	ACRE	963.2	\$81.92
610100557	14	REVEGETATION	ACRE	106.58	\$1,678.14
610100559	14	REVEGETATION	LS	7	\$8,683.57
610100560	14	RIPRAP REVEGETATION	SQYD	3,498.00	\$17.03
610100561	14	EROSION CONTROL BLANKET-LONG-TERM	SQYD	26,063.00	\$2.85

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
610100565	14	EROSION CONTROL BLANKET-HIGH-PERFORM	SQYD	86,576.00	\$2.73
610100575	14	COIR EROSION CONTROL NET	SQYD	39,858.00	\$3.52
610100625	14	LANDSCAPING	LS	6	\$18,733.33
610100720	14	LANDSCAPE ROCK	CUYD	9.2	\$75.00
610100723	14	WASHED ROCK	CUYD	8	\$324.00
610220050	14	MULCH-COMPOST	ACRE	38.3	\$7,397.65
610220100	14	MULCH	ACRE	12.3	\$5,522.50
610220120	14	COMPOST	ACRE	3	\$7,500.00
610507010	14	IRRIGATION SYSTEM	LS	2	\$7,180.00
610590028	14	TREE	EACH	6	\$448.00
610650028	14	TREE AND SHRUB PLANTING	LS	2	\$8,000.00
611010016	14	CATTLE GUARD 16 FT-LIGHT DUTY (4.8 M)	EACH	20	\$11,625.00
611010025	14	CATTLE GUARD 24 FT-HEAVY DUTY (7.2 M)	EACH	42	\$22,101.19
611010030	14	CATTLE GUARD 30 FT-HEAVY DUTY (9.0 M)	EACH	36	\$23,599.44
611010032	14	CATTLE GUARD 32 FT-HEAVY DUTY (9.8 M)	EACH	23	\$16,500.00
611010200	14	REMOVE CATTLE GUARD	EACH	12	\$1,439.66
611010210	14	REMOVE AND SALVAGE CATTLE GUARD	EACH	39	\$520.74
611010300	14	RESET CATTLE GUARD	EACH	5	\$4,284.59
613100030	14	RIPRAP-CLASS 1 RANDOM	CUYD	6,160.60	\$72.14
613100040	14	RIPRAP-CLASS 2 RANDOM	CUYD	7,166.20	\$86.88
613100050	14	RIPRAP-CLASS 3 RANDOM	CUYD	14	\$250.00
613100075	14	RIPRAP-GROUTED	SQYD	57.5	\$161.58
613100324	14	CHANNEL LINING	CUYD	692.6	\$45.75
613300050	14	BANK PROTECTION-TYPE 3	CUYD	259	\$143.82
613300060	14	BANK PROTECTION-TYPE 4	CUYD	18.6	\$70.00
613300100	14	FILTER MATERIAL	CUYD	140.7	\$80.00
613300105	14	PLANT MIX DITCH	LNFT	119	\$48.00
614010009	14	RETAINING WALL	SQYD	59.2	\$490.34
614010010	14	RETAINING WALL	LNFT	392.5	\$122.19
614010011	14	DESIGN, CONSTRUCT MSE WALLS	SQYD	31	\$350.00
614100014	14	DESIGN, CONST RETAINING WALL	SQYD	89	\$618.00
614100020	14	DSN, CNST GRAVITY RET WALL	SQYD	56	\$715.00
615010025	14	CONCRETE CISTERN	EACH	2	\$3,000.00
615010034	14	REMOVE IRRIGATION STRUCTURE	EACH	31	\$1,151.29
615010070	14	IRRIGATION CANAL GATE-18 IN (460 MM)	EACH	14	\$2,000.00
615010071	14	IRRIGATION CANAL GATE-12 IN (300 MM)	EACH	1	\$1,700.00
615010080	14	IRRIGATION CANAL GATE-15 IN (380 MM)	EACH	3	\$1,800.00
615010120	14	IRRIGATION CANAL GATE-24 IN (610 MM)	EACH	1	\$3,500.00
615010580	14	TRASH GUARD	EACH	27	\$1,416.67
615020100	14	DRAIN ASSEMBLY	EACH	2	\$4,200.00
616323114	14	CONDUIT-STEEL 1 1/2 IN RIGID	LNFT	16	\$23.95
616323120	14	CONDUIT-STEEL 2 IN RIGID	LNFT	10	\$25.00
616343910	14	CONDUIT-PLASTIC 1 IN	LNFT	4,449.00	\$5.55
616343914	14	CONDUIT-PLASTIC 1 1/2 IN	LNFT	64,062.00	\$6.60
616343920	14	CONDUIT-PLASTIC 2 IN	LNFT	24,002.00	\$15.03
616343924	14	CONDUIT-PLASTIC 2 1/2 IN	LNFT	4,165.00	\$23.00

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
616343930	14	CONDUIT-PLASTIC 3 IN	LNFT	1,815.00	\$27.53
616343931	14	CONDUIT-PLASTIC 4 IN	LNFT	280	\$12.00
616723003	14	JUNCTION BOX	EACH	2	\$230.00
616782999	14	ADJUST PULL BOX	EACH	11	\$225.00
616783002	14	PULL BOX-CONCRETE TYPE 2	EACH	2	\$1,175.00
616783006	14	PULL BOX-COMPOSITE TYPE 1	EACH	73	\$463.33
616783007	14	PULL BOX-COMPOSITE TYPE 2	EACH	190	\$835.21
616783008	14	PULL BOX-COMPOSITE TYPE 3	EACH	36	\$1,127.69
617000000	14	FOUNDATION-CONCRETE	CUYD	386.82	\$1,227.17
617000050	14	POLES-TREATED WOOD CLASS 4	LNFT	400	\$37.68
617000110	14	REVISE WEATHER MONITORING SYSTEM	LS	2	\$13,762.50
617033114	14	CABLE-COPPER 2AWG14-600V	LNFT	16,495.00	\$0.92
617033214	14	CABLE-COPPER 3AWG14-600V	LNFT	21,293.00	\$1.09
617033310	14	CABLE-COPPER 4AWG10-600V	LNFT	2,100.00	\$3.15
617033313	14	CABLE-COPPER 4AWG12-600V	LNFT	170	\$2.10
617033314	14	CABLE-COPPER 5AWG14-600V	LNFT	4,710.00	\$2.56
617033414	14	CABLE-COPPER 7AWG14-600V	LNFT	29,050.00	\$1.92
617033514	14	CABLE-COPPER 9AWG14-600V	LNFT	14,270.00	\$2.50
617033614	14	CABLE-COPPER 12AWG14-600V	LNFT	5,170.00	\$3.04
617033814	14	CABLE-COPPER 16AWG14-600V	LNFT	1,475.00	\$3.45
617086919	14	CABLE-COPPER 6 PAIR AWG 19 COM	LNFT	10,635.00	\$3.44
617090050	14	CABLE-COPPER COAXIAL 50 OHM 3/8 IN	LNFT	280	\$3.81
617123102	14	CONDUCTOR-COPPER AWG2-600V	LNFT	554	\$2.55
617123104	14	CONDUCTOR-COPPER AWG4-600V	LNFT	17,094.00	\$1.38
617123106	14	CONDUCTOR-COPPER AWG6-600V	LNFT	64,902.00	\$0.97
617123108	14	CONDUCTOR-COPPER AWG8-600V	LNFT	75,799.00	\$0.91
617123110	14	CONDUCTOR-COPPER AWG10-600V	LNFT	139,426.00	\$0.63
617123112	14	CONDUCTOR-COPPER AWG12-600V	LNFT	1,915.00	\$0.50
617123114	14	CONDUCTOR-COPPER AWG14-600V	LNFT	60	\$0.40
617130066	14	DECORATIVE LUMINAIRE POLE-TYPE 1	EACH	36	\$2,475.00
617183054	14	STANDARD-STL TYPE 10-A-500-4	EACH	10	\$2,281.40
617183056	14	STANDARD-STL TYPE 10-A-500-6	EACH	208	\$2,005.44
617183057	14	STANDARD-STL TYPE 10-A-500-7	EACH	7	\$2,702.86
617233030	14	CONTROLLER-CAB PEDESTAL TYPE P	EACH	33	\$1,443.91
617233100	14	CONTROLLER-CAB PED-MODIFY	EACH	9	\$1,083.44
617303099	14	DECORATIVE LUMINAIRE ASSEMBLY	EACH	36	\$660.00
617303225	14	LUMINAIRE ASSEMBLY-250 W S.V.	EACH	19	\$466.37
617303240	14	LUMINAIRE ASSEMBLY-400 W S.V.	EACH	50	\$418.24
617303300	14	HIGH EFFICACY LUMINAIRE LED	EACH	190	\$625.98
617303800	14	RESET LUMINAIRE ASSEMBLY	LS	1	\$2,198.00
617333115	14	SERV ASSEMB-15 AMP	EACH	2	\$7,000.00
617333120	14	SERV ASSEMB-20 AMP	EACH	8	\$1,943.75
617333130	14	SERV ASSEMB-30 AMP	EACH	4	\$1,958.75
617333140	14	SERV ASSEMB-40 AMP	EACH	1	\$2,285.00
617333150	14	SERV ASSEMB-50 AMP	EACH	3	\$2,414.67
617333160	14	SERV ASSEMB-60 AMP	EACH	10	\$2,399.50

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
617333195	14	SERV ASSEMB-100 AMP	EACH	4	\$3,190.00
617333198	14	SERV ASSEMBLY-200 AMP	EACH	17	\$2,034.71
617453152	14	FLASHER	EACH	4	\$725.00
617483110	14	SIG-TRAF 1 COL-1 WAY 12	EACH	47	\$618.21
617503130	14	SIG-TRAF 3 COL-1 WAY 12-12-12	EACH	334	\$1,094.21
617513125	14	SIG TRAF 4 COL 1 W 12-12-12-12	EACH	29	\$1,581.03
617523010	14	SOL SIG-TRAF 1 COLOR-1 WAY 12	EACH	1	\$1,217.00
617523127	14	SIG-TRAF 5 COL-1 W 12-12-12-12	EACH	8	\$1,532.13
617523201	14	SIG-TRAF 12 IN LED RETROFIT	EACH	22	\$110.00
617525010	14	SOLAR SIG-TRAF 1 COLOR-1 WAY 12	EACH	4	\$455.00
617533000	14	SIG-TRAF-BACKPLATE-REFLECTIVE	EACH	927	\$96.43
617553020	14	SIG-PEDESTRIAN TYPE 2	EACH	244	\$923.59
617553030	14	SIG-PEDESTRIAN RETROFIT	EACH	62	\$361.13
617555030	14	SIG-PED RETROFIT-INSTALL	EACH	32	\$335.00
617573070	14	RECTANGULAR RAPID FLASHING BEACON	EACH	11	\$7,536.82
617605081	14	CONTRLR/TRAF-ACTUAT TYPE 8-A	EACH	51	\$1,247.27
617623270	14	BATTERY BACKUP SYSTEM	EACH	3	\$7,459.67
617673080	14	SIG STANDARD TYPE 1-80	EACH	18	\$789.83
617673100	14	SIG STANDARD TYPE 1-100	EACH	111	\$820.65
617673120	14	SIG STANDARD TYPE 1-120	EACH	5	\$876.00
617673140	14	SIG STANDARD TYPE 1-140	EACH	5	\$838.40
617673160	14	SIG STANDARD TYPE 1-160	EACH	1	\$945.00
617673200	14	SIG STANDARD TYPE 1-200	EACH	58	\$968.12
617693502	14	SIG STANDARD TYPE 2-A-500-2	EACH	1	\$3,233.00
617693503	14	SIG STANDARD TYPE 2-A-500-3	EACH	6	\$3,486.00
617693504	14	SIG STANDARD TYPE 2-A-500-4	EACH	3	\$3,666.00
617693905	14	SIG STANDARD TYPE 2-A-900-5	EACH	8	\$4,850.00
617693906	14	SIG STANDARD TYPE 2-A-900-6	EACH	2	\$5,007.50
617693907	14	SIG STANDARD TYPE 2-A-900-7	EACH	10	\$5,135.00
617693936	14	SIG STANDARD TYPE 2-A-503-6	EACH	1	\$28,195.00
617693938	14	SIG STANDARD TYPE 2-A-503-8	EACH	1	\$34,950.00
617695502	14	SIG STANDARD TYPE 2-A-500-2	EACH	8	\$1,650.00
617695503	14	SIG STANDARD TYPE 2-A-500-3	EACH	3	\$1,556.67
617695504	14	SIG STANDARD TYPE 2-A-500-4	EACH	1	\$1,510.00
617695905	14	SIG STANDARD TYPE 2-A-900-5	EACH	3	\$1,743.33
617695906	14	SIG STANDARD TYPE 2-A-900-6	EACH	1	\$2,010.00
617695907	14	SIG STANDARD TYPE 2-A-900-7	EACH	1	\$2,010.00
617695908	14	SIG STANDARD TYPE 2-A-900-8	EACH	2	\$1,941.50
617695909	14	SIG STANDARD TYPE 2-A-900-9	EACH	2	\$2,386.00
617713054	14	SIG STANDARD TYPE 3-A-500-4	EACH	1	\$4,795.00
617713095	14	SIG STANDARD TYPE 3-A-900-5	EACH	2	\$5,977.50
617713096	14	SIG STANDARD TYPE 3-A-900-6	EACH	1	\$6,135.00
617713098	14	SIG STANDARD TYPE 3-A-900-8	EACH	1	\$6,533.00
617713395	14	SIG STANDARD TYPE 3-A-903-5	EACH	1	\$33,885.00
617713397	14	SIG STANDARD TYPE 3-A-903-7	EACH	1	\$39,790.00
617715052	14	SIG STANDARD TYPE 3-A-500-2	EACH	2	\$1,200.00

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
617715054	14	SIG STANDARD TYPE 3-A-500-4	EACH	5	\$2,205.00
617715095	14	SIG STANDARD TYPE 3-A-900-5	EACH	7	\$1,775.71
617715096	14	SIG STANDARD TYPE 3-A-900-6	EACH	2	\$1,852.50
617715097	14	SIG STANDARD TYPE 3-A-900-7	EACH	1	\$2,500.00
617715098	14	SIG STANDARD TYPE 3-A-900-8	EACH	1	\$3,515.00
617715099	14	SIG STANDARD TYPE 3-A-900-9	EACH	1	\$2,170.00
617715100	14	SIG STANDARD TYPE 3-A-900-0	EACH	3	\$3,617.00
617725601	14	SIG STANDARD MODIFY	EACH	11	\$613.64
617731622	14	REMOVE AND RESET EXIST POLES	LS	1	\$650.00
617733621	14	REMOVE AND RESET EXISTING POLE	EACH	2	\$1,101.00
617740000	14	ROADWAY TEMPERATURE SENSOR	EACH	2	\$17,590.00
617763101	14	DETECTOR LOOP	EACH	6	\$900.00
617763401	14	OVERHEIGHT DETECTOR	EACH	2	\$25,860.00
617763410	14	RADAR VEHICLE DETECTION	EACH	4	\$8,425.00
617763500	14	DETECTOR-RADAR/PRESENCE	EACH	166	\$8,831.01
617763601	14	DETECTOR-LOOP SHLD CABLE	LNFT	2,860.00	\$1.27
617781000	14	REMOVE AND SALVAGE MISC ELECTRICAL	LS	16	\$11,598.50
617781001	14	REMOVE AND SALVAGE MISC ELECTRICAL	LS	2	\$8,847.50
617783030	14	REMOVE AND RESET MISC ELECTRICAL	LS	5	\$2,629.00
617783035	14	OUTLET RECEPTACLE-120 VOLT	EACH	29	\$50.00
617903100	14	CONTROL UNIT	EACH	4	\$5,895.00
617903250	14	PUSH BUTTON/PEDESTRIAN	EACH	4	\$1,800.00
617903255	14	PUSH BUTTON-PEDESTRIAN-TACTILE	EACH	367	\$1,264.41
617903460	14	VEHICLE SPEED FEEDBACK SIGN	EACH	3	\$5,625.00
617903461	14	VEHICLE SPEED FEEDBACK SIGN-SOLAR	EACH	1	\$9,745.00
617903463	14	VARIABLE MESSAGE SIGN	EACH	7	\$6,003.85
617903540	14	YAGI ANTENNA-TYPE D	EACH	4	\$1,253.00
617905010	14	VARIABLE MESSAGE SIGN-INSTALL	EACH	4	\$3,445.00
617905502	14	EMER PRE-EMPT DET CABLE-INSTALL	LNFT	200	\$1.00
617905505	14	EMER PRE-EMPT DET HEAD INSTALL	EACH	2	\$125.00
618030005	14	TRAFFIC CONTROL DEVICES CB	UNIT	15,922,000.00	\$0.70
618030015	14	TRAFFIC CONTROL-FIXED	UNIT	22,000.00	\$1.00
618030080	14	TRAFFIC CONTROL	LS	34	\$19,629.59
618030180	14	TRAFFIC CONTROL-CROSSOVER	EACH	27	\$9,362.00
618030190	14	TRAFFIC CONTROL-TWO WAY TRAF	MILE	52	\$6,506.90
618030200	14	TRAFFIC CONTROL PER MILE-CHIP SEAL	MILE	8.1	\$3,000.00
618030205	14	TRAFFIC CONTROL PER MILE-CRACK SEAL	MILE	8.1	\$1,100.00
618030250	14	CROSSOVER-CONST, MAINTAIN, REMOVE	EACH	4	\$163,200.00
618030260	14	CROSSOVER-CONST, MAINTAIN, CLOSE	EACH	3	\$114,720.05
618030280	14	CROSSOVER RECLAMATION	EACH	6	\$2,503.33
618030310	14	CROSSOVER-MEDIAN BARRIER RAIL	EACH	7	\$6,610.05
618100000	14	SINGLE USE SIGNS	SQFT	2,707.60	\$36.41
618100001	14	MOTORCYCLE ADVISORY SIGN	EACH	33	\$731.21
618100005	14	PORTABLE VARIABLE MESSAGE SIGN	EACH	7	\$2,400.00
618110000	14	INSTALL, REMOVE CAMERA SYSTEM	LS	1	\$2,648.00
619010058	14	SIGNS-ALUM SHEET INCR IV	SQFT	13,859.10	\$23.29

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
619010059	14	SIGNS-SHEET ALUM SHT INCR IX	SQFT	72.5	\$26.00
619010086	14	SIGNS-ALUM REFL SHEET IV	SQFT	22,187.90	\$25.94
619010088	14	SIGNS-ALUM REFL SHEET IX	SQFT	5,899.30	\$26.02
619010200	14	RESET SIGNS	EACH	108	\$192.95
619010210	14	RESET SIGNS-GUIDE	EACH	15	\$764.87
619010230	14	REMOVE SIGN	EACH	3,077.00	\$52.05
619010240	14	REMOVE SIGN-GUIDE	EACH	334	\$194.94
619010300	14	POSTS-TUBULAR STEEL	LB	9,688.00	\$6.31
619010310	14	POSTS-STEEL U SIGN	LB	9,532.00	\$3.99
619010320	14	POSTS-STEEL STRUCTURAL SIGN	LB	24,808.00	\$4.94
619010340	14	POSTS-TUBULAR STEEL-SQ-PERF	LB	29,448.80	\$6.96
619010480	14	POLES-TREATED WOOD 4 IN	LNFT	17,538.00	\$10.61
619010490	14	POLES-TREATED WOOD 5 IN	LNFT	3,804.00	\$11.60
619010500	14	POLES-TREATED WOOD 6 IN	LNFT	152	\$13.87
619010510	14	OVERHEAD STRUCTURE/METAL	EACH	4	\$30,160.00
619010521	14	OVERHEAD STR/METAL-CANTILEVER	EACH	12	\$23,768.67
619010556	14	REMOVE OVERHEAD STR/METAL-BRIDGE	EACH	1	\$10,380.00
619010640	14	BARRICADES-TYPE B(3)	LNFT	16	\$91.00
619010720	14	FRANG SIGN POST BKWY - S3 X 5.7 (S75X8)	EACH	20	\$1,024.60
619010722	14	FRANG SIGN POST BKWY-S4 X 7.7 (S100X11)	EACH	48	\$1,029.36
619010724	14	FRANG SIGN POST BKWY-S5 X 10 (S130X15)	EACH	24	\$963.33
619010726	14	FRANG SIGN POST BKWY-W4 X 13 (W100X19)	EACH	8	\$927.50
619010730	14	FRANG SIGN POST BKWY-W8 X 18 (W200 X 27)	EACH	12	\$1,520.83
619010734	14	FRANG SIGN POST BKWY-W12 X 30(W300X43)	EACH	5	\$2,200.00
619010740	14	FRANG SIGN POST BKWY-3 IN RD (76 MM)	EACH	19	\$987.11
619010742	14	FRANG SIGN POST BKWY-3.5 IN RD (89MM)	EACH	27	\$1,014.63
619010744	14	FRANG SIGN POST BKWY-4 IN RD (100 MM)	EACH	19	\$1,024.98
619010770	14	SQ TUBLR SLIP BASE BKWY-3 IN (76MM)	EACH	85	\$507.28
619010800	14	PANEL DELINEATOR DESIGN A	EACH	289	\$28.11
619010810	14	PANEL DELINEATOR DESIGN C	EACH	46	\$49.02
619010815	14	PANEL DELINEATOR DESIGN D	EACH	20	\$29.50
619010820	14	PANEL DELINEATOR DESIGN F	EACH	108	\$38.89
619010830	14	PANEL DELINEATOR DESIGN H	EACH	17	\$36.00
619011001	14	DELINEATOR SNOWPOLE-DES A	EACH	318	\$45.00
619011007	14	DELINEATOR SNOWPOLE-DES H	EACH	89	\$45.00
619011010	14	DELINEATOR DES A	EACH	10,496.00	\$24.38
619011020	14	DELINEATOR DES B	EACH	141	\$24.58
619011030	14	DELINEATOR DES C	EACH	889	\$20.87
619011040	14	DELINEATOR DES D	EACH	655	\$30.71
619011060	14	DELINEATOR DES F	EACH	820	\$23.58
619011070	14	DELINEATOR DES G	EACH	363	\$25.59
619011080	14	DELINEATOR DES H	EACH	1,561.00	\$22.56
619011085	14	DELINEATOR DES BJ	EACH	183	\$25.97
619011087	14	DELINEATOR DES GJ	EACH	104	\$25.64
619011138	14	DELINEATION-LINEAR-WHITE-W-BEAM	EACH	7,683.00	\$13.51
619011139	14	DELINEATION-LINEAR-YELLOW-W-BEAM	EACH	204	\$19.00

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
619011160	14	TOP MTD BARRIER DELIN-SGL FACE-YELLOW	EACH	8	\$20.00
619011161	14	TOP MTD BARRIER DELIN-SGL FACE-WHITE	EACH	5	\$18.60
619011162	14	TOP MTD BARRIER DELIN-DBL FACE-YELLOW	EACH	43	\$18.47
619011172	14	TOP MTD GUARDRAIL DELIN-SGL FACE-WHITE	EACH	2,113.00	\$6.49
619011176	14	TOP MTD GUARDRAIL DELIN-SGL FACE-YELLOW	EACH	56	\$6.34
619011177	14	DELINEATOR-FLEX DRIVABLE WH	EACH	7	\$114.29
619011178	14	DELINEATOR-FLEX DRIVABLE YLW	EACH	38	\$125.00
619011179	14	DELINEATOR-FLEX SURF MTD WH	EACH	28	\$77.14
619011180	14	DELINEATOR-FLEX SURF MTD YLW	EACH	82	\$71.10
619011200	14	DELINEATION-LINEAR-BARRIER-WHITE	EACH	625	\$32.03
619011205	14	DELINEATION-LINEAR-BARRIER-YELLOW	EACH	1,092.00	\$31.33
619526005	14	LED CURVE SIGN PANEL 48 X 48 (1220X1220)	EACH	2	\$2,330.00
619526010	14	LED CHEVRON SIGN PANEL 24X30 (610X760)	EACH	6	\$4,250.00
619526015	14	LED INTRSEC SIGN PANEL 48X48 (1220X1220)	EACH	2	\$2,330.00
619526055	14	RETRO-REFL STRIP-YL 4X72 (100X1800)	EACH	2	\$300.00
619526075	14	RETRO-REFL STRIP-FYG 4X60 (100X1500)	EACH	4	\$104.50
620010300	14	CURB MARKING-YELLOW PAINT	GAL	40	\$92.00
620010301	14	CURB MARKING-YELLOW EPOXY	GAL	3,097.60	\$246.89
620010310	14	CURB MARKING-BLUE PAINT	GAL	2	\$200.00
620011105	14	WORDS AND SYMBOLS-WHITE PAINT	GAL	1,445.50	\$159.59
620011110	14	WORDS AND SYMBOLS-YELLOW PAINT	GAL	347.3	\$156.77
620011200	14	WORDS AND SYMBOLS-WHITE PLASTIC	SQFT	224	\$25.00
620011260	14	WORDS AND SYMBOLS-WHITE EPOXY	GAL	1,519.30	\$306.70
620011265	14	WORDS AND SYMBOLS-YELLOW EPOXY	GAL	302.5	\$292.62
620012950	14	TEMPORARY STRIPING	MILE	602	\$464.34
620013000	14	STRIPING-WHITE PAINT	GAL	33,833.00	\$26.47
620013955	14	REMOVE PAVEMENT MARKINGS	LNFT	33,439.00	\$0.88
620013956	14	REMOVE PAVEMENT MARKINGS	MILE	2,125.40	\$229.61
620013957	14	THERMOPLASTIC TREATMENT	LS	2	\$2,998.74
620013960	14	STRIPING-WHITE EPOXY	GAL	31,270.00	\$64.39
620013970	14	STRIPE GROOVING	LNFT	3,125.00	\$2.50
620014000	14	STRIPING-YELLOW PAINT	GAL	63,820.00	\$22.38
620014960	14	STRIPING-YELLOW EPOXY	GAL	74,832.00	\$54.31
622010075	14	GEOGRID - BIAXIAL	SQYD	2,178.00	\$2.42
622010082	14	GEOGRID - UNIAXIAL	SQYD	2,200.00	\$6.30
622010117	14	STRIP DRAIN	LNFT	208	\$7.95
622011022	14	SUBSURFACE DRAIN FILTER-HIGH SURV	SQYD	241,365.90	\$1.01
622011043	14	PERM EROSION CONTROL-HIGH SURV	SQYD	38,011.00	\$2.37
622011047	14	GEOSYNTHETIC CLAY LINER	SQYD	865	\$30.00
622011084	14	GEOTEXTILE STABILIZATION	SQYD	857,398.00	\$1.14
622011086	14	SEPARATION GEOTEXTILE - HIGH	SQYD	104,331.00	\$1.27
622011172	14	GEOCOMPOSITE DRAIN	SQYD	3,726.00	\$16.85
623000155	14	MAILBOX	EACH	143	\$202.87
623000160	14	MAILBOX-SPECIAL DESIGN	EACH	10	\$675.00
623000165	14	MAILBOX-CLUSTER	EACH	7	\$1,850.00
623000180	14	MAILBOX-LARGE	EACH	6	\$203.33

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price
623000190	14	RESET MAILBOX	EACH	21	\$288.57
699010230	14	SUMP	EACH	4	\$2,475.00
699010240	14	SUMP-TYPE 1	EACH	7	\$2,700.00
699010245	14	SUMP-TYPE 2	EACH	6	\$2,900.00
699010410	14	PICNIC TABLE	EACH	1	\$1,000.00
999103000	14	DESIGN BUILD-AWARD	LS	1	\$7,077,000.00
JOC103000	14	ESCROW OF BID DOCS	LS	1	\$4,500.00
JOC104000	14	MISCELLANEOUS WORK	UNIT	35,000.00	\$1.00
JOC109000	14	MOBILIZATION	LS	1	\$37,443.00
JOC552011	14	JOINT SEALS-POLYURETHANE	LNFT	1,348.00	\$17.00
JOC562000	14	CLASS A BRIDGE DECK REPAIR	SQYD	24	\$500.00
JOC562010	14	CLASS B BRIDGE DECK REPAIR	SQYD	12	\$900.00
JOC563000	14	POLYMER OVERLAY	SQYD	39,443.00	\$21.60
JOC563005	14	POLYMER OVERLAY PRIMER	SQYD	39,443.00	\$4.10
JOC563010	14	PREPARE DECK	SQYD	39,443.00	\$2.00
JOC605000	14	TEMP CONCRETE BARRIER RAIL	EACH	15	\$300.00
JOC606000	14	TEMP IMPACT ATTENUATOR	EACH	1	\$3,000.00
JOC618175	14	TRAFFIC CONTROL-FIXED	UNIT	140,000.00	\$1.00
JOC620013	14	STRIPING-WHITE EPOXY	GAL	48	\$81.00
JOC620014	14	STRIPING-YELLOW EPOXY	GAL	39	\$81.00
JOC620120	14	TEMPORARY STRIPING	MILE	1.6	\$5,000.00