

Montana Department of Transportation
Construction Contracting Bureau

Date(s) Issued:
February 18, 2025

A D D E N D U M

For The Following Project(s)
To Be Let On:
February 20, 2025

103 – Havre – Northwest (S-232)
STPS-HSIP 232-1(17)1

REVISED SCHEDULE OF ITEMS

Deleting Bid Item #s:

409 000 000 – Final Sweep and Broom – 9.20 CRMI

Adding Bid Item #s:

603 000 060 – Foundation Material – 572.00 CUYD

Changing quantity for Bid Item #s:

301 020 340 – Crushed Aggregate Course – 49,527.00 CUYD

301 020 625 – Aggregate Treatment – 162,276.00 SQYD

401 020 046 – Plant Mix Bit Surf-Misc – 2,010.00 TON

401 020 048 – Plant Mix Surf-1/2 In – 30,227.00 TON

402 020 192 – Asphalt Binder PG 58V-34 – 1,862.40 TON

402 020 315 – Emulsified Asphalt-Tack Coat – 16,619.00 GAL

402 020 320 – Emulsified Asphalt-Fog Seal – 10,082.00 GAL

402 020 368 – Emulsified Asphalt CRS-2P – 252.20 TON

409 000 010 – Cover-Type 1 – 168,203.00 SQYD

INSTRUCTIONS – READ CAREFULLY

Amendments: Consist of contract revisions to the electronic bid files including added bid items, deleted bid items, or bid item quantity changes. Load the electronic amendment file while in the opened bid file to apply the amendment. The Schedule of Items printout on projects with amendments must show the amendment(s) applied at the bottom of each page to be considered responsive. Bid files for AASHTOWare Project Bids will only be updated for Amendments.

Shane Pegram

Shane Pegram, Construction Engineering Services
Bureau Chief
Construction Contracting Section