

Date : 01/02/2025

**JANUARY 01, 2024 - DECEMBER 31, 2024**

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
10300000	20	TRAINING PROGRAM	HOUR	4,000	\$42.62
10350005	20	ESCROW OF BID DOCUMENTS	LS	6	\$1,695.00
104030010	20	MISCELLANEOUS WORK	UNIT	1,890,000	\$1.00
104030011	20	MISCELLANEOUS ITEMS-LS	LS	5	\$102,053.12
104030013	20	MISCELLANEOUS ITEMS-HOUR	HOUR	16	\$350.00
104030015	20	REMOVE AND RESET MISC ITEMS	LS	1	\$4,095.00
104030019	20	RESET MISCELLANEOUS	EACH	3	\$733.33
104030025	20	MISCELLANEOUS ITEMS-INSTALL	EACH	1	\$8,000.00
104030037	20	MISCELLANEOUS ITEMS-SQYD	SQYD	41,508	\$12.53
104030040	20	MISCELLANEOUS ITEMS-SQFT	SQFT	585	\$52.00
104030045	20	MISCELLANEOUS ITEMS-EACH	EACH	64	\$2,712.31
104030055	20	MISCELLANEOUS ITEMS-DAY	DAY	11	\$6,643.77
104030060	20	MISCELLANEOUS ITEMS-CUYD	CUYD	67	\$173.99
104030065	20	MISCELLANEOUS ITEMS A-LNFT	LNFT	4,119.01	\$53.21
104030070	20	MISCELLANEOUS ITEMS-REMOVAL	LS	1	\$11,000.00
104030085	20	MISCELLANEOUS ITEMS-UNIT	UNIT	1,100,001	\$1.02
105070000	20	CONTRACTOR SURVEY AND LAYOUT	LS	29	\$116,545.07
105080070	20	MONUMENT BOX	EACH	3	\$1,330.00
105080112	20	ADJUST MONUMENT BOX	EACH	1	\$1,370.00
107000060	20	NOXIOUS WEED CONTROL	UNIT	6,000	\$1.00
107100010	20	CULTURAL RESOURCE PERSON	DAY	1	\$250.00
108000000	20	CRITICAL PATH SCHEDULE	LS	15	\$9,945.00
108000010	20	STRUCTURE ANALYSIS	LS	37	\$14,023.99
109200005	20	MOBILIZATION	LS	79	\$658,828.58
201110005	20	CLEARING	ACRE	6.6	\$8,130.26
201130000	20	CLEARING AND GRUBBING	LS	2	\$118,373.70
201311005	20	REMOVE TREES	LS	1	\$18,000.00
202020040	20	REMOVE STRUCTURE	EACH	2	\$1,000.00
202020041	20	REMOVE STRUCTURE	LS	6	\$327,890.89
202020058	20	REMOVE GUARD ANGLE	LNFT	1,444.6	\$168.82
202020097	20	REMOVE BRIDGE APPROACH SLAB	EACH	4	\$26,562.00
202020115	20	REMOVE DECK	SQYD	7,301.4	\$318.19
202020136	20	REMOVE CONCRETE PAVEMENT	SQYD	97,874	\$21.26
202020139	20	REMOVE ASPHALT FROM DECK	SQYD	135	\$70.00
202020140	20	REMOVE BITUMINOUS PAVEMENT	SQYD	133,871	\$8.66
202020358	20	ABANDON WELL	EACH	3	\$3,800.00
202020539	20	REMOVE MISCELLANEOUS ITEMS	EACH	10	\$2,260.00
202020540	20	REMOVE MISCELLANEOUS ITEMS	LS	1	\$14,000.00
202020542	20	REMOVE DEBRIS	LS	1	\$8,700.00
203020100	20	EXCAVATION-UNCLASSIFIED	CUYD	502,788	\$23.74
203020175	20	EXCAVATION-UNCLASS CHANNEL	CUYD	210	\$73.86

\* The weighted average unit price is the total bid amount divided by the total quantity

**Weighted Average Prices Catalog**

Date :

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
203020185	20	TEMPORARY CHANNEL DIVERSION	LS	1	\$32,500.00
203020190	20	ADJUST MONITORING WELL	EACH	1	\$850.00
203020200	20	EXCAVATION-UNCLASS BORROW	CUYD	144,291	\$21.19
203020225	20	EXCAVATION-STREET	CUYD	7,101	\$50.72
203020276	20	SUBEXCAVATION	CUYD	285	\$26.00
203020278	20	EXCAVATION-DIGOUTS	CUYD	7,292	\$57.03
203020310	20	SPECIAL BORROW-NEAT LINE	CUYD	217,870	\$22.62
203020337	20	WIRE MESH STABILIZATION	SQFT	13,650	\$2.00
203020375	20	EMBANKMENT IN PLACE	CUYD	196,724	\$20.92
203020380	20	SPECIAL EMBANKMENT	CUYD	155	\$120.34
203030116	20	DESIGN, CONST MICROPILES	LS	1	\$351,000.00
203030117	20	EXPLORATORY EXCAVATION	HOURL	10	\$425.00
203080100	20	TOPSOIL-SALVAGING AND PLACING	CUYD	121,721	\$10.43
204010185	20	BLASTING CONSULTANT	LS	1	\$25,000.00
206000000	20	DETOUR-CONSTRUCT, MAINTAIN	LS	1	\$350,000.00
206000020	20	DETOUR-CONSTRUCT, MAINTAIN, REMOVE	LS	3	\$1,481,891.23
206000050	20	DETOUR-MAINTAIN	LS	1	\$25,000.00
208010000	20	BMP ADMINISTRATION-LS	LS	60	\$7,546.68
208010005	20	PAR BMP ADMINISTRATION-LS	LS	23	\$16,082.84
208010015	20	AQUATIC RESOURCE MONITOR	LS	3	\$29,166.67
208010150	20	TEMPORARY EROSION CONTROL-LS	LS	19	\$126,340.16
208010200	20	TEMPORARY EROSION CONTROL-FIXED	UNIT	39,000	\$1.12
208010486	20	STREAMBED MATERIAL	CUYD	203	\$125.51
208010500	20	BIOENGINEERED BANK	LS	2	\$170,348.04
209010160	20	TEMPORARY SHORING	LS	1	\$85,000.00
210020000	20	GRADER-MOTOR	HOURL	249	\$286.38
210020160	20	MISCELLANEOUS EQUIPMENT	HOURL	12	\$225.00
210020165	20	MISCELLANEOUS EQUIPMENT	LS	1	\$62,000.00
210020170	20	TEST TRAILER-TRANSPORT,SETUP	MILE	3,285.4	\$37.18
212000000	20	OBLITERATE ROADWAY	STA	2	\$2,000.00
301020111	20	SELECT SURFACING	CUYD	851	\$39.96
301020252	20	BRIDGE END BACKFILL-TYPE 1	CUYD	606	\$91.10
301020253	20	BRIDGE END BACKFILL-TYPE 2	CUYD	122	\$234.00
301020254	20	BRIDGE END BACKFILL-TYPE 3	CUYD	2,063	\$68.95
301020268	20	TRAFFIC GRAVEL	CUYD	10,775	\$51.33
301020340	20	CRUSHED AGGREGATE COURSE	CUYD	201,261.1	\$65.24
301020345	20	CRUSHED AGGREGATE COURSE	TON	40,700	\$45.00
301020348	20	DRAIN AGGREGATE	CUYD	663	\$129.00
301020416	20	SHOULDER GRAVEL	CUYD	25,360	\$51.74
301020450	20	SPECIAL BACKFILL	CUYD	27,853	\$77.75
301020526	20	TOP SURFACING GR 3B	CUYD	564	\$45.00
301020625	20	AGGREGATE TREATMENT	SQYD	461,709	\$0.90
302000000	20	PAVEMENT PULVERIZATION	SQYD	569,432	\$2.26

\* The weighted average unit price is the total bid amount divided by the total quantity



**Montana Department of Transportation**  
**Construction Contracting Bureau**

Contact Information  
 Construction Contracting  
 Bureau  
 Phone: 1-406-444-6480

**Weighted Average Prices Catalog**

Date :

Report Name:  
 AASHTOPRECON002

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
304010002	20	BLOTTER MATERIAL	SQYD	147,343	\$1.22
304010005	20	BASE-CEMENT TREATED	CUYD	42,816	\$98.61
401020021	20	COMMERCIAL MIX-PG 70-28	TON	3,588	\$143.40
401020040	20	PLANT MIX SURF 3/8 IN-HIMA	TON	16,635	\$60.00
401020045	20	PLANT MIX SURF-3/4 IN	TON	470,953	\$58.65
401020046	20	PLANT MIX BIT SURF-MISC	TON	8,944	\$151.30
401020048	20	PLANT MIX SURF-1/2 IN	TON	163,453	\$57.48
401020057	20	COMMERCIAL MIX-3/8 IN-PG 58-28	TON	2,102.6	\$280.92
401020060	20	COMMERCIAL MIX-3/8 IN-PG 70-28	TON	979	\$255.00
401020063	20	COMMERCIAL MIX-1/2 IN-PG 70-28	TON	2,746	\$198.95
401020064	20	COMMERCIAL PLANT MIX-MISC	TON	726	\$329.76
401020065	20	PLANT MIX SURF-3/8 IN	TON	42,654	\$97.92
401020122	20	COMMERCIAL MIX-PG 58V-34	TON	14,502	\$190.97
401020155	20	COMMERCIAL MIX-3/8 IN-PG 58V-34	TON	7,305	\$218.85
401020162	20	COMMERCIAL MIX-1/2 IN-PG 58V-34	TON	1,320	\$162.00
401020300	20	HYDRATED LIME	TON	9,824	\$330.18
402020095	20	ASPHALT BINDER PG 70-28	TON	13,908.9	\$719.27
402020192	20	ASPHALT BINDER PG 58V-34	TON	23,907.1	\$659.89
402020197	20	ASPHALT BINDER PG 64E-34	TON	1,031.2	\$770.00
402020315	20	EMULSIFIED ASPHALT-TACK COAT	GAL	357,742	\$4.27
402020320	20	EMULSIFIED ASPHALT-FOG SEAL	GAL	154,666	\$5.69
402020360	20	EMULSIFIED ASPHALT CRS-2	TON	126	\$1,022.55
402020368	20	EMULSIFIED ASPHALT CRS-2P	TON	19.1	\$1,100.00
402020375	20	EMULSIFIED ASPHALT CHFRS-2P	TON	12,160.2	\$898.86
402020377	20	SCRUB SEAL EMULSION	TON	788.5	\$1,005.78
403010235	20	PMS JOINT SEALING	SQYD	100,143	\$4.07
403010255	20	CRACK SEALING	LB	220,777	\$3.75
403010257	20	CRACK FILLING-MASTIC	LB	216,241	\$2.53
409000000	20	FINAL SWEEP AND BROOM	CRMI	262.58	\$781.13
409000010	20	COVER-TYPE 1	SQYD	5,081,437	\$0.99
409000020	20	COVER-TYPE 2	SQYD	2,191,175	\$1.12
411010000	20	COLD MILLING	SQYD	3,308,835	\$2.78
411011120	20	CENTERLINE RUMBLE STRIPS-TYPE 1	MILE	19.4	\$1,285.82
411011125	20	CENTERLINE RUMBLE STRIPS-TYPE 2	MILE	15.4	\$1,058.47
411011130	20	CENTERLINE RUMBLE STRIPS-TYPE 3	MILE	71.3	\$1,349.92
411011135	20	RUMBLE STRIPS	MILE	280.56	\$1,217.92
411011140	20	TRANSVERSE RUMBLE STRIPS	LS	2	\$6,750.00
411011145	20	SINUSOIDAL RUMBLE STRIPS	MILE	11.7	\$2,541.41
501000100	20	PCCP JOINT SEAL	LNFT	83,443.1	\$3.10
501010118	20	PORT CEM CONC PAVE 7 IN	SQYD	33,897	\$129.00
501010120	20	PORT CEM CONC PAVE 8 IN	SQYD	210	\$150.00
501010125	20	PORT CEM CONC PAVE 9 IN	SQYD	5,632.2	\$168.34
501010210	20	PORT CEM CONC PAVE 10 IN	SQYD	115,102	\$144.50

\* The weighted average unit price is the total bid amount divided by the total quantity



Montana Department of Transportation

Construction Contracting Bureau

Weighted Average Prices Catalog

Contact Information  
 Construction Contracting Bureau  
 Phone: 1-406-444-6480

Report Name:  
 AASHTOPRECON002

Date :

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
501010400	20	FULL DEPTH CONCRETE REPAIR	SQYD	11.3	\$298.00
501010401	20	CONCRETE-SHALLOW REPAIR	SQYD	87.9	\$1,752.33
501010404	20	PCCP SLAB REPLACEMENT	SQYD	1,504.1	\$221.00
501010422	20	CONCRETE PAVEMENT GRINDING	SQYD	20,896	\$18.20
501010507	20	CROSS STITCHING	EACH	196	\$72.30
551020030	20	CONCRETE-CLASS GENERAL	CUYD	336.1	\$3,487.60
551020035	20	CONCRETE-CLASS STRUCTURE	CUYD	864	\$2,697.83
551020036	20	CONCRETE-CLASS STRUCTURE LOW SLUMP	CUYD	2,234.4	\$1,787.15
551020104	20	CONCRETE-CLASS UHPC	CUYD	4.6	\$11,000.00
551020126	20	CONTROLLED LOW STRENGTH MATL	CUYD	1,900.4	\$474.48
551020166	20	CONCRETE-CLASS DRILLED SHAFT	CUYD	246.2	\$550.00
552010041	20	REVISE JOINT	LNFT	143.9	\$718.16
552010053	20	BRIDGE SUPERSTRUCTURE	LS	2	\$1,127,725.00
552010059	20	EPOXY INJECTION	LNFT	33.5	\$400.00
552010060	20	REPAIR STRUCTURE	LS	3	\$52,433.33
552010140	20	TRANSVERSE DECK GROOVING	SQYD	21,624.1	\$18.63
552010160	20	BRIDGE DECK CRACK SEAL	SQYD	46,089.9	\$15.48
552010199	20	BRIDGE DECK HYDRODEMOLITION	SQYD	135.3	\$500.00
552010810	20	APPROACH SLAB-CONCRETE	SQYD	57.8	\$400.00
552011010	20	EXPANSION JOINT STRIP SEAL	LNFT	437.7	\$752.39
552011020	20	EXPANSION JOINT-MODULAR	LNFT	37.5	\$6,000.00
552011040	20	REFURBISH EXPANSION JOINT	LNFT	90.3	\$350.00
552011110	20	JOINT SEALS-SILICONE	LNFT	618.8	\$69.67
552011120	20	JOINT SEALS-POLYURETHANE	LNFT	217.7	\$54.56
552011140	20	RESEAL EXISTING JOINTS	LNFT	232	\$182.76
552011300	20	SCUPPER	EACH	7	\$4,600.00
552020000	20	ARCHITECTURAL TREATMENT	SQYD	63.9	\$310.00
553010152	20	PRESTRESSED BEAM-TYPE MTS-45	LNFT	850	\$653.77
553010155	20	PRESTRESSED BEAM-TYPE MTS-54	LNFT	1,130	\$605.86
553010157	20	PRESTRESSED BEAM-TYPE MTS-63	LNFT	480	\$740.00
553010630	20	PRESTRESSED GIRDER-VOIDED SLAB	LNFT	1,899.4	\$1,017.00
555010100	20	REINFORCING STEEL	LB	159,419	\$3.11
555010200	20	REINFORCING STEEL-EPOXY COATED	LB	681,462	\$2.96
555010400	20	REINFORCING STEEL-SEISMIC	LB	23,822	\$2.77
556000100	20	PAINT EXISTING STRUCTURAL STEEL	SQYD	231.5	\$1,050.00
556010010	20	STRUCTURAL STEEL - MISC	LS	3	\$140,730.78
557010013	20	BRIDGE RAIL-W830	LNFT	308.8	\$200.00
557010051	20	42 IN OPEN RAIL-BR-CSC	LNFT	1,306.3	\$441.10
557010056	20	42 IN OPEN RAIL PARAPET-BR-CSC	EACH	4	\$615.00
557010060	20	42 IN OPEN RAIL PICKET-BR	LNFT	297.9	\$143.00
557010105	20	PEDESTRIAN RAIL	LNFT	1,110.7	\$223.44
557010110	20	HAND RAIL	LNFT	884.2	\$201.89
557010505	20	REVISE BRIDGE RAIL-THRIE BEAM	LNFT	493	\$359.70

\* The weighted average unit price is the total bid amount divided by the total quantity

Date :

**Weighted Average Prices Catalog**

Report Name:  
AASHTOPRECON002

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
557010606	20	REMOVE BRIDGE RAIL	LNFT	1,738.3	\$35.00
558000160	20	DRILLED SHAFT - 5.0 FT	LNFT	338.5	\$1,200.00
558001225	20	DRILLED SHAFT CASING	LB	13,610.4	\$3.00
558001230	20	SIGN STRUCTURE DRILLED SHAFT	EACH	2	\$31,500.00
558001300	20	TEMP DRILLED SHAFT CASING	LNFT	338.5	\$110.00
558010050	20	THERMAL INTEGRITY PROFILER	EACH	4	\$5,750.00
559010200	20	PILE - PREBORE	LNFT	27	\$702.00
559010202	20	RE-DRIVE TEST PILE	EACH	13	\$3,940.17
559040000	20	PILE DRILL AND SOCKET	LNFT	135	\$1,630.05
559040035	20	DYNAMIC LOAD TEST	EACH	13	\$7,003.36
559050115	20	FURN STEEL PILE-PIPE	LB	158,896	\$1.94
559050117	20	FURN STEEL PILE-HP	LB	40,455	\$1.05
559060115	20	DRIVE STEEL PILE	LNFT	2,094.2	\$132.21
559060200	20	PILE CUTTING SHOE	EACH	80	\$1,137.83
559060300	20	PILE DRIVING POINT	EACH	8	\$510.00
561010525	20	EXPANSION JOINT-PRECOMPRESSED	LNFT	274.6	\$192.34
561020110	20	BRIDGE DECK MILLING	SQYD	15,042.2	\$113.85
562000020	20	CLASS A BRIDGE DECK REPAIR	SQYD	1,065.8	\$433.43
562000030	20	CLASS B BRIDGE DECK REPAIR	SQYD	188.2	\$1,181.49
563000010	20	CONCRETE-CLASS OVERLAY	SQYD	15,139.7	\$115.60
563000012	20	CONCRETE-CLASS OVERLAY-FIXED	UNIT	2,500	\$1.00
563000050	20	HIGH FRICTION SURFACE TREATMENT	SQYD	27,220	\$29.33
563000100	20	PREPARE DECK	SQYD	792.6	\$15.59
563000110	20	WATERPROOF MEMBRANE	SQYD	853.1	\$74.53
563000120	20	WATERPROOFING	SQYD	2,005	\$110.00
565000010	20	ELASTOMERIC BEARING DEVICES	EACH	66	\$495.53
601011920	20	INSULATION	SQFT	84	\$30.00
603000050	20	GRANULAR BEDDING MATERIAL	CUYD	3,437	\$96.04
603000060	20	FOUNDATION MATERIAL	CUYD	4,453	\$84.11
603000072	20	ADJUST SEWER SERVICE LINE	EACH	1	\$1,400.00
603000100	20	CURED IN PLACE PIPE LINER-24 IN	LNFT	106	\$510.00
603000110	20	CURED IN PLACE PIPE LINER-36 IN	LNFT	148	\$490.00
603000131	20	CURED IN PLACE PIPE LINER-60 IN	LNFT	383	\$930.00
603000138	20	CURED IN PLACE PIPE LINER-75 IN	LNFT	445	\$960.00
603010020	20	FILL AND ABANDON PIPE	CUYD	355	\$287.04
603010025	20	PLUG ENDS AND ABANDON PIPE	EACH	1	\$916.00
603010040	20	DRAINAGE PIPE 18 IN	LNFT	890	\$195.58
603010048	20	DRAINAGE PIPE 24 IN	LNFT	1,516	\$279.61
603010056	20	DRAINAGE PIPE 30 IN	LNFT	168	\$353.49
603010064	20	DRAINAGE PIPE 42 IN	LNFT	70	\$332.34
603010066	20	DRAINAGE PIPE 36 IN	LNFT	124	\$443.51
603010068	20	DRAINAGE PIPE 48 IN	LNFT	60	\$390.33
603010276	20	DRAINAGE PIPE 24 IN IRR	LNFT	1,268	\$289.86

\* The weighted average unit price is the total bid amount divided by the total quantity



Montana Department of Transportation

Construction Contracting Bureau

Weighted Average Prices Catalog

Contact Information  
 Construction Contracting Bureau  
 Phone: 1-406-444-6480

Report Name:  
 AASHTOPRECON002

Date :

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
603010284	20	DRAINAGE PIPE 30 IN IRR	LNFT	300	\$402.53
603010528	20	CSP 18 IN	LNFT	65.4	\$256.00
603010566	20	CSP 30 IN	LNFT	85	\$490.00
603010610	20	CSP 48 IN	LNFT	90	\$374.87
603010642	20	CSP 60 IN	LNFT	194	\$314.64
603010692	20	CSP 84 IN	LNFT	82	\$541.04
603010714	20	CSP 96 IN	LNFT	50	\$730.00
603010730	20	CSP 120 IN	LNFT	226	\$1,290.74
603011150	20	CSPA 54 IN EQ DIA	LNFT	42	\$750.00
603011290	20	CSPA 102 IN EQ DIA	LNFT	108	\$1,098.10
603011910	20	SSPP 240 IN	LNFT	138	\$5,611.35
603012506	20	RCP 12 IN	LNFT	2	\$1,700.00
603012530	20	RCP 18 IN	LNFT	796	\$236.31
603012555	20	RCP 24 IN	LNFT	1,974.5	\$237.63
603012625	20	RCP 30 IN	LNFT	1,466	\$335.68
603012670	20	RCP 42 IN	LNFT	240	\$330.00
603012705	20	RCP 48 IN	LNFT	182	\$701.41
603012725	20	RCP 54 IN	LNFT	444	\$613.50
603012750	20	RCP 66 IN	LNFT	422	\$1,075.00
603012800	20	RCP IRR 12 IN	LNFT	15	\$500.00
603012847	20	RCP IRR 18 IN	LNFT	184	\$337.50
603012892	20	RCP IRR 24 IN	LNFT	211.9	\$322.15
603012925	20	RCP IRR 30 IN	LNFT	354	\$588.10
603012938	20	RCP IRR 36 IN	LNFT	110	\$439.03
603012960	20	RCP IRR 42 IN	LNFT	146	\$470.47
603013190	20	RPCA 18 IN EQ DIA	LNFT	412	\$306.48
603013212	20	RPCA 30 IN EQ DIA	LNFT	338	\$370.18
603013216	20	RPCA 36 IN EQ DIA	LNFT	88	\$582.00
603013235	20	RPCA 48 IN EQ DIA	LNFT	652	\$385.00
603013241	20	RPCA 54 IN EQ DIA	LNFT	868	\$629.93
603013250	20	RPCA 60 IN EQ DIA	LNFT	698	\$725.00
603013283	20	REIN CONC BOX 13 X 12 DBL	LNFT	116	\$4,452.50
603013284	20	REIN CONC BOX 15 x 11	LNFT	114	\$3,534.70
603013303	20	REIN CONC BOX 20 X 8	LNFT	78	\$7,157.93
603013343	20	REIN CONC BOX 12 X 4	LNFT	18	\$4,118.52
603013354	20	REIN CONC BOX 10 X 10 DBL	LNFT	202	\$4,300.00
603013355	20	REIN CONC BOX 7 X 6	LNFT	774	\$1,600.00
603013360	20	REIN CONC BOX 20 X 11	LNFT	84	\$7,541.38
603013413	20	PIPE-CORR POLYETHYLENE DR 8 IN	LNFT	216	\$75.00
603013415	20	REIN CONC BOX 14 X 10 DBL	LNFT	70	\$9,274.56
603013417	20	PIPE-CORR POLYETHYLENE 18 IN	LNFT	40	\$65.00
603013424	20	REIN CONC BOX 14 X 13	LNFT	250	\$3,000.00
603013448	20	REIN CONC BOX 20 X 10	LNFT	90	\$3,550.00

\* The weighted average unit price is the total bid amount divided by the total quantity

**Weighted Average Prices Catalog**

Date :

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
603013452	20	PIPE-PVC 12 IN	LNFT	32.1	\$112.34
603013462	20	PIPE-PVC 6 IN	LNFT	36	\$250.00
603013495	20	PIPE-CORR POLYETHYLENE DR 6 IN	LNFT	22,976	\$21.00
603013549	20	CONNECT TO EXISTING PIPE	EACH	3	\$1,880.00
603013552	20	CONNECT TO EXISTING INLET	EACH	1	\$3,860.00
603013726	20	DUCTILE IRON PIPE 12 IN	LNFT	116	\$360.00
603014242	20	ADJUST VALVE BOX	EACH	131	\$1,026.50
603015270	20	EMBANKMENT PROTECTOR 18 IN	LNFT	452	\$274.92
603015275	20	EMBANKMENT PROTECTOR 24 IN	LNFT	357	\$242.00
603016033	20	STEEL CASING 8 IN	LNFT	126	\$252.65
603016050	20	STEEL CASING 30 IN	LNFT	34	\$696.91
603016090	20	CLEAN CULVERT PIPE	LNFT	144	\$42.00
603016150	20	RELAY PIPE CULVERT	LNFT	8	\$55.67
603017022	20	BYPASS PUMPING	LS	1	\$150,000.00
603017030	20	DEWATERING	LS	3	\$173,410.25
603017040	20	STORM DRAIN PIPE-12 IN	LNFT	507.3	\$176.24
603017045	20	STORM DRAIN PIPE-15 IN	LNFT	31.4	\$256.00
603017050	20	STORM DRAIN PIPE-18 IN	LNFT	768.6	\$275.00
603017060	20	STORM DRAIN PIPE-24 IN	LNFT	145.1	\$335.00
603017080	20	STORM DRAIN PIPE-36 IN	LNFT	178.5	\$435.00
603587000	20	REMOVE EMBANKMENT PROTECTOR	EACH	3	\$4,116.67
603587020	20	REMOVE PIPE CULVERT	LNFT	11,274.4	\$49.77
603587030	20	REMOVE STORM DRAIN	LNFT	704.1	\$113.44
603587040	20	REMOVE AND SALVAGE CULVERT	LNFT	196.2	\$41.00
603750300	20	DRAINAGE-STRUCTURE	LS	1	\$250,000.00
604000100	20	ADJUST MANHOLE	EACH	141	\$1,607.33
604000140	20	REMOVE DROP INLET	EACH	18	\$1,588.05
604000160	20	REMOVE CURB INLET	EACH	13	\$1,856.92
604000180	20	PLUG AND ABANDON MANHOLE	EACH	3	\$1,000.00
604000210	20	RESET DROP INLET	EACH	1	\$5,110.00
604000260	20	ADJUST DROP INLET	EACH	6	\$2,300.00
604010125	20	MANHOLE-SPECIAL DESIGN	EACH	3	\$11,880.51
604010172	20	REMOVE MANHOLE	EACH	2	\$2,135.00
604010184	20	CONCRETE APRON	EACH	32	\$1,683.44
604010220	20	INLET DROP-SPECIAL DESIGN	EACH	9	\$9,236.67
604010250	20	INLET CURB-SPECIAL DESIGN	EACH	2	\$8,666.40
604010265	20	INLET FRAME AND GRATE-REPLACE	EACH	3	\$6,185.00
604010270	20	INLET MEDIAN-TYPE 1	EACH	6	\$8,375.00
604010273	20	INLET MEDIAN-TYPE 2	EACH	9	\$9,750.00
604010274	20	INLET MEDIAN-TYPE 3	EACH	1	\$17,100.00
604010300	20	INLET STRUCTURE BASE 30 IN (760 MM)	EACH	5	\$3,704.40
604010301	20	INLET STRUCTURE BASE 32 IN (810 MM)	EACH	5	\$7,500.00
604010302	20	MANHOLE STRUCTURE BASE 48 IN (1220 MM)	EACH	39	\$8,552.67

\* The weighted average unit price is the total bid amount divided by the total quantity

Date :

**Weighted Average Prices Catalog**

Report Name:  
AASHTOPRECON002

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
604010304	20	MANHOLE STRUCTURE BASE 60 IN	EACH	2	\$6,662.50
604010306	20	MANHOLE STRUCTURE BASE 72 IN	EACH	1	\$13,650.00
604010350	20	ADDITIONAL BARREL 30 IN	LNFT	1	\$175.00
604010352	20	ADDITIONAL BARREL 48 IN	LNFT	16	\$756.67
604010356	20	ADDITIONAL BARREL 72 IN	LNFT	5	\$3,200.00
604010615	20	MODIFY DROP INLETS	EACH	1	\$6,000.00
604010660	20	MANHOLE LID AND FRAME	EACH	25	\$1,642.14
604010661	20	CURB INLET FRAME AND GRATE	EACH	16	\$1,846.65
604010662	20	DROP INLET FRAME AND GRATE	EACH	35	\$4,872.93
604010710	20	MODIFY MANHOLE	EACH	1	\$2,300.00
605000040	20	REVISE CONCRETE BARRIER RAIL-BR	LNFT	4,343.5	\$177.32
605000045	20	REVISE CONC BARRIER RAIL END-BR	EACH	20	\$5,280.00
605000050	20	RESET CONCRETE BARRIER RAIL	EACH	177	\$518.64
605000060	20	ONE-WAY DEPART CONC BARRIER SECT	EACH	4	\$1,470.00
605000070	20	REMOVE CONCRETE BARRIER RAIL	EACH	1,444	\$123.44
605000080	20	TALL CONCRETE BARRIER RAIL	EACH	529	\$1,900.00
605000090	20	CONCRETE BARRIER RAIL	EACH	794	\$1,147.87
605000092	20	36 IN SS CONCRETE BARRIER RAIL-BR	LNFT	4,333.8	\$154.00
606010020	20	GUARDRAIL-TEMPORARY	LNFT	262.5	\$45.38
606010021	20	TEMP GD RAIL-STL/BR APPR-TY 1	EACH	2	\$3,600.00
606010022	20	TEMP GD RAIL-STL/BR APPR-TY 3	EACH	2	\$3,000.00
606010024	20	TEMP OPTIONAL TERM SECT	EACH	11	\$3,281.82
606010037	20	MASH BOX BEAM TERMINAL - MBEAT	EACH	39	\$7,094.23
606010040	20	GUARDRAIL-STEEL BOX BEAM	LNFT	21,024	\$79.80
606010041	20	GUARDRAIL-BOX BEAM/8 FT POST	LNFT	72	\$85.25
606010100	20	GUARDRAIL-STEEL-ROCKFALL	LNFT	2,200	\$125.00
606010125	20	REMOVE AND SALVAGE CABLE GUARDRAIL	LNFT	4,612.5	\$4.85
606010140	20	GUARDRAIL END SECTION WIDENING	EACH	104	\$1,975.53
606010150	20	GUARDRAIL-STL/BR APPR-TY 1	EACH	20	\$3,900.00
606010190	20	GUARDRAIL-STL/BR APPR-TY 2	EACH	3	\$2,075.00
606010230	20	GUARDRAIL-STL/BR APPR-TY 3	EACH	27	\$4,407.41
606010268	20	GRD RL-BOX BEAM/BR APP-SEC-TYPE 3	EACH	6	\$6,500.00
606010269	20	GRD RL-BOX BEAM/BR APP-SEC-TYPE 4	EACH	20	\$10,299.54
606010325	20	GRD RL-BOX BEAM TO W-BEAM TRANS	EACH	8	\$10,825.00
606010330	20	MGS GUARDRAIL	LNFT	160,317.7	\$30.08
606010335	20	MASH W-BEAM TERMINAL SECTION	EACH	195	\$3,993.74
606010337	20	MGS GUARDRAIL/LONG POSTS	LNFT	1,093.1	\$45.90
606010339	20	MGS GRDL STIFF 1/4 POST SPACING	LNFT	75	\$100.00
606010342	20	MASH THRIE BEAM BR APPRCH SECTION	EACH	68	\$5,418.00
606010345	20	MGS ONE-WAY DEPARTURE TERMINAL	EACH	89	\$2,022.70
606010346	20	MGS INTERSECTING RDWAY TERMINAL	LNFT	333.9	\$87.64
606010350	20	RAISE GUARDRAIL	LNFT	19,084.1	\$5.50
606010370	20	RESET GUARDRAIL	LNFT	5,173.5	\$42.64

\* The weighted average unit price is the total bid amount divided by the total quantity



**Weighted Average Prices Catalog**

Date :

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
606010385	20	REMOVE GUARDRAIL	LNFT	126,542.2	\$5.52
606010386	20	REMOVE AND SALVAGE GUARDRAIL	LNFT	68,437.7	\$5.61
606010641	20	GD RL BOX BEAM OPT TERM SEC	EACH	25	\$7,934.27
606010670	20	BOX BEAM DEPART TERM SEC	EACH	4	\$1,500.00
606011288	20	RESET BRIDGE APPROACH SECTION	EACH	22	\$4,660.91
606011297	20	TEMPORARY END PROTECTION	EACH	2	\$5,300.00
606011300	20	RESET OPTIONAL TERMINAL SECT	EACH	23	\$2,209.35
606011502	20	RESET IMPACT ATTENUATOR	EACH	1	\$4,900.00
606011503	20	RESET TEMP IMPACT ATTENUATOR	EACH	62	\$3,385.16
606011504	20	RESET ONE-WAY DEPART TERM SECT	EACH	14	\$1,500.00
606011518	20	TEMPORARY IMPACT ATTENUATOR	EACH	69	\$9,693.86
606011520	20	IMPACT ATTENUATOR	EACH	5	\$40,000.00
606400130	20	REMOVABLE BOLLARD	EACH	6	\$2,336.67
606400140	20	REMOVE BOLLARD	EACH	8	\$233.75
607000004	20	FENCE-CHAIN LINK	LNFT	441	\$38.00
607000006	20	PANEL-SINGLE CHAIN LINK	EACH	4	\$320.00
607000030	20	FENCE-CHAIN LINK 4 FT	LNFT	340	\$51.83
607000260	20	GATE-CHAIN LINK	LNFT	18	\$71.33
607100008	20	FENCE-SPECIAL DESIGN	LNFT	771	\$29.51
607100009	20	FENCE - WILDLIFE FRIENDLY FW	LNFT	15,306.6	\$4.68
607100013	20	FENCE - WILDLIFE	LNFT	157,563	\$11.23
607100014	20	FENCE - PANEL/SINGLE - WILDLIFE	EACH	530	\$364.94
607100015	20	FENCE - PANEL/DOUBLE - WILDLIFE	EACH	255	\$666.35
607100016	20	GATE - WILDLIFE	LNFT	184	\$194.13
607100020	20	WILDLIFE JUMPOUT	EACH	56	\$15,832.14
607100103	20	FARM FENCE-TYPE F3W F3M-32 IN WW	LNFT	13,839	\$3.50
607100111	20	FARM FENCE-TYPE F2W-39 IN WW	LNFT	736	\$5.50
607100114	20	FARM FENCE-TYPE F2W-32 IN WW	LNFT	1,121	\$21.38
607100147	20	FARM FENCE-TYPE F2M-32 IN WW	LNFT	2,257	\$3.70
607100152	20	FARM FENCE-TYPE F3M-32 IN WW	LNFT	202,224	\$6.08
607100219	20	FARM FENCE-TYPE F3M	LNFT	8,213	\$3.69
607100252	20	FARM FENCE-TYPE F4M	LNFT	16,732.7	\$4.00
607100259	20	FARM FENCE-TYPE F5W	LNFT	14,007.7	\$3.50
607100281	20	FARM FENCE-TYPE F5M	LNFT	111,047	\$4.69
607100360	20	FARM FENCE-PANEL/SINGLE FW	EACH	173	\$184.96
607100362	20	FARM FENCE-PANEL/SINGLE FM	EACH	770	\$201.07
607100380	20	FARM FENCE-PANEL/DOUBLE FW	EACH	60	\$253.18
607100385	20	FARM FENCE-PANEL/DOUBLE FM	EACH	391	\$283.58
607100395	20	FENCE-PANEL/DBL-SPECIAL DESIGN	EACH	1	\$275.00
607100430	20	FARM GATE-WIRE-TYPE G-2	LNFT	278	\$17.37
607100440	20	FARM GATE-METAL-TYPE G-3	LNFT	1,068	\$29.65
607100450	20	FENCE-PEDESTRIAN PASS	EACH	3	\$771.67
607100551	20	FENCE-TEMPORARY	LNFT	11,050.8	\$4.85

\* The weighted average unit price is the total bid amount divided by the total quantity

Date :

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
607100720	20	DEADMAN	EACH	262	\$51.30
607150015	20	REMOVE FENCE	LNFT	4,417	\$2.32
607150125	20	RESET FENCE	LNFT	1,008	\$4.40
607150131	20	RESET GATE	EACH	1	\$419.12
608000020	20	SIDEWALK DRAIN	EACH	10	\$4,995.00
608010018	20	SIDEWALK-SPECIAL DESIGN	SQYD	8.2	\$240.00
608010020	20	SIDEWALK-CONCRETE 4 IN	SQYD	12,463	\$150.89
608010050	20	SIDEWALK-CONCRETE 6 IN	SQYD	7,173.6	\$198.35
608010067	20	REMOVE SIDEWALK	SQYD	726.2	\$26.00
608010090	20	CONCRETE 3 IN	SQYD	1,390	\$149.34
608010100	20	CONCRETE 4 IN	SQYD	2,996	\$78.00
608010110	20	CONCRETE 6 IN	SQYD	179.7	\$294.53
608010112	20	DECORATIVE CONCRETE	SQYD	64.7	\$495.00
608010113	20	DECORATIVE CONCRETE - 3 IN	SQYD	3,619.9	\$158.72
608010125	20	DETEC WARNING DEVICES-TYPE 1	SQYD	372.7	\$568.20
609010010	20	CURB-CONCRETE	LNFT	684.5	\$51.75
609010030	20	CURB-CONC MEDIAN TYPE A	LNFT	12,454.1	\$58.81
609010112	20	CURB 4 IN-CONCRETE	LNFT	1,952.9	\$56.75
609010121	20	CURB-SPECIAL DESIGN	LNFT	77.7	\$229.00
609010160	20	GUTTER-CONC VALLEY	SQYD	319.5	\$226.78
609010200	20	CURB AND GUTTER-CONC	LNFT	20,529.4	\$93.49
609010203	20	REMOVE CURB	LNFT	1,238.9	\$20.75
609010209	20	REMOVE MEDIAN CURB	LNFT	4,153	\$36.96
609010305	20	REMOVE CURB AND GUTTER	LNFT	491.4	\$20.53
609010320	20	CURB GRINDING	LNFT	35	\$50.60
610010100	20	TOPSOIL	CUYD	101	\$65.45
610100060	20	WETLAND SEEDING - UPLAND	ACRE	7.5	\$2,700.00
610100065	20	WETLAND SEEDING - WETLAND	ACRE	12.3	\$2,363.84
610100101	20	SEEDING AREA NO 1	ACRE	290.3	\$606.83
610100102	20	SEEDING AREA NO 2	ACRE	19.5	\$1,647.92
610100103	20	SEEDING AREA NO 3	ACRE	114.1	\$576.55
610100326	20	FERTILIZING AREA NO 1	ACRE	216.8	\$210.74
610100327	20	FERTILIZING AREA NO 2	ACRE	8	\$319.70
610100470	20	SODDING	SQYD	779.1	\$32.70
610100480	20	TURF REINF MAT-SYNTHETIC FIBER	SQYD	2,802	\$26.07
610100490	20	TURF REINF MAT-NATURAL FIBER	SQYD	180	\$19.56
610100555	20	CONDITION SEEDBED SURFACE	ACRE	402.3	\$166.37
610100557	20	REVEGETATION	ACRE	23.5	\$400.00
610100559	20	REVEGETATION	LS	32	\$13,175.58
610100560	20	RIPRAP REVEGETATION	SQYD	1,530	\$68.50
610100561	20	EROSION CONTROL BLANKET-LONG-TERM	SQYD	1,171.9	\$13.93
610100565	20	EROSION CONTROL BLANKET-HIGH-PERFORM	SQYD	15,524	\$5.09
610100566	20	EROSION CONTROL BLANKET-SHORT-TERM	SQYD	819	\$20.48

\* The weighted average unit price is the total bid amount divided by the total quantity

**Weighted Average Prices Catalog**

Date :

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
610100575	20	COIR EROSION CONTROL NET	SQYD	351	\$40.00
610100625	20	LANDSCAPING	LS	6	\$23,540.42
610220050	20	MULCH-COMPOST	ACRE	7.5	\$12,131.51
610220100	20	MULCH	ACRE	1.2	\$5,325.00
610501060	20	REHABILITATE BUILDING	LS	1	\$570,000.00
610507010	20	IRRIGATION SYSTEM	LS	1	\$55,000.00
610513200	20	BUILDING - MISC	LS	1	\$350,000.00
611010016	20	CATTLE GUARD 16 FT-LIGHT DUTY	EACH	1	\$27,807.63
611010022	20	CATTLE GUARD 20 FT-HEAVY DUTY	EACH	2	\$30,000.00
611010024	20	CATTLE GUARD 24 FT-LIGHT DUTY	EACH	1	\$24,730.54
611010025	20	CATTLE GUARD 24 FT-HEAVY DUTY	EACH	12	\$53,835.00
611010200	20	REMOVE CATTLE GUARD	EACH	22	\$3,824.32
611010210	20	REMOVE AND SALVAGE CATTLE GUARD	EACH	3	\$17,860.00
611010300	20	RESET CATTLE GUARD	EACH	1	\$7,000.00
613100030	20	RIPRAP-CLASS 1 RANDOM	CUYD	54.7	\$287.91
613100040	20	RIPRAP-CLASS 2 RANDOM	CUYD	5,906.7	\$344.82
613100085	20	OUTLET APRON	SQYD	161	\$85.00
613100090	20	CULVERT INFILL	CUYD	747	\$232.41
613100105	20	ANCILLARY ARMOR	CUYD	173	\$405.08
613300050	20	BANK PROTECTION-TYPE 3	CUYD	21	\$493.14
613300070	20	ROCK FILL	TON	43,011	\$152.95
613520000	20	BLOCK MATTRESS	SQYD	6,966	\$75.00
613520010	20	VEGETATED CONCRETE BLOCK MAT	SQYD	6,763	\$74.90
614010010	20	RETAINING WALL	LNFT	49.3	\$45.00
615010020	20	IRRIGATION DIVISION BOX	EACH	1	\$32,000.00
615010034	20	REMOVE IRRIGATION STRUCTURE	EACH	1	\$4,252.31
615010062	20	IRRIGATION STRUCTURE	LS	1	\$34,000.00
615010225	20	SLIDEGATE	EACH	1	\$8,525.66
615010580	20	TRASH GUARD	EACH	7	\$3,900.84
616323114	20	CONDUIT-STEEL 1 1/2 IN RIGID	LNFT	238	\$60.66
616343914	20	CONDUIT-PLASTIC 1 1/2 IN	LNFT	8,645	\$17.47
616343920	20	CONDUIT-PLASTIC 2 IN	LNFT	15,830	\$22.22
616343924	20	CONDUIT-PLASTIC 2 1/2 IN	LNFT	220	\$33.80
616343930	20	CONDUIT-PLASTIC 3 IN	LNFT	2,951	\$41.17
616782999	20	ADJUST PULL BOX	EACH	1	\$2,380.00
616783006	20	PULL BOX-COMPOSITE TYPE 1	EACH	9	\$1,041.67
616783007	20	PULL BOX-COMPOSITE TYPE 2	EACH	113	\$1,748.12
616783008	20	PULL BOX-COMPOSITE TYPE 3	EACH	14	\$1,697.86
617000000	20	FOUNDATION-CONCRETE	CUYD	200.24	\$2,593.04
617000050	20	POLES-TREATED WOOD CLASS 4	LNFT	30	\$75.30
617000110	20	REVISE WEATHER MONITORING SYSTEM	LS	1	\$60,000.00
617033212	20	CABLE-COPPER 3AWG12-600V	LNFT	1,150	\$2.48
617033214	20	CABLE-COPPER 3AWG14-600V	LNFT	1,360	\$1.83

\* The weighted average unit price is the total bid amount divided by the total quantity

Date :

**Weighted Average Prices Catalog**

Report Name:  
AASHTOPRECON002

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
617033312	20	CABLE-COPPER 5AWG12-600V	LNFT	65	\$7.00
617033314	20	CABLE-COPPER 5AWG14-600V	LNFT	4,305	\$2.64
617033414	20	CABLE-COPPER 7AWG14-600V	LNFT	7,566	\$3.17
617033514	20	CABLE-COPPER 9AWG14-600V	LNFT	2,905	\$4.93
617033614	20	CABLE-COPPER 12AWG14-600V	LNFT	2,397	\$4.82
617033814	20	CABLE-COPPER 16AWG14-600V	LNFT	688	\$6.80
617086919	20	CABLE-COPPER 6 PAIR AWG 19 COM	LNFT	3,700	\$2.20
617090050	20	CABLE-COPPER COAXIAL 50 OHM 3/8 IN	LNFT	150	\$1.07
617123104	20	CONDUCTOR-COPPER AWG4-600V	LNFT	2,820	\$2.51
617123106	20	CONDUCTOR-COPPER AWG6-600V	LNFT	11,748	\$2.81
617123108	20	CONDUCTOR-COPPER AWG8-600V	LNFT	46,477	\$1.85
617123110	20	CONDUCTOR-COPPER AWG10-600V	LNFT	39,827	\$1.34
617123114	20	CONDUCTOR-COPPER AWG14-600V	LNFT	4,850	\$1.99
617183054	20	STANDARD-STL TYPE 10-A-500-4	EACH	8	\$6,000.00
617183056	20	STANDARD-STL TYPE 10-A-500-6	EACH	59	\$6,790.75
617233030	20	CONTROLLER-CAB PEDESTAL TYPE P	EACH	5	\$3,212.00
617233100	20	CONTROLLER-CAB PED-MODIFY	EACH	1	\$3,500.00
617300065	20	DECORATIVE LUMINAIRE POLE	EACH	40	\$2,106.00
617303099	20	DECORATIVE LUMINAIRE ASSEMBLY	EACH	40	\$737.00
617303300	20	HIGH EFFICACY LUMINAIRE LED	EACH	76	\$1,073.42
617305300	20	HIGH EFFICACY LUMINAIRE LED	EACH	2	\$1,145.00
617333000	20	SERV ASSEMBLY-MODIFY	EACH	12	\$2,262.35
617333100	20	SERV ASSEMBLY	EACH	22	\$4,504.64
617343100	20	ENCLOSURE - NEMA TYPE 3R	EACH	7	\$5,000.00
617483110	20	SIG-TRAF 1 COL-1 WAY 12	EACH	62	\$2,076.84
617503130	20	SIG-TRAF 3 COL-1 WAY 12-12-12	EACH	78	\$1,918.97
617513125	20	SIG TRAF 4 COL 1 W 12-12-12-12	EACH	24	\$1,852.50
617523010	20	SOL SIG-TRAF 1 COLOR-1 WAY 12	EACH	18	\$5,533.67
617523127	20	SIG-TRAF 5 COL-1 W 12-12-12-12	EACH	7	\$2,444.29
617523201	20	SIG-TRAF 12 IN LED RETROFIT	EACH	11	\$230.00
617525010	20	SOLAR SIG-TRAF 1 COLOR-1 WAY 12	EACH	25	\$4,240.00
617533000	20	SIG-TRAF-BACKPLATE-REFLECTIVE	EACH	89	\$152.72
617553020	20	SIG-PEDESTRIAN TYPE 2	EACH	139	\$1,551.31
617573070	20	RECTANGULAR RAPID FLASHING BEACON	EACH	4	\$14,470.25
617583000	20	SCHOOL CROSSING BEACON	EACH	1	\$7,515.00
617605040	20	INSTALL CONTLR/TRAF-ACTUATOR	EACH	13	\$1,634.62
617673080	20	SIG STANDARD TYPE 1-80	EACH	4	\$1,250.00
617673100	20	SIG STANDARD TYPE 1-100	EACH	56	\$1,356.25
617673140	20	SIG STANDARD TYPE 1-140	EACH	2	\$1,525.00
617673160	20	SIG STANDARD TYPE 1-160	EACH	2	\$1,700.00
617673200	20	SIG STANDARD TYPE 1-200	EACH	76	\$2,405.22
617693501	20	SIG STANDARD TYPE 2-A-500-1	EACH	1	\$19,880.00
617693503	20	SIG STANDARD TYPE 2-A-500-3	EACH	2	\$20,550.00

\* The weighted average unit price is the total bid amount divided by the total quantity

Date :

**Weighted Average Prices Catalog**

Report Name:  
AASHTOPRECON002

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
617693504	20	SIG STANDARD TYPE 2-A-500-4	EACH	3	\$21,100.00
617693905	20	SIG STANDARD TYPE 2-A-900-5	EACH	1	\$20,400.00
617693906	20	SIG STANDARD TYPE 2-A-900-6	EACH	2	\$23,000.00
617693909	20	SIG STANDARD TYPE 2-A-900-9	EACH	1	\$42,000.00
617695906	20	SIG STANDARD TYPE 2-A-900-6	EACH	1	\$33,000.00
617713053	20	SIG STANDARD TYPE 3-A-500-3	EACH	1	\$25,000.00
617713054	20	SIG STANDARD TYPE 3-A-500-4	EACH	1	\$25,100.00
617713095	20	SIG STANDARD TYPE 3-A-900-5	EACH	1	\$23,400.00
617713096	20	SIG STANDARD TYPE 3-A-900-6	EACH	4	\$25,575.00
617713097	20	SIG STANDARD TYPE 3-A-900-7	EACH	1	\$25,000.00
617713098	20	SIG STANDARD TYPE 3-A-900-8	EACH	2	\$30,000.00
617725601	20	SIG STANDARD MODIFY	EACH	3	\$1,718.33
617731622	20	REMOVE AND RESET EXIST POLES	LS	1	\$3,000.00
617733621	20	REMOVE AND RESET EXISTING POLE	EACH	3	\$386.00
617740000	20	ROADWAY TEMPERATURE SENSOR	EACH	3	\$15,750.00
617763410	20	RADAR VEHICLE DETECTION	EACH	13	\$2,576.92
617763500	20	DETECTOR-RADAR/PRESENCE	EACH	100	\$12,806.00
617763510	20	DETECTOR-RADAR/ADVANCE	EACH	51	\$11,736.27
617763601	20	DETECTOR-LOOP SHLD CABLE	LNFT	1,800	\$2.50
617781000	20	REMOVE AND SALVAGE MISC ELECTRICAL	LS	15	\$6,864.13
617781001	20	REMOVE AND SALVAGE MISC ELECTRICAL	LS	5	\$2,056.00
617783030	20	REMOVE AND RESET MISC ELECTRICAL	LS	5	\$8,176.00
617903100	20	CONTROL UNIT	EACH	4	\$5,225.00
617903250	20	PUSH BUTTON/PEDESTRIAN	EACH	4	\$1,630.00
617903255	20	PUSH BUTTON-PEDESTRIAN-TACTILE	EACH	164	\$1,484.64
617903461	20	VEHICLE SPEED FEEDBACK SIGN-SOLAR	EACH	2	\$11,775.00
617903480	20	VARIABLE MESSAGE SIGN COLOR-FULL	EACH	1	\$127,625.00
617903510	20	ELECTRICAL MISCELLANEOUS	LS	2	\$91,000.00
617903540	20	YAGI ANTENNA-TYPE D	EACH	1	\$1,500.00
617905502	20	EMER PRE-EMPT DET CABLE-INSTALL	LNFT	190	\$1.00
617905505	20	EMER PRE-EMPT DET HEAD INSTALL	EACH	1	\$150.00
618030005	20	TRAFFIC CONTROL DEVICES CB	UNIT	17,343,000	\$0.75
618030015	20	TRAFFIC CONTROL-FIXED	UNIT	16,000	\$1.00
618030080	20	TRAFFIC CONTROL-LS	LS	33	\$136,098.36
618030180	20	TRAFFIC CONTROL-CROSSOVER	EACH	22	\$38,745.45
618030190	20	TRAFFIC CONTROL-TWO WAY TRAF	MILE	37.8	\$26,468.52
618030210	20	CROSSOVER-MAINTAIN, REMOVE	EACH	1	\$64,000.00
618030215	20	WIDE LOAD MARSHALLING	LS	3	\$158,333.33
618030240	20	RAMP CROSSOVER	EACH	4	\$10,400.00
618030250	20	CROSSOVER-CONST, MAINTAIN, REMOVE	EACH	2	\$320,000.00
618030260	20	CROSSOVER-CONST, MAINTAIN, CLOSE	EACH	1	\$747,000.00
618030280	20	CROSSOVER RECLAMATION	EACH	4	\$5,625.00
618030300	20	CROSSOVER-MAINTAIN, CLOSE	EACH	4	\$18,694.00

\* The weighted average unit price is the total bid amount divided by the total quantity

**Weighted Average Prices Catalog**

Date :

Report Name:  
AASHTOPRECON002

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
618030310	20	CROSSOVER-MEDIAN BARRIER RAIL	EACH	9	\$15,277.78
618100000	20	SINGLE USE SIGNS	SQFT	3,059	\$72.60
618100001	20	MOTORCYCLE ADVISORY SIGN	EACH	71	\$2,018.87
618100005	20	PORTABLE VARIABLE MESSAGE SIGN	EACH	75	\$10,856.69
618100007	20	TRAFFIC ACTUATED TEMPORARY SIGNALS	DAY	472	\$697.13
618100008	20	TRAFFIC ACTUATED TEMPORARY SIGNALS	LS	5	\$421,616.00
618110010	20	INSTALL, REMOVE CAMERA SYSTEM	EACH	6	\$12,150.03
618190100	20	TEMPORARY BARRIER RAIL	LNFT	17,625	\$46.49
618190110	20	RESET TEMP BARRIER RAIL	LNFT	16,540	\$15.17
619010062	20	SIGNS-ALUM SHEET INCR XI	SQFT	13,544.2	\$45.80
619010090	20	SIGNS-ALUM REFL SHEET XI	SQFT	30,476	\$45.19
619010200	20	RESET SIGNS	EACH	28	\$366.25
619010210	20	RESET SIGNS-GUIDE	EACH	4	\$2,075.00
619010230	20	REMOVE SIGN	EACH	2,668	\$78.47
619010240	20	REMOVE SIGN-GUIDE	EACH	266	\$403.97
619010300	20	POSTS-TUBULAR STEEL	LB	28,895.1	\$12.20
619010310	20	POSTS-STEEL U SIGN	LB	7,029	\$59.95
619010320	20	POSTS-STEEL STRUCTURAL SIGN	LB	31,082	\$9.05
619010340	20	POSTS-TUBULAR STEEL-SQ-PERF	LB	18,446.2	\$17.66
619010480	20	POLES-TREATED WOOD 4 IN	LNFT	15,780	\$16.99
619010490	20	POLES-TREATED WOOD 5 IN	LNFT	9,235	\$18.62
619010500	20	POLES-TREATED WOOD 6 IN	LNFT	174	\$35.86
619010510	20	OVERHEAD STRUCTURE/METAL	EACH	2	\$66,101.55
619010521	20	OVERHEAD STR/METAL-CANTILEVER	EACH	2	\$56,500.00
619010720	20	FRANG SIGN POST BKWY-S3 X 5.7	EACH	6	\$2,503.33
619010722	20	FRANG SIGN POST BKWY-S4 X 7.7	EACH	80	\$2,077.88
619010724	20	FRANG SIGN POST BKWY-S5 X 10	EACH	29	\$2,381.38
619010726	20	FRANG SIGN POST BKWY-W4 X 13	EACH	1	\$2,200.00
619010730	20	FRANG SIGN POST BKWY-W8 X 18	EACH	28	\$2,723.21
619010732	20	FRANG SIGN POST BKWY-W8 X 24	EACH	2	\$3,300.00
619010740	20	FRANG SIGN POST BKWY-3 IN RD	EACH	77	\$1,836.31
619010742	20	FRANG SIGN POST BKWY-3.5 IN RD	EACH	89	\$1,778.12
619010744	20	FRANG SIGN POST BKWY-4 IN RD	EACH	50	\$1,783.00
619010770	20	SQ TUBLR SLIP BASE BKWY-3 IN	EACH	43	\$523.43
619010800	20	PANEL DELINEATOR DESIGN A	EACH	462	\$82.79
619010815	20	PANEL DELINEATOR DESIGN D	EACH	8	\$55.00
619010820	20	PANEL DELINEATOR DESIGN F	EACH	126	\$95.00
619010825	20	PANEL DELINEATOR DESIGN G	EACH	71	\$45.00
619010830	20	PANEL DELINEATOR DESIGN H	EACH	303	\$45.00
619011001	20	DELINEATOR SNOWPOLE-DES A	EACH	273	\$77.16
619011003	20	DELINEATOR SNOWPOLE-DES B	EACH	20	\$68.00
619011005	20	DELINEATOR SNOWPOLE-DES D	EACH	6	\$80.00
619011006	20	DELINEATOR SNOWPOLE-DES G	EACH	57	\$67.30

\* The weighted average unit price is the total bid amount divided by the total quantity

**Weighted Average Prices Catalog**

Date :

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
619011007	20	DELINEATOR SNOWPOLE-DES H	EACH	68	\$62.60
619011010	20	DELINEATOR DES A	EACH	958	\$40.91
619011020	20	DELINEATOR DES B	EACH	19	\$42.26
619011030	20	DELINEATOR DES C	EACH	47	\$40.09
619011040	20	DELINEATOR DES D	EACH	157	\$45.73
619011060	20	DELINEATOR DES F	EACH	580	\$41.68
619011070	20	DELINEATOR DES G	EACH	110	\$42.17
619011080	20	DELINEATOR DES H	EACH	217	\$40.99
619011085	20	DELINEATOR DES BJ	EACH	125	\$56.20
619011087	20	DELINEATOR DES GJ	EACH	85	\$51.41
619011090	20	DELINEATOR TYPE 1	EACH	9,571	\$48.41
619011095	20	DELINEATOR TYPE 2	EACH	434	\$54.88
619011172	20	TOP MTD GUARDRAIL DELIN-SGL FACE-WHITE	EACH	27	\$70.00
619011177	20	DELINEATOR-FLEX DRIVABLE WH	EACH	4	\$125.00
619011179	20	DELINEATOR-FLEX SURF MTD WH	EACH	8	\$254.00
619011180	20	DELINEATOR-FLEX SURF MTD YLW	EACH	127	\$125.18
619011200	20	DELINEATION-LINEAR-BARRIER-WHITE	EACH	556	\$22.50
619011205	20	DELINEATION-LINEAR-BARRIER-YELLOW	EACH	1,218	\$38.46
619526003	20	LED CURVE SIGN PANEL 30 X 30	EACH	2	\$11,500.00
619526029	20	RETRO-REFL STRIP 4 X 60	EACH	10	\$172.21
619526035	20	RETRO-REFL STRIP 4 X 72	EACH	19	\$75.60
619526065	20	RETRO-REFL STRIP-YL 4 X 60	EACH	16	\$146.88
619526090	20	RETRO-REFL STRIP-RED 4 X 60	EACH	54	\$64.63
620010300	20	CURB MARKING-YELLOW PAINT	GAL	40	\$319.65
620010301	20	CURB MARKING-YELLOW EPOXY	GAL	1,494.86	\$410.25
620010310	20	CURB MARKING-BLUE PAINT	GAL	4	\$341.50
620010311	20	CURB MARKING-WHITE EPOXY	GAL	2	\$390.00
620011105	20	WORDS AND SYMBOLS-WHITE PAINT	GAL	1,523.47	\$274.68
620011110	20	WORDS AND SYMBOLS-YELLOW PAINT	GAL	477.23	\$262.83
620011125	20	WORDS AND SYMBOLS-BLUE PAINT	GAL	3	\$462.67
620011260	20	WORDS AND SYMBOLS-WHITE EPOXY	GAL	1,710.96	\$389.62
620011265	20	WORDS AND SYMBOLS-YELLOW EPOXY	GAL	488.65	\$366.25
620011325	20	STRIPING-4 IN WHITE-HIGH PERF TAPE	LNFT	80,256	\$8.03
620011330	20	STRIPING-4 IN YELLOW-HIGH PERF TAPE	LNFT	48,226	\$7.95
620011335	20	STRIPING-6 IN WHITE-HIGH PERF TAPE	LNFT	5,480	\$11.50
620011337	20	STRIPING-6 IN BLACK-HIGH PERF TAPE	LNFT	5,480	\$10.25
620011345	20	STRIPING-8 IN WHITE-HIGH PERF TAPE	LNFT	30,667	\$16.63
620011347	20	STRIPING-8 IN YELLOW-HIGH PERF TAPE	LNFT	59	\$14.00
620012955	20	TEMPORARY STRIPING	LNFT	1,695,006	\$0.26
620013000	20	STRIPING-WHITE PAINT	GAL	18,104.07	\$50.39
620013955	20	REMOVE PAVEMENT MARKINGS	LNFT	3,400	\$3.75
620013960	20	STRIPING-WHITE EPOXY	GAL	20,168.76	\$128.96
620013970	20	STRIPE GROOVING	LNFT	1,249,325.42	\$0.54

\* The weighted average unit price is the total bid amount divided by the total quantity

**Weighted Average Prices Catalog**

Date :

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
620013975	20	STRIPE GROOVING	SQFT	8,491.13	\$34.37
620014000	20	STRIPING-YELLOW PAINT	GAL	12,322.75	\$50.86
620014960	20	STRIPING-YELLOW EPOXY	GAL	13,822.67	\$130.33
622010075	20	GEOGRID - BIAXIAL	SQYD	33,438	\$2.00
622010082	20	GEOGRID - UNIAXIAL	SQYD	6,953	\$3.00
622011022	20	SUBSURFACE DRAIN FILTER-HIGH SURV	SQYD	309	\$3.00
622011043	20	PERM EROSION CONTROL-HIGH SURV	SQYD	30,314.6	\$6.46
622011084	20	GEOTEXTILE STABILIZATION	SQYD	453,649	\$2.32
622011086	20	SEPARATION GEOTEXTILE - HIGH	SQYD	30,373	\$2.88
622011087	20	SEPARATION GEOTEXTILE - MOD	SQYD	8,771	\$2.60
622011144	20	GEOMEMBRANE-LIQ/VAPBARRIER HVY	SQYD	6,966	\$20.00
622011172	20	GEOCOMPOSITE DRAIN	SQYD	75	\$106.67
623000155	20	MAILBOX	EACH	40	\$376.91
623000190	20	RESET MAILBOX	EACH	7	\$300.00
699010240	20	SUMP-TYPE 1	EACH	3	\$9,375.00
999103000	20	DESIGN BUILD-AWARD	LS	1	\$27,667,930.00
999104030	20	MISCELLANEOUS WORK	UNIT	50,000	\$1.00
999105100	20	CONTROL AND DESIGN SURVEY	LS	1	\$120,000.00
999105120	20	ADMINISTRATION AND MANAGEMENT	LS	1	\$688,005.00
999105135	20	SITE/CIVIL DESIGN	LS	1	\$91,950.00
999105136	20	ROADWAY DESIGN	LS	1	\$600,100.00
999105160	20	QUALITY MANAGEMENT PLANS	LS	1	\$71,820.00
999105265	20	EROSION CONTROL DESIGN	LS	1	\$20,000.00
999105295	20	HYDRAULIC DESIGN	LS	1	\$369,895.00
999105320	20	LIGHTING DESIGN	LS	1	\$77,910.00
999105330	20	SIGNAGE-DESIGN	LS	1	\$77,910.00
999105340	20	GEOTECHNICAL SERVICES	LS	1	\$122,965.00
999105370	20	RIGHT OF WAY DESIGN	LS	1	\$32,500.00
999105390	20	BRIDGE-DESIGN	LS	1	\$416,895.00
999107010	20	PUBLIC RELATIONS	LS	1	\$40,000.00
999107190	20	UTILITY DESIGN, COORDINATION	LS	1	\$175,000.00
999107200	20	ENVIRONMENTAL COORDINATION	LS	1	\$217,120.00
999618150	20	TRAFFIC CONTROL DESIGN	LS	1	\$10,000.00

\* The weighted average unit price is the total bid amount divided by the total quantity