Montana Department of Transportation

Preliminary Quantities

Proj Number: Taft-West Prepared By: state\U9088

Date: 5/1/2023 11:58:36 AM
UPN Number: 9487000 County: Mineral
Design Stage: Final Plan Review District: Missoula
CostEstimate: ~ 9487000RDESTZ03 Type of Work:

Item Number Quantity Description Unit
104030010 90,000.00{MISCELLANEOUS WORK UNIT
104030065 1,402.00|MISCELLANEOUS ITEMS A-LNFT LNFT
105070000 1.00|CONTRACTOR SURVEY AND LAYOUT LS
109200005 1.00{MOBILIZATION LS
202020136 95,426.00(REMOVE CONCRETE PAVEMENT SQYD
202020140 176,410.00|REMOVE BITUMINOUS PAVEMENT SQYD
203020100 96,353.00|EXCAVATION-UNCLASSIFIED CUYD
208010150 1.00|]TEMPORARY EROSION CONTROL-LS LS
208010200 300.00TEMPORARY EROSION CONTROL-FIXED UNIT
301020340 59,925.00| CRUSHED AGGREGATE COURSE CUYD
301020416 4,280.00|SHOULDER GRAVEL CUYD
401020061 1,933.00( COMMERCIAL MIX-1/2 IN-PG 58-28 TON
402020315 713.00|EMULSIFIED ASPHALT-TACK COAT GAL
402020375 21.00|EMULSIFIED ASPHALT CHFRS-2P TON
409000000 0.60(FINAL SWEEP AND BROOM CRMI
409000020 12,283.00|COVER-TYPE 2 SQYD
411010000 10,630.00{COLD MILLING SQYD
411011135 10.40|RUMBLE STRIPS MILE
501010210 156,703.00|PORT CEM CONC PAVE 10 IN SQYD
563000040 2,462.00|POLYMER OVERLAY SQYD
563000045 2,462.00|POLYMER OVERLAY PRIMER SQYD
563000100 2,462.00|PREPARE DECK SQYD
603010025 6.00|PLUG ENDS AND ABANDON PIPE EACH
603010566 953.00(CSP 30 IN LNFT
603010610 184.00|CSP 48 IN LNFT
603012625 734.00|[RCP 30 IN LNFT
603012660 818.00|RCP 36 IN LNFT
603012705 166.00|RCP 48 IN LNFT
603013212 124.00|RCPA 30 IN EQ DIA LNFT
603013495 34,790.00(PIPE-CORR POLYETHYLENE DR 6 IN LNFT
603015275 668.00[ EMBANKMENT PROTECTOR 24 IN LNFT
603017050 3,765.50{STORM DRAIN PIPE-18 IN LNFT
603017070 615.90|STORM DRAIN PIPE-30 IN LNFT
603587020 1,845.40|REMOVE PIPE CULVERT LNFT
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603587030 920.20[REMOVE STORM DRAIN LNFT
604000140 19.00|REMOVE DROP INLET EACH
604010220 12.00[INLET DROP-SPECIAL DESIGN EACH
604010270 1.00[INLET MEDIAN-TYPE 1 EACH
604010301 15.00[INLET STRUCTURE BASE 32 IN (810 MM)  |[EACH
604010302 20.00[MANHOLE STRUCTURE BASE 48 IN (1220  [EACH
MM)
604010304 5.00[MANHOLE STRUCTURE BASE 60 IN EACH
604010352 5.00|ADDITIONAL BARREL 48 IN LNFT
604010354 17.00|ADDITIONAL BARREL 60 IN LNFT
604010662 40.00|DROP INLET FRAME AND GRATE EACH
605000000 10.00|CONCRETE BARRIER RAIL TRANSITION  |[EACH
605000050 12.00|RESET CONCRETE BARRIER RAIL EACH
605000060 8.00|ONE-WAY DEPART CONC BARRIER SECT  [EACH
605000070 3,572.00[REMOVE CONCRETE BARRIER RAIL EACH
605000080 1,133.00|TALL CONCRETE BARRIER RAIL EACH
605000090 2,421.00]CONCRETE BARRIER RAIL EACH
606010150 5.00| GUARDRAIL-STL/BR APPR-TY 1 EACH
606010330 225.00|MGS GUARDRAIL LNFT
606010335 4.00|MASH W-BEAM TERMINAL SECTION EACH
606010346 62.50|MGS INTERSECTING RDWAY TERMINAL  [LNFT
SECTION
606010385 565.00|REMOVE GUARDRAIL LNFT
606011503 4.00|RESET TEMP IMPACT ATTENUATOR EACH
606011518 4.00 TEMPORARY IMPACT ATTENUATOR EACH
606011520 12.00[IMPACT ATTENUATOR EACH
608010100 8,238.00[ CONCRETE 4 IN SQYD
610100559 1.00|REVEGETATION LS
613100030 118.30|RIPRAP-CLASS 1 RANDOM CUYD
616343920 3,825.00[ CONDUIT-PLASTIC 2 IN LNFT
616783007 10.00|PULL BOX-COMPOSITE TYPE 2 EACH
617000000 12.00|FOUNDATION-CONCRETE CUYD
617000110 1.00|REVISE WEATHER MONITORING SYSTEM  [LS
617123108 10,500.00[ CONDUCTOR-COPPER AWG8-600V LNFT
617123110 12,000.00[ CONDUCTOR-COPPER AWG10-600V LNFT
617183056 21.00|STANDARD-STL TYPE 10-A-500-6 EACH
617303300 21.00|HIGH EFFICACY LUMINAIRE LED EACH
617781000 1.00|REMOVE AND SALVAGE MISC ELECTRICAL |LS
618030050| 1,114,700.00| TRAFFIC CONTROL-SINGLE LANE EACH
CLOSURE
618030180 4.00[ TRAFFIC CONTROL-CROSSOVER EACH
618030190 7.30| TRAFFIC CONTROL-TWO WAY TRAF MILE
618030310 2.00|CROSSOVER-MEDIAN BARRIER RAIL EACH
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618190100 17,900.00 TEMPORARY BARRIER RAIL LNFT
618190110 17,900.00|RESET TEMP BARRIER RAIL LNFT
619010062 1,011.20{SIGNS-ALUM SHEET INCR XI SQFT
619010090 817.20|SIGNS-ALUM REFL SHEET XI SQFT
619010230 71.00|REMOVE SIGN EACH
619010240 17.00|REMOVE SIGN-GUIDE EACH
619010300 706.00|POSTS-TUBULAR STEEL LB
619010310 207.00|POSTS-STEEL U SIGN LB
619010320 1,930.00{POSTS-STEEL STRUCTURAL SIGN LB
619010480 30.00|POLES-TREATED WOOD 4 IN LNFT
619010490 450.00|POLES-TREATED WOOD 5 IN LNFT
619010722 11.00|FRANG SIGN POST BKWY-S4 X 7.7 EACH
619010724 3.00|FRANG SIGN POST BKWY-S5 X 10 EACH
619011001 215.00|DELINEATOR SNOWPOLE-DES A EACH
619011003 6.00|DELINEATOR SNOWPOLE-DES B EACH
619011005 3.00|DELINEATOR SNOWPOLE-DES D EACH
619011006 36.00|DELINEATOR SNOWPOLE-DES G EACH
619011085 12.00|DELINEATOR DES BJ EACH
619011087 14.00|DELINEATOR DES GJ EACH
619011200 818.00|DELINEATION-LINEAR-BARRIER-WHITE EACH
619011205 1,056.00|DELINEATION-LINEAR-BARRIER-YELLOW  [EACH
620011105 6.00(WORDS AND SYMBOLS-WHITE PAINT GAL
620011260 4.20|WORDS AND SYMBOLS-WHITE EPOXY GAL
620012955 35,631.00[TEMPORARY STRIPING LNFT
620013000 330.00|STRIPING-WHITE PAINT GAL
620013960 220.00|STRIPING-WHITE EPOXY GAL
620013970 114,720.00|STRIPE GROOVING LNFT
620014000 274.00|STRIPING-YELLOW PAINT GAL
620014960 181.00|STRIPING-YELLOW EPOXY GAL
622011043 150.00|PERM EROSION CONTROL-HIGH SURV SQYD
622011084 783.00|GEOTEXTILE STABILIZATION SQYD




