

Montana Department of Transportation
Construction Contracting Bureau

Date(s) Issued:
December 6, 2018

A D D E N D U M

For The Following Project(s)
To Be Let On:
December 13, 2018

For detailed information, go to the following link and access the most current letting and desired project: <ftp://ftp.mdt.mt.gov/contract/bid-packages/>

101 – Culbertson - East
NH-MT-CBI 1-10(70)646

ADDENDUM NO. 1
ATTACHMENT NO. 1

REVISED SCHEDULE OF ITEMS

Changing quantity for Item #'s:

203 020 100 – Excavation-Unclassified – 119,248.00 CUYD
203 020 200 – Excavation-Unclass Borrow – 271,687.00 CUYD
302 000 000 – Pavement Pulverization – 191,759.00 SQYD

ADDENDUM NO. 1
ATTACHMENT NO. 2

REVISED SCHEDULE OF ITEMS

Adding quantity for Item #:

610 100 565 – Erosion Control Blanket-High Perform – 2,128.00 SQYD

ADDENDUM NO. 2
ATTACHMENT NO. 1

REVISED SPECIAL PROVISION NO. 2

CONTRACT TIME to 160 Working Days.

INSTRUCTIONS – READ CAREFULLY

Load the electronic amendment file while in the opened project file to apply the addendum. In order to be responsive, the Schedule of Items printout on projects with addendums must show the addendum(s) applied at the bottom of each page.

Revised documents supersede and replace the documents you now have. New documents supplement the documents you now have. Make the necessary changes in your bidding documents.


Jake Goettle, Bureau Chief
Construction Contracting Bureau